| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 27/ 04
PAGE : 101 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 628, 520. 00 ROUTE :
CALL CRDER : 101 CONTRACT ID: R -26772-B COUNTI ES : DEARBORN
LETTI NG DATE : 02/17/04 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
CONTRACT TIME : 11/30/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQIECT(S) : 1 N99008/1N99011
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LOW BI D
1 31-0934755 OLENTANGY RESTORATI ON $ 1,399, 620.00 100. 0000%
2 351843846 MAXVELL CONSTRUCTI ON' COVPANY $ 1,548, 800. 40 110. 6586%
| (1) 31- 0934755 | (2) 35 1843846 |
| CLENTANGY RESTCRATI ON | MAXWELL CONSTRUCTI ON COMPANY]
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m e e e e e e e e e e e e e e e e e e et e e e e e e e e e e e eemeemeaooo-
SECTI ON 0001  ENHANCEMENT, STREETSCAPE
I I I
0001 105-07039 10.000 MOS | 400. 00000 4000. 00| 1024. 00000 10240. 00|
FIELD OFFI CE, B | | |
0002 110-01001 LUMP|  15000. 00000 15000. 00| 8000. 00000 8000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 201-90788 LUMP|  20000. 00000 20000. 00| 4800. 00000 4800. 00|
DEBRI S, REMOVE | | |
0004 202-99080 8.000 CYS | 500. 00000 4000. 00| 475. 00000 3800. 00|
CONCRETE, REMOVE [ [ [
0005 203-02000 1700.000 CYS | 10. 00000 17000. 00| 3. 25000 5525. 00|
EXCAVATI ON,  COMMON | | |
0006 203-95673 390.000 CYS | 40. 00000 15600. 00| 22. 86000 8915. 40|
BACKFI LL, GRANULAR | | |
0007 210- 05668 LUMP|  40000. 00000 40000. 00|  240000. 00000 240000. 00|
DEMOLI TI ON | | |
0008 210-05795 LUMP| 3000. 00000 3000. 00| 1375. 00000 1375. 00|
TERM TE TREATMVENT | | |
0009 210-06312 5258.000 SFT | 10. 00000 52580. 00| 1. 50000 7887. 00|
REMOVE DECK- FLOOR [ | [
0010 210-06312 1062. 000 SFT | 10. 00000 10620. 00| 1. 50000 1593. 00|
REMOVE DECK- ROOF | [ [
0011 210-06369 168.000 LFT | 10. 00000 1680. 00| 12. 00000 2016. 00|
SAW CUT | | |
0012 210-06781 LUMP| 5000. 00000 5000.00] 152000. 00000 152000. 00|
ENVI RONVENTAL ABATEMENT | | |
0013 210-07170 LUMP|  40000. 00000 40000. 00|  21000. 00000 21000. 00|
SI TE DRAI NAGE SYSTEM | | |
0014 402-05498 10.000 TON | 180. 00000 1800. 00| 143. 00000 1430. 00|
HVA FCR PARKI NG AREA , TYPE B [ | [
0015 402-07438 56.000 TON | 75. 00000 4200. 00| 65. 00000 3640. 00|

HVA | NTERVEDI ATE, TYPE B | | [



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 02/ 27/ 04
PAGE : 101 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 628, 520. 00 ROUTE :
CALL ORDER : 101 CONTRACT ID : R -26772-B COUNTI ES : DEARBORN
LETTI NG DATE : 02/17/04 10:00 AM DISTRICT  : SEYMOUR Di STRI CT
SET- ASI DE :
| (1) 31- 0934755 | (2) 35 1843846 [
| CLENTANGY RESTORATI ON | MAXWELL CONSTRUCTI ON COVPANY]
LINE NO / | TEM CODE / ALT |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AVMOUNT|  UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
0016 402-07441 168.000 TON | 65. 00000 10920. 00| 55. 00000 9240. 00|
HVA BASE, TYPE B [ [ [
0017 604-02007 94.000 SYS | 70. 00000 6580. 00| 48. 50000 4559. 00|
SI DEWALK, CONCRETE, RECONSTRUCT | [
0018 604-91531 97.000 SYS | 100. 00000 9700. 00| 29. 00000 2813. 00|
SI DEWALK, CONCRETE, 4 IN | | |
0019 615- 06496 16. 000 EACH 100. 00000 1600. 00| 89. 50000 1432. 00|
PARKI NG BARRI ER | | |
0020 621-06574 464.000 SYS | 10. 00000 4640. 00| 5. 00000 2320. 00|
SODDI NG | | |
0021 702-76240 200.000 CYS | 500. 00000 100000. 00| 275. 00000 55000. 00|
CONCRETE , SLABS, FOUNDATI ONS, | | |
RETAI NI NG WALLS | | |
0022 711-03973 LUMP|  947700. 00000 947700.00] 954590. 00000 954590. 00|
BUI LDI NG ARCH TECTURAL | | |
0023 719-03975 LUMP|  40000. 00000 40000.00|  11100. 00000 11100. 00|
BUI LDI NG PLUMBI NG | | |
0024 801- 06640 10.000 EACH 100. 00000 1000. 00| 150. 00000 1500. 00|
CONSTRUCTI ON SI &N, A | | |
0025 807-03694 LUMP|  30000. 00000 30000. 00|  25000. 00000 25000. 00|
BUI LDI NG ELECTRI CAL | | |
0026 807-03974 LUMP|  10000. 00000 10000. 00| 8500. 00000 8500. 00|
BUI LDI NG HEATI NG VENTI LATI ON, AlR | | |
CONDI TI ONI NG [ [ [
0027 808-04767 300.000 LFT | 10. 00000 3000. 00| 1. 75000 525. 00|
LINE , PAINT, WHTE, SOLID, 2 IN. | | |
SECTI ON TOTALS | $ 1,399, 620. 00| $ 1,548, 800. 40|
------------------------------------------ o m m e m e o e et e et e e e e e e e et e e e e e e eemeeoeaooo-
CONTRACT TOTALS | $ 1,399, 620. 00 $ 1,548, 800. 40|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 02/ 27/ 04
PAGE : 105 -1

ENG NEER S ESTI MATE: $ 1,523, 775. 58 ROUTE
CALL ORDER : 105 CONTRACT ID : R -26933-B COUNTI ES : Tl PTON
LETTI NG DATE : 02/17/04 10:00 AM DISTRICT  : GREENFIELD DI STRICT
CONTRACT TIME : 12/15/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQJECT(S) : P138001
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NANE BID LOVBI D
1 35-1151771 CALUVET ASPHALT PAVING CO. I NC. $ 1,540,173. 14 100. 0000%
2 35-1875662 CRIDER & CRIDER | NC. $ 1,544, 410.91 100. 2751%
| (1) 35 1151771 | (2) 35 1875662 |
| CALUVET ASPHALT PAVING CO. || CRIDER & CRIDER | NC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AVOUNT|  UNI'T PRI CE AVOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ e
SECTI ON 0001  PAVEMENT REPLACENENT
| | |
0001 105- 06845 LUWP|  30000. 00000 30000.00|  35000. 00000 35000. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 18.000 MG | 1500. 00000 27000. 00 1000. 00000 18000. 00|
FIELD OFFI CE, B | | |
0003 110-01001 LUMP|  88000. 00000 88000.00|  75000. 00000 75000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  31000. 00000 31000.00|  35000. 00000 35000. 00|
CLEARI NG RI GHT OF WAY | | |
0005 202-01261 1.000 EACH 3000. 00000 3000. 00| 500. 00000 500. 00|
TESTI NG FOR ASBESTOS | | |
0006 202-78515 LUWP| 525. 00000 525. 00| 500. 00000 500. 00|
TRAFFI C S| GNAL EQUI PNENT, REMOVE | | |
0007 202-93615 100.000 n2 | 50. 00000 5000. 00| 15. 00000 1500. 00|
CONCRETE, REMOVE | | |
0008 202-93999 2.000 EACH 250. 00000 500. 00| 250. 00000 500. 00|
SI GNAL POLE, REMOVE | | |
0009 203-02000 3619.000 n8 | 30. 00000 108570. 00| 37. 50000 135712. 50|
EXCAVATI ON, COMVON | | |
0010 205-02236 2.000 EACH 200. 00000 400. 00| 60. 00000 120. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DRCP | NLET PROTECTI ON | | |
0011 205-06937 476.000 m | 4. 56000 2170. 56| 4. 34000 2065. 84|
TEMPORARY SI LT FENCE | | |
0012 207-07502 9000.500 n2 | 4. 25000 38252. 13| 2. 50000 22501. 25|
SUBGRADE TREATMENT, TYPE D | | |
0013 211-07454 3890.000 n8 | 20. 00000 77800. 00 33. 00000 128370. 00|
STRUCTURE BACKFI LL | | |
0014 301-07448 96.500 My | 25. 00000 2412. 50| 20. 00000 1930. 00|

COVPACTED AGGREGATE, NO. 53, BASE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 27/ 04
PAGE : 105 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 523, 775. 58 ROUTE :
CALL ORDER : 105 CONTRACT ID : R -26933-B COUNTI ES : TI PTON
LETTI NG DATE : 02/17/04 10:00 AM DISTRCT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35-1151771 | (2) 35 1875662 |

| CALUVET ASPHALT PAVING CO || CRIDER & CRIDER, | NC. |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m e m et o e e et e e ot e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
0015 303-07449 6.100 My | 60. 00000 366. 00| 20. 00000 122. 00|
COVPACTED AGGREGATE, NO 73 | | |
0016 306-08034 273.700 2 | 7. 50000 2052. 75| 9. 00000 2463. 30|
MLLING ASPHALT, 38 mm | | |
0017 401-06264 LUMP| 1000. 00000 1000. 00| 1000. 00000 1000. 00|
PROFI LOGRAPH HVA | |
0018 401-07321 592.100 My 50. 00000 29605. 00| 50. 00000 29605. 00|

|

[
QC/ QA HWVA, 2, 64, SURFACE, 9.5 mm | | I

QA HVA, 2, 64, SURFACE, 9.5mm |

|

I
0019 401-07371 986.900 My 44. 00000 43423. 60| 44. 00000 43423. 60|
QC/ QA HVA, 2. 64, |NTERMVEDI ATE, 12.5 nm | | |
QC/ QA HVA, 2, 64, |NTERVEDI ATE, 12.5mm | | |
0020 401-07407 2825.500 My | 40. 00000 113020. 00| 40. 00000 113020. 00|
QC/ QA HMA, 2, 64, BASE, 25.0 nm | | |
Q: HVA, 2, 64, BASE, 25.0mm [ [ |
0021 401-07429 1507.100 My | 49. 00000 73847. 90| 49. 00000 73847. 90|
QC/ QA HVA, 5, 76, |NTERVEDI ATE, C19.0 | | |
mm QY QA- HVA, 5, 76, | NTERVEDI ATE, | [ [
C19. Omm | | |
0022 406- 05520 8.200 My | 100. 00000 820. 00| 100. 00000 820. 00|
ASPHALT FOR TACK COAT | | |
0023 604- 06069 470.900 n2 | 58. 00000 27312. 20| 34. 00000 16010. 60|
CURB RAVP, CONCRETE | | [
0024 604-44251 1.430 18 | 1100. 00000 1573. 00| 1100. 00000 1573. 00|
STEPS, CONCRETE | | |
0025 604-91531 1490.500 n2 | 42. 00000 62601. 00| 29. 00000 43224. 50|
SI DEWALK, CONCRETE, 100 mm | | |
0026 605-06140 1230.000 m | 52. 00000 63960. 00| 44. 00000 54120. 00|
CURB AND GUTTER, CONCRETE | | |
0027 610-07486 749.700 My | 57. 00000 42732. 90| 56. 00000 41983. 20|
HVA FOR APPROACHES, TYPE A | | |
0028 611-05330 747.500 n2 | 67. 00000 50082. 50| 42. 00000 31395. 00|
CEMENT CONCRETE PAVEMENT FCR DRI VEWAYS, | | [
150 mm | | |
0029 614-06480 30.800 m | 250. 00000 7700. 00| 220. 00000 6776. 00|
HEADER, CEMENT CONCRETE, C | | |
0030 615- 06505 4.000 EACH 450. 00000 1800. 00| 450. 00000 1800. 00|
MONUVENT, B | | [
0031 621-06575 937.600 n2 | 5. 10000 4781. 76 3. 46000 3244. 10|
SODDI NG NURSERY | | [
0032 702-51110 2190.000 kg | 0. 10000 219. 00| 10. 00000 21900. 00|
I

GRATES, BASINS, AND FI TTI NGS, CAST | RON | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 27/ 04
PAGE : 105 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1,523, 775. 58 ROUTE
CALL ORDER : 105 CONTRACT ID : R -26933-B COUNTI ES : Tl PTON
LETTING DATE : 02/17/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35 1151771 | (2) 35 1875662 |
| CALUVET ASPHALT PAVING CO. || CRIDER & CRIDER | NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m o m o e n o e e et e e et e e e e e e e e e e e e e e e e e e e e emmeemeeoo--
0033 702-90915 11.100 n8 | 250. 00000 2775. 00| 150. 00000 1665. 00|
CONCRETE, A | | |
0034 706-03872 6.800 m | 500. 00000 3400. 00| 450. 00000 3060. 00|
RAILING ALUM NUM | |
0035 715- 04663 22.100 m | 1400. 00000 30940. 00| 1700. 00000 37570. 00|
Pl PE, JACKED, REI NFORCED CONCRETE, 1V, | | |
600 mMm I I I
0036 715-05048 1576.900 m | 11. 40000 17976. 66| 12. 00000 18922. 80|
PIPE, TYPE 4, CIROULAR 150 nm | | |
0037 715-05151 389.100 m | 133. 00000 51750. 30| 100. 00000 38910. 00|
PIPE, TYPE 2, CIROULAR 375 nm | | |
0038 715-05152 54.000 m | 115. 00000 6210. 00| 115. 00000 6210. 00|
PIPE, TYPE 2, CIROULAR 450 nm | | |
0039 715-05154 304.700 m | 159. 00000 48447. 30| 125. 00000 38087. 50|
PIPE, TYPE 2, CIRCULAR 600 nm | | |
0040 715-05156 327.500 m | 184. 00000 60260. 00| 150. 00000 49125. 00|
PIPE, TYPE 2, C/ROULAR 750 mm | | |
0041 715-05408 64.600 m | 150. 00000 9690. 00| 140. 00000 9044. 00|
Pl PE, SANI TARY SEWER 200 mm, DUCTILE | | |
I RON I I I
0042 715- 05409 124.500 m | 121. 00000 15064. 50| 150. 00000 18675. 00|
PI PE, SANI TARY SEWER 250 mm, DUCTILE | | |
| RON | | |
0043 715-05411 29.100 m | 200. 00000 5820. 00| 130. 00000 3783. 00|
Pl PE, SANI TARY SEWER, 300 nm, DUCTILE | | |
| RON I I I
0044 715-05412 17.000 m | 200. 00000 3400. 00| 200. 00000 3400. 00|
PI PE, SANI TARY SEWER 375 nm, DUCTILE | | |
| RON | | |
0045 715-05415 20.000 m | 470. 00000 9400. 00| 250. 00000 5000. 00|
Pl PE, SANI TARY SEWER 600 mm, DUCTILE | | |
I RON I I I
0046 715-05711 81.300 m | 95. 00000 7723. 50| 115. 00000 9349. 50|
PI PE, SANI TARY SEWER 150 nm, DUCTILE | | |
| RON | | |
0047 715-06379 5.000 EACH 1000. 00000 5000. 00| 500. 00000 2500. 00|
SEWER , SANI TARY LATERAL, RECONNECT | | |
0048 718-52610 315.000 n8 | 39. 00000 12285. 00| 45. 00000 14175. 00|
AGGREGATE FOR UNDERDRAI NS | | |
0049 718-99153 4620.200 n2 | 1. 84000 8501. 17 2.00000 9240. 40|

GEOTEXTI LES FOR UNDERDRAI N



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 27/ 04
PAGE : 105 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 523, 775. 58 ROUTE :
CALL ORDER : 105 CONTRACT ID : R -26933-B COUNTI ES : TI PTON
LETTI NG DATE : 02/17/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
[ (1) 35-1151771 | (2) 35 1875662

| CALUMET ASPHALT PAVING CO || CRIDER & CRIDER, | NC

LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m e m o et o e e et et e e e e e e e e e et e e e e e e e e e eemeemeaooo-
0050 720-03988 1.000 EACH 4000. 00000 4000. 00| 4000. 00000 4000. 00|
MANHOLE, J4, DROP | | [
0051 720- 44000 1.000 EACH 520. 00000 520. 00| 750. 00000 750. 00|
CASTING ADJUST TO GRADE | | |
0052 720- 45030 1.000 EACH 1255. 00000 1255. 00| 1300. 00000 1300. 00|
I NLET, E7 | | |
0053 720- 45035 1.000 EACH 1000. 00000 1000. 00| 1300. 00000 1300. 00|
INLET, F7 | | |
0054 720- 45045 31.000 EACH 900. 00000 27900. 00| 1400. 00000 43400. 00|
INLET, J10 | | [
0055 720- 45055 16.000 EACH 750. 00000 12000. 00| 1600. 00000 25600. 00|
I NLET, MLO | | [
0056 720-45410 11.000 EACH 1600. 00000 17600. 00 1800. 00000 19800. 00|
MANHOLE, C4 | | |
0057 720- 45410 24.000 EACH 1800. 00000 43200. 00| 1900. 00000 45600. 00|
MANHOLE, C4 , SANI TARY | | |
0058 720-94208 7.000 EACH 1300. 00000 9100. 00| 2000. 00000 14000. 00|
MANHOLE, C10 | | |
0059 720- 95409 2.000 EACH 2600. 00000 5200. 00| 2400. 00000 4800. 00|
MANHOLE, J4, MDI FI ED | | [
0060 720- 95422 7.000 EACH 2300. 00000 16100. 00| 2500. 00000 17500. 00|
MANHOLE, J4 | | [
0061 720-98174 2.000 EACH 1400. 00000 2800. 00| 2200. 00000 4400. 00|
I NLET, B15 | | |
0062 732-01898 16.000 m | 165. 00000 2640. 00| 175. 00000 2800. 00|
WATER MAI N, DUCTILE | RON, 250 mm | | |
0063 732-04926 5.000 EACH 1300. 00000 6500. 00| 600. 00000 3000. 00|
VALVE , 150 mm | | |
0064 732-04926 4.000 EACH 4187. 47000 16749. 88| 5000. 00000 20000. 00|
VALVE , 150 nm | NSERTI ON | | |
0065 732-04926 2.000 EACH 3600. 00000 7200. 00| 5000. 00000 10000. 00|
VALVE , 200 mm | NSERTI ON | [ [
0066 732-04926 2.000 EACH 2100. 00000 4200. 00| 1200. 00000 2400. 00|
VALVE , 250 mm | | |
0067 732-04926 2.000 EACH 2100. 00000 4200. 00| 1500. 00000 3000. 00|
VALVE , 300 mm | | |
0068 732-91738 92.000 m | 86. 00000 7912. 00| 100. 00000 9200. 00|
WATER MAI N, DUCTILE | RON, 150 mm | | |
0069 732-91739 48.000 m | 87. 00000 4176. 00| 125. 00000 6000. 00|
WATER MAIN, DUCTILE | RON, 200 mm | | |
0070 732-93357 3.000 EACH 3000. 00000 9000. 00| 2500. 00000 7500. 00|

FI RE HYDRANT ASSEMBLY, |11 | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 27/ 04
PAGE : 105 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 523, 775. 58 ROUTE :
CALL ORDER : 105 CONTRACT ID : R -26933-B COUNTI ES : TI PTON
LETTI NG DATE : 02/17/04 10:00 AM DISTRCT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35-1151771 | (2) 35 1875662 |

| CALUMET ASPHALT PAVING CO. || CRIDER & CRIDER | NC [
LINE NO/ I TEM CODE / ALT |

I I
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m e ot o e e et et et e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
0071 732-94780 16. 000 EACH 1200. 00000 19200. 00| 400. 00000 6400. 00|
WATER SERVI CE CONNECTI ON | | |
0072 732-96670 23.000 m | 120. 00000 2760. 00| 150. 00000 3450. 00|
WATER MAIN, DUCTI LE | RON, 300 nm | | [
0073 732-97009 3.000 EACH 700. 00000 2100. 00| 500. 00000 1500. 00|
FI RE HYDRANT ASSEMBLY, REMOVE | | [
0074 801-04308 2.000 EACH 230. 00000 460. 00| 225. 00000 450. 00|
ROAD CLOSURE S| GN ASSEMBLY | | |
0075 801- 06207 525.000 m | 3. 57000 1874. 25| 3. 40000 1785. 00|
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 mMm | | |
0076 801-06218 35.100 m | 12. 00000 421. 20| 12. 00000 421. 20|

TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
REMOVABLE, 600 mm | | |

SI G\, SHEET, ENCAPSULATED LENS W TH
LEGEND, 2.03 nmm TH CKNESS

0077 801-06640 19.000 EACH 89. 25000 1695. 75| 85. 00000 1615. 00|
CONSTRUCTI ON SI GN, A | | [
0078 801-06775 LUMP|  20000. 00000 20000. 00|  17000. 00000 17000. 00|
MAI NTAI NI NG TRAFFI C | | |
0079 801-07119 64.800 m | 32. 00000 2073. 60| 32. 00000 2073. 60|
BARRI CADE, I11-B | [
0080 802-05701 162.100 m | 25. 00000 4052. 50 24. 50000 3971. 45|
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | |
BASE | [

0081 802- 76025 27.988 n2 |

I

I

|
|
|
|
110. 00000 3078. 68| 108. 66000 3041. 18|
|
I
|

0082 805-01815 2.000 EACH 1800. 00000 3600. 00 1800. 00000 3600. 00|
SI GNAL SUPPORT FOUNDATI ON, 915nm X 3.7 nj | |
0083 805-01844 27.500 m | 36. 00000 990. 00| 36. 00000 990. 00|
CONDUI T, STEEL, GALVANI ZED, 50 nm | | |
UNDERGROUND | [ [
0084 805-04757 2.000 EACH 850. 00000 1700. 00| 850. 00000 1700. 00|
SI GNAL HEAD, 4 FACE, 305 mm RED | | |
0085 805-78010 1.000 EACH 1200. 00000 1200. 00| 1200. 00000 1200. 00|
CONTROLLER AND CABI NET, FLASHER SOLID | | |
STATE , POLE MOUNTED | | [
0086 805-78415 1.000 EACH 1700. 00000 1700. 00| 1650. 00000 1650. 00|
SPAN, CATENARY, AND TETHER | | |
0087 805- 78445 1.000 EACH 420. 00000 420. 00| 400. 00000 400. 00|
SI GNAL SERVI CE | | |
0088 805- 78467 50.000 m | 5. 00000 250. 00| 4. 80000 240. 00|

SI GNAL CABLE, 3C 8GA | | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 27/ 04
PAGE : 105 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,523, 775. 58 ROUTE :
CALL ORDER : 105 CONTRACT ID : R -26933-B COUNTI ES : TI PTON
LETTI NG DATE : 02/17/04 10:00 AM DISTRCT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35-1151771 | (2) 35 1875662

| CALUMET ASPHALT PAVING CO || CRIDER & CRIDER, | NC

LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m e et o e e et e e et e e e e e e e e e e et e e e e e e e e e memmeeemo-
0089 805- 78485 22.100 m | 4. 00000 88. 40| 3. 80000 83. 98|
SI GNAL CABLE, 5C 14GA. | | |
0090 805-81032 2.000 EACH 2700. 00000 5400. 00| 2650. 00000 5300. 00|
SI GNAL STRAIN POLE, STEEL, 9.2m | | |
0091 805- 86805 1.000 EACH 2200. 00000 2200. 00| 2100. 00000 2100. 00|
SERVI CE PO NT, | | | |
0092 805- 95568 26.200 m | 17. 00000 445. 40| 17. 00000 445. 40|
CONDUI T, PVC, 100 mm | [ [
0093 805-96014 145.000 m | 3. 15000 456. 75| 10. 00000 1450. 00|
SAW CUT, FULL DEPTH | | [
0094 805-96197 7.200 m | 0. 32000 2.30 0. 30000 2. 16|

|
WRE, AWG MW THHW THW, AW | I
GASCLINE AND O L RESI STANT, NO 10 | |
COPPER STRANDED, 1/C | |

0095 807-02780 1.000 EACH 450. 00000 450. 00| 450. 00000 450. 00
LUM NAI RE MAST ARM 2.4 m | |

0096 807- 78590 3.000 EACH 750. 00000 2250. 00| 750. 00000 2250. 00
HANDHOLE | |

0097 807-86615 1.000 EACH 260. 00000 260. 00| 250. 00000 250. 00

LUM NAI RE, ROADWAY, 250 WATT, HI GH | |
PRESSURE SODI UM | |
0098 808-75047 67.000 m | 3. 70000 247. 90| 3. 60000 241. 20
LINE, PAINT, SOLID, YELLOW 150 mm, |
CURB PAI NTI NG | |
|
I

0099 808-75245 1442.000 m 1. 10000 1586. 20| 1. 05000 1514. 10
LI NE, THERMOPLASTIC, SCLID, YELLOW |
0100 808-75297 89.000 m | 10. 00000 890. 00| 9. 70000 863. 30

TRANSVERSE MARKI NGS, THERMOPLASTI C, [ |
STOP LINE, 600 mm |
0101 808-75300 345.000 m | 2. 50000 862. 50| 2. 43000 838. 35
TRANSVERSE MARKI NGS, THERMOPLASTI G, [
CROSSWALK LINE, 150 nm |
0102 808-75340 2.000 EACH 252. 00000 504. 00| 240. 00000 480. 00
PAVEMENT MESSAGE MARKI NGS, [
THERMOPLASTI C, WORD, RXR |
0103 732-04965 80.000 m | 30. 81000 2464. 80| 62. 00000 4960. 00
I
|

WATER SERVICE LINE , 25 nmm [

0104 732-04965 80.000 m 30. 81000 2464. 80| 60. 00000 4800. 00
WATER SERVI CE LINE , 18.75 mm [ [

0105 732-04926 2.000 EACH 4300. 00000 8600. 00| 4400. 00000 8800. 00

I
|
I
|
I
|
[
|
I
|
I
|
I
I
I
100mMm | | |
I
I
I
I
I
II
[
I
I
I
I
[
I
I

VALVE , 100 mm | NSERTI ON | [



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 02/ 27/ 04
PAGE : 105 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 523, 775. 58 ROUTE :
CALL CRDER : 105 CONTRACT ID : R -26933-B COUNTI ES : TI PTON
LETTI NG DATE : 02/17/04 10:00 AM DISTRICT  : GREENFI ELD DI STR CT
SET- ASI DE :
| (1) 35 1151771 | (2) 35 1875662 |
| CALUVET ASPHALT PAVING CO. || CRIDER & CRIDER | NC. |
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNT PR CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-

I $ 1,540,173. 14|

$ 1,544, 410.91]

o e o e e e e e eeee o e

I $ 1,540, 173. 14|

$ 1,544,410.91]




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 27/ 04
PAGE : 111 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 290, 478. 00 RQUTE :
CALL CRDER @ 111 CONTRACT ID : R -27056-B COUNTI ES : HAM LTON
LETTI NG DATE : 02/17/04 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
CONTRACT TIME : 120 CALENDAR DAYS
CONTRACT DESCRI PTI ON : RURAL PROQIECT(S) : 9929031
SET-ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BID LON BI D
1 31-0530117 HEALEY RAI LROAD CCRP $ 1,315,260.00 100. 0000%
2 34-0974406 ACME OONSTRUCTI ON 0O $ 1,327,835.18 100. 9560%
3 52-1059261 MARTA TRACK OONSTRUCTCRS, | NC. $ 1,392, 290.00 105. 8566%
| (1) 31- 0530117 | (2) 34-0974406 | (3) 52-1059261
| HEALEY RAI LROAD CORP | ACVME CONSTRUCTI ON CO | MARTA TRACK CONSTRUCTORS, | N
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTION QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMDUNT
------------------------------------------ S
SECTI CN 0001  ENHANCEMENT, RAI LROAD TRACK REPAI R
[ I I
0001 105-06845 LUWP| 5091. 00000 5091. 00| 6800. 00000 6800. 00| 3050. 00000 3050. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07038 6.000 M | 1171. 00000 7026. 00| 500. 00000 3000.00|  16340. 00000 98040. 00
FIELD OFFI CE, A | | |
0003 110-01001 LUMP|  38843.00000 38843.00|  40500. 00000 40500. 00|  13400. 00000 13400. 00
NOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  40403. 00000 40403.00|  42000. 00000 42000.00|  14000. 00000 14000. 00
CLEAR NG RI GHT OF WAY | | |
0005 202-01406 10.000 EACH 1018. 00000 10180. 00| 60. 00000 600. 00| 350. 00000 3500. 00
SAVPLI NG AND TESTI NG ANALYSI S | | [
0006 202-04997 LUMP|  22375. 00000 22375.00]  22250. 00000 22250.00]  23650. 00000 23650. 00
RAI LROAD CROSSI NG REHABI LI TATION, MP 28 | | [
0007 202-04997 LUMP|  42916. 00000 42916.00|  47600. 00000 47600.00|  48200. 00000 48200. 00
RAI LROAD CROSSI NG REHABI LI TATION, MP | [ [
28.5 [ | |
0008 202- 04997 LUMP|  42916. 00000 42916.00|  47600. 00000 47600.00|  48200. 00000 48200. 00
RAI LROAD CROSSI NG REHABI LI TATION, MP | | [
31.5 | | [
0009 202-04997 LUMP|  26998. 00000 26998. 00|  29700. 00000 29700. 00|  26550. 00000 26550. 00
RAI LROAD CROSSI NG REHABI LI TATION, MP | | |
31.6 | | [
0010 202- 04997 LUMP|  25047. 00000 25047.00|  22250. 00000 22250.00|  23650. 00000 23650. 00
RAI LROAD CRCSSI NG REHABI LI TATION, MP | | |
37.6 [ | |
0011 202-04997 LUMP|  55997. 00000 55997.00|  64300. 00000 64300. 00|  65800. 00000 65800. 00
RAI LROAD CROSSI NG S| GNAL MODERNI ZATI ON, | | |
MP 28 | I I
0012 202-04997 LUMP|  36879. 00000 36879.00|  44000. 00000 44000.00|  44200. 00000 44200. 00

RAI LROAD CRCSSI NG SI GNAL MODERNI ZATI ON, | | I
MP 33.1 [ I |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 290, 478. 00 RQUTE :
CALL ORDER : 111 CONTRACT ID : R -27056-B COUNTI ES : HAM LTON
LETTI NG DATE : 02/17/04 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET-ASI DE :

DATE :
PAGE :

02/ 27/
111 -2

04

| (1) 31-0530117

| (2) 34-0974406

| (3) 52-1059261

| HEALEY RAI LROAD CORP | ACVE CONSTRUCTI ON 0O | MARTA TRACK CONSTRUCTCRS, | N

LINE NO / | TEM CODE / ALT | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE ANOUNT

------------------------------------------ o m m e m et o e e et e e et e e e e e e e e e et e e e e e e e e e eemeemeeoo-

0013 202-04997 LUMP|  10876. 00000 10876.00]  12800. 00000 12800.00]  14400. 00000 14400. 00
RAI LROAD CROSSI NG SI GNAL MODERNI ZATI ON, | | |
MP 34.1 | | |

0014 202-04997 LUMP|  32461.00000 32461.00|  43000. 00000 43000.00]  40900. 00000 40900. 00
RAI LROAD CROSSI NG SI GNAL MODERNI ZATI ON, | | |
WP 38.5 | | |

0015 202-04997 LUMP|  44858. 00000 44858.00|  54800. 00000 54800. 00|  57500. 00000 57500. 00
RAI LROAD CROSSI NG S| GNAL MODERNI ZATI ON, | | |
MP 8.5 I I I

0016 202-04997 LUVP|  29991. 00000 29991.00|  39700. 00000 39700.00|  35900. 00000 35900. 00
RAI LROAD CROSSI NG SI GNAL MODERNI ZATI ON, | | |
MP 8.7 I I I

0017 202-04998 2000. 000 EACH 3. 18000 6360. 00| 1. 83000 3660. 00| 4.00000 8000. 00
RAI LROAD TI E PLATES, S.S. | | |

0018 210-08106 15840. 000 LFT | 0. 50000 7920. 00| 1. 41000 22334. 40| 1. 00000 15840. 00
BOLT Tl GHTENI NG | | |

0019 614-04456 LUMP|  37208. 00000 37208.00]  43700. 00000 43700.00]  31300. 00000 31300. 00
RAI LROAD CROSSI NG, Tl MBER REPLACEMENT, | | |
BRI DGE, TI PTON | | |

0020 614-92148 4000.000 LFT | 4. 49000 17960. 00| 1.31000 5240. 00| 3. 50000 14000. 00
RAI LROAD TRACK , REGAUGE, W3 SPIKES | | |

0021 614-95741 6000. 000 TON | 15. 99000 95940. 00| 15. 56000 93360. 00| 20. 00000 120000. 00
RAI LROAD BALLAST, A | | |

0022 619-05926 LUWP| 5757. 00000 5757. 00| 6600. 00000 6600. 00| 6800. 00000 6800. 00
ENVI RONVENTAL CONTROL | | |

0023 619-51859 LUMP|  21211. 00000 21211. 00| 8051. 78000 8051.78|  23250. 00000 23250. 00
PAINT STEEL BRIDGE , WH TE RI VER | | |

0024 619-61000 LUMP|  11009. 00000 11009. 00|  12600. 00000 12600.00|  13000. 00000 13000. 00
CLEAN STEEL BRI DGE | | |

0025 709-51821 LUVP| 1010. 00000 1010.00]  17325. 00000 17325. 00| 3000. 00000 3000. 00
SURFACE SEAL | | |

0026 711-05395 40.000 EACH 52. 00000 2080. 00| 95. 05000 3802. 00| 66. 00000 2640. 00
REPLACE BROKEN JO NT BARS | | |

0027 711-05395 9000. 000 EACH 56. 62000 509580. 00| 50. 12000 451080. 00| 46. 50000 418500. 00
REPLACE CROSS TIES, 6 IN., INCLUDES 4 | | |
SPI KES/ TI E | | |

0028 711-05395 400.000 EACH 70. 49000 28196. 00| 73. 63000 29452. 00| 79. 00000 31600. 00
REPLACE CROSS TIES, 7 IN, INCLUDES 4 | | |
SPI KES/ TI E | | |

0029 711-05395 900. 000 EACH 16. 33000 14697. 00| 15. 60000 14040. 00| 5. 00000 4500. 00

REPLACE DEFECTI VE BOLTS | [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 02/ 27/ 04
PAGE : 111 -3

ENG NEER S ESTI MATE: $ 1, 290, 478. 00 ROUTE :
CALL ORDER : 111 CONTRACT ID : R -27056-B COUNTI ES : HAM LTON
LETTI NG DATE : 02/17/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 31- 0530117 | (2) 34-0974406 | (3) 52-1059261
| HEALEY RAI LROAD CORP | AGVE CONSTRUCTI ON CO | MARTA TRACK CONSTRUCTORS, | N
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ o m m e m e e o e e e e e et e e e e e e e e et e e e e e e e e e meemeemeaoo-
0030 732-04837 4000. 000 EACH 4. 06000 16240. 00| 8. 05000 32200. 00| 2. 50000 10000. 00
PLUG AND RESPI KE DOWN W4 SPIKES AND | | |
PLUG | | |
0031 732-06669 80000. 000 LFT | 0. 72000 57600. 00| 0. 70000 56000. 00| 1. 45000 116000. 00
RAISE , LINE AND DRESS TRACK, 2 IN. | | |
RAI SE | | [
0033 732-06670 6000. 000 LFT | 1. 36000 8160. 00| 0. 99000 5940. 00| 1. 50000 9000. 00
SPOT SURFACE AND CROSS LEVEL AND DRESS | | [
TRACK | I |
0034 801-04308 2.000 EACH 212. 50000 425. 00| 265. 00000 530. 00| 550. 00000 1100. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0035 801- 06640 4.000 EACH 75. 00000 300. 00| 130. 00000 520. 00| 380. 00000 1520. 00
CONSTRUCTI ON SI GN, A | | |
0036 801-07119 50.000 LFT | 15. 00000 750. 00| 10. 00000 500. 00| 26. 00000 1300. 00
BARRI CADE, |11-B | | [
SECTI ON TOTALS | $ 1,315, 260. 00| $ 1,327,835.18] $ 1,392, 290.00
------------------------------------------ S B
CONTRACT TOTALS | $ 1,315, 260. 00| $ 1,327,835.18]| $ 1,392, 290. 00




| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 02/ 27/ 04
PAGE : 121 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 392, 643. 77 ROUTE : 35
CALL ORDER : 121 CONTRACT ID : R -27196-A COUNTI ES : HOWARD
LETTI NG DATE : 02/17/04 10:00 AM DI STRI CT GREENFI ELD DI STRI CT
CONTRACT TIME : 50 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 1203011
SET- ASI DE :
VENDOR RANKI NG
TOTAL % OVER
RANK VENDCR NO. / NAVE BID LOVN BI D
1 351212938 ATLAS EXCAVATI NG | NC. | RREGULAR BI D $  361,500.00 100. 0000%
2 35-1065659 BROCKS CONSTRUCTI ON AWARD $  407,789.65 112. 8048%
3 351817530 Pl ONEER ASSOCI ATES, | NC. $ 409, 915.15 113. 3928%
4 35-1139301 E & B PAVING |NC $ 469, 881.87 129. 9811%
| (1) 351212938 | (2) 351065659 | (3) 35-1817530
| ATLAS EXCAVATING | NC. | BROOKS CONSTRUCTI ON | Pl ONEER ASSOCI ATES, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ S B
SECTI ON 0001 | NTERSECTI ON | MPROVEMENT
| | |
0001 105-06845 LUMP| 6500. 00000 6500.00]  12500. 00000 12500. 00| 3800. 00000 3800. 00
CONSTRUCTI ON ENGI NEERI NG |
0002 105-07039 9.000 M5 | 2000. 00000 18000. 00| 1250. 00000 11250. 00| 1500. 00000 13500. 00
FIELD OFFI CE, B | |
0003 110-01001 LUMP|  18000. 00000 18000. 00|  20000. 00000 20000. 00|  20000. 00000 20000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 9643. 01000 9643. 01] 2000. 00000 2000. 00| 7000. 00000 7000. 00
CLEARI NG RI GHT OF WAY | |
0005 202-01000 LUMP| 2500. 00000 2500. 00| 5000. 00000 5000. 00| 8000. 00000 8000. 00
STRUCTURES AND CBSTRUCTI ONS, REMOVE | |
0006 202-01406 12.000 EACH 100. 00000 1200. 00| 300. 00000 3600. 00| 150. 00000 1800. 00
SAMPLI NG AND TESTI NG ANALYSI S | |
0007 202-02241 157.000 m | 10. 00000 1570. 00| 6. 25000 981. 25| 6. 25000 981. 25
GUARDRAI L, REMOVE | |
0008 202-02278 36.000 m | 10. 00000 360. 00| 30. 00000 1080. 00| 20. 00000 720. 00
CURB, CONCRETE, REMOVE | |
0009 202-51368 37.000 n2 | 15. 00000 555. 00| 20. 00000 740. 00| 20. 00000 740. 00
SLOPEWALL, REMOVE | | [
0010 202-52710 12.000 n2 | 20. 00000 240. 00| 33. 00000 396. 00| 20. 00000 240. 00
SI DEWALK, CONCRETE, REMOVE | |
0011 202- 74025 113.000 m | 6. 00000 678. 00| 5. 50000 621. 50]| 5. 50000 621. 50
FENCE, REMOVE | |
0012 202-92431 61.000 My | 8. 00000 488. 00| 15. 00000 915. 00| 10. 00000 610. 00
R PRAP, REMOVE [ [ [
0013 202-93047 1.000 EACH 250. 00000 250. 00| 600. 00000 600. 00| 400. 00000 400. 00
MANHOLE, REMOVE | | [
0014 202-93741 1.000 EACH 150. 00000 150. 00| 375. 00000 375. 00| 375. 00000 375. 00

GUARD RAI L END TREATMENT, REMOVE [



GUARDRAI' L, STEEL CURVED TERM NAL END

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 27/ 04
PAGE : 121 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 392, 643. 77 ROUTE : 35
CALL ORDER : 121 CONTRACT ID : R -27196-A COUNTI ES : HOWARD
LETTI NG DATE : 02/17/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 351212938 | (2) 35 1065659 | (3) 35-1817530
| ATLAS EXCAVATING | NC. | BROOKS CONSTRUCTI ON | Pl ONEER ASSOCI ATES, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e et e e e e e e e e e e eemeemeeoo-
0015 202-96133 56.000 m | 15. 00000 840. 00| 75. 00000 4200. 00| 20. 00000 1120. 00
Pl PE, REMOVE | | |
0016 203-02000 450.000 n8 | 15. 00000 6750. 00| 16. 00000 7200. 00| 30. 00000 13500. 00
EXCAVATI ON,  COVMMON | | |
0017 203-02055 1119.000 n8 | 0. 01000 11. 19 14. 00000 15666. 00| 12. 00000 13428. 00
EVBANKVENT | [ [
0018 203-02070 669.000 n8 | 10. 00000 6690. 00| 30. 00000 20070. 00| 24. 00000 16056. 00
BORROW | | [
0019 203-51223 129.000 n8 | 40. 00000 5160. 00| 30. 00000 3870. 00| 38. 00000 4902. 00
EXCAVATI ON, WATERWAY | [ [
0020 205-06933 6.000 EACH 50. 00000 300. 00| 60. 00000 360. 00| 60. 00000 360. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | [
0021 205-06937 626.000 m | 6. 50000 4069. 00| 4.18000 2616. 68| 4.18000 2616. 68
TEMPORARY SI LT FENCE | | [
0022 207-07500 932.000 n2 | 2.00000 1864. 00| 25. 00000 23300. 00| 8. 00000 7456. 00
SUBGRADE TREATMENT, TYPE C | |
0023 211-07454 383.000 n8 | 20. 00000 7660. 00| 25. 00000 9575. 00| 40. 00000 15320. 00
STRUCTURE BACKFI LL | | [
0024 303-52308 450.000 My | 20. 00000 9000. 00| 25. 00000 11250. 00| 20. 00000 9000. 00
COVPACTED AGGREGATE, O, 53 | | |
0025 304-07489 34.000 My | 120. 00000 4080. 00| 90. 00000 3060. 00| 230. 00000 7820. 00
HVA PATCH NG TYPE A | | |
0026 306-08037 4206.000 n2 | 2.00000 8412. 00| 3.00000 12618. 00| 3.00000 12618. 00
MLLING ASPHALT, 75 mm | | |
0027 306-08043 98.000 n2 | 2.00000 196. 00| 12. 00000 1176. 00| 15. 00000 1470. 00
M LLING TRANSI TI ON | | |
0028 401-07334 379.000 My | 50. 00000 18950. 00| 65. 00000 24635. 00| 65. 00000 24635. 00
QC/ QA HMA, 3, 76, SURFACE, 9.5 nm | | |
0029 401-07403 641.000 My | 50. 00000 32050. 00| 50. 00000 32050. 00| 65. 00000 41665. 00
QC/ QA HWVA, 3, 76, | NTERVEDI ATE, 19.0 nm | | |
0030 401-07408 967.000 My | 40. 00000 38680. 00| 48. 00000 46416. 00| 53. 00000 51251. 00
QC/ QA HWA, 3, 64, BASE, 25.0 nm | | [
0031 404-05511 844.000 n2 | 3. 00000 2532. 00| 2.00000 1688. 00| 3. 00000 2532. 00
SEAL COAT, 2 | | [
0032 405- 05517 1.500 My | 400. 00000 600. 00| 700. 00000 1050. 00| 450. 00000 675. 00
ASPHALT FOR PRI ME COAT | [ [
0033 406- 05520 3.500 My | 200. 00000 700. 00| 300. 00000 1050. 00| 300. 00000 1050. 00
ASPHALT FOR TACK COAT | | [
0034 601-03464 1.000 EACH 40. 00000 40. 00| 29. 00000 29. 00| 29. 00000 29. 00
I
|

SECTI ON



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 27/ 04
PAGE : 121 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 392, 643. 77 RQUTE : 35
CALL CRDER : 121 CONTRACT ID : R -27196-A COUNTI ES : HOWARD
LETTI NG DATE : 02/17/04 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI CE :
| (1) 35-1212938 | (2) 35 1065659 | (3) 35-1817530
| ATLAS EXCAVATING | NC. | BROOKS CONSTRUCTI ON | Pl ONEER ASSCCI ATES, | NC.
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ R e S e e
0035 601-94689 3.000 EACH| 2500. 00000 7500. 00| 1900. 00000 5700. 00| 1900. 00000 5700. 00
GUARDRAI L END TREATMENT, CS | |
0036 601-99105 238.000 m | 50. 00000 11900. 00| 33. 00000 7854. 00| 33. 00000 7854. 00
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0037 604-02007 12.000 n2 | 40. 00000 480. 00| 65. 00000 780. 00| 70. 00000 840. 00
S| DEWALK, CONCRETE, RECONSTRUCT | | |
0038 605- 04742 LUWP| 3500. 00000 3500. 00| 4500. 00000 4500. 00| 11000. 00000 11000. 00
WALL REMOVE AND RECONSTRUCT | | |
0039 605- 06145 36.000 m | 35. 00000 1260. 00| 120. 00000 4320. 00| 75. 00000 2700. 00
CURB AND GUTTER, B, CONCRETE | |
0040 615- 06490 12.000 EACH 150. 00000 1800. 00| 120. 00000 1440. 00| 120. 00000 1440. 00
Rl GHT OF WAY MARKER | | |
0041 616-02320 303.000 n2 | 1. 00000 303. 00| 2. 00000 606. 00| 3. 00000 909. 00
GEOTEXTI LES | | |
0042 616-05688 251.000 My | 50. 00000 12550. 00| 33. 00000 8283. 00| 36. 00000 9036. 00
RI PRAP, CLASS 1 | |
0043 621-01004 1.000 EACH 500. 00000 500. 00| 235. 00000 235. 00| 235. 00000 235. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FCR | | |
SEEDI NG | | |
0044 621- 06559 1683.000 n2 | 0. 60000 1009. 80| 0. 82000 1380. 06| 0. 82000 1380. 06
MULCHED SEEDI NG, R | | |
0045 621- 06575 1277.000 n2 | 5. 00000 6385. 00| 3. 58000 4571. 66| 3. 58000 4571. 66
SODDI NG NURSERY | | |
0046 715-05149 1.800 m | 400. 00000 720. 00| 75. 00000 135. 00| 170. 00000 306. 00
Pl PE, TYPE 2, C RCULAR 300 mm | |
0047 715-05154 31.000 m | 400. 00000 12400. 00| 150. 00000 4650. 00| 140. 00000 4340. 00
Pl PE, TYPE 2, O RCULAR 600 mm | [ |
0049 715-05161 7.600 m | 900. 00000 6840. 00| 250. 00000 1900. 00| 300. 00000 2280. 00
Pl PE, TYPE 2, C RCULAR, 1200 nm | [ |
0050 715-05288 6.400 m | 1500. 00000 9600. 00| 1300. 00000 8320. 00| 1100. 00000 7040. 00
PIPE, TYPE 1, DEFCRVED, M N. AREA 5.40 | | |
e I I I
0051 715-06004 1.000 EACH 2500. 00000 2500. 00| 1600. 00000 1600. 00| 1100. 00000 1100. 00
CONCRETE ANCHOR, 1200 nm | | |
0052 715-08083 8.000 EACH 500. 00000 4000. 00| 800. 00000 6400. 00| 1500. 00000 12000. 00
CONCRETE ANCHOR, M N. AREA 5.40 n2 | | |
0053 720-03194 2.000 EACH 3000. 00000 6000. 00| 3000. 00000 6000. 00| 3700. 00000 7400. 00
MANHOLE K8 | | |
0054 720-45025 2.000 EACH 2000. 00000 4000. 00| 1750. 00000 3500. 00| 1200. 00000 2400. 00
I NLET, D6 | | |
0055 720-45030 1. 000 EACH| 2000. 00000 2000. 00| 1500. 00000 1500. 00| 1200. 00000 1200. 00

I NLET, E7



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 27/ 04
PAGE : 121 -4
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 392, 643. 77 ROUTE : 35
CALL ORDER : 121 CONTRACT ID : R -27196-A COUNTI ES : HOWARD
LETTI NG DATE : 02/17/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 351212938 | (2) 35 1065659 | (3) 35-1817530
| ATLAS EXCAVATI NG | NC. | BROOKS CONSTRUCTI ON | Pl ONEER ASSOCI ATES, | NC.
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e e e o e e e e e et e e e e e e e e e e e e e e e e e e e e e emeemeeoo-
0056 720-45035 1.000 EACH 2000. 00000 2000. 00| 1500. 00000 1500. 00| 1100. 00000 1100. 00
INLET, F7 | | |
0057 720-97958 1.000 EACH 4000. 00000 4000. 00| 3000. 00000 3000. 00| 3700. 00000 3700. 00
MANHOLE, K2 | | [
0058 720- 98068 1.000 EACH 6000. 00000 6000. 00| 5000. 00000 5000. 00| 5500. 00000 5500. 00
MANHOLE, E2 | | [
0059 730-26778 1.000 EACH  10000. 00000 10000. 00| 6000. 00000 6000. 00| 5700. 00000 5700. 00
GRATED BOX END SECTION, |, 6:1, 1050 nm | [ [
, MODI FI ED | | |
0060 801-06775 LUMP| 6500. 00000 6500.00]  20550. 00000 20550. 00| 9200. 00000 9200. 00
MAI NTAI NI NG TRAFFI C | | |
0061 802-02158 6.000 EACH 150. 00000 900. 00| 155. 00000 930. 00| 155. 00000 930. 00
SIGN, PANEL, REMOVE AND REI NSTALL | | |
0062 802-91122 1.000 EACH 300. 00000 300. 00 280. 00000 280. 00| 280. 00000 280. 00
SIGN, GROUND MOUNTED, RESET | |

PAVENENT MESSAGE MARKI NGS, PREFORMED | [

|

0063 808-03178 1.000 EACH 300. 00000 300. 00| 165. 00000 165. 00| 200. 00000 200. 00
I
I I

PLASTI C, LANE ARRONE

I
0064 808- 06703 938.000 m | 2. 00000 1876. 00| 1. 00000 938. 00| 1. 00000 938. 00
LINE, THERMOPLASTIC, SOLID, W4 TE, 100mm | [
0065 808- 75245 699.000 m | 2.00000 1398. 00| 1. 00000 699. 00| 1. 00000 699. 00
LI NE, THERMOPLASTIC, SOLID, YELLOW [ [
100nm | | |
0066 808- 75297 4.300 m | 100. 00000 430. 00| 15. 00000 64. 50| 50. 00000 215. 00

I
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ | |
STCP LINE, 600 nm [ [ [
0067 808-75325 1.000 EACH 180. 00000 180. 00| 150. 00000 150. 00| 250. 00000 250. 00
PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C, WORD ( ONLY)
0068 715- 05159 43.000 m | 550. 00000 23650. 00| 300. 00000 12900. 00| 260. 00000 11180. 00
PIPE, TYPE 2, CIRCULAR 1050 mm |
SECTI ON TOTALS | $ 361, 500.00] $ 407, 789.65]| $ 409, 915.15

CONTRACT TOTALS | $ 361, 500. 00| $ 407, 789. 65| $ 409, 915. 15




TEMPORARY DI TCH | NLET PROTECTI ON

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/27/04
PAGE : 121 -5
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 392, 643. 77 ROUTE : 35
CALL ORDER : 121 CONTRACT ID : R -27196-A COUNTI ES : HOWARD
LETTI NG DATE : 02/17/04 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35-1139301 | |
| E & B PAVING, | NC. [ [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ o m o m o e et e e e et et e o e oo o e e o e e e e e o e o e e e e me oo oo
SECTI ON 0001 | NTERSECTI ON | MPROVENMVENT
I I I
0001 105- 06845 LUMP| 5650. 00000 5650. 00| |
CONSTRUCTI ON ENG NEERI NG | | [
0002 105- 07039 9.000 MS | 2000. 00000 18000. 00| |
FI ELD OFFI CE, B | [ |
0003 110-01001 LUVP|  23400. 00000 23400. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | [ [
0004 201-52370 LUMP| 3900. 00000 3900. 00| |
CLEARI NG RI GHT OF WAY | | |
0005 202-01000 LUMP| 4800. 00000 4800. 00| |
STRUCTURES AND OBSTRUCTI ONS, REMOVE | | |
0006 202-01406 12.000 EACH| 235. 00000 2820. 00| |
SAVPLI NG AND TESTI NG ANALYSI S [ | [
0007 202-02241 157.000 m | 12. 00000 1884. 00| [
GUARDRAI L, REMOVE | | |
0008 202-02278 36.000 m | 12. 00000 432. 00| |
CURB, CONCRETE, REMOVE | | I
0009 202-51368 37.000 n2 | 13. 00000 481. 00| |
SLOPEWALL, REMOVE [ [ [
0010 202-52710 12.000 n2 | 35. 00000 420. 00| |
S| DEWALK, CONCRETE, REMOVE | | |
0011 202- 74025 113.000 m | 3. 75000 423. 75| |
FENCE, REMOVE | | [
0012 202-92431 61.000 My | 12. 00000 732. 00| |
R PRAP, REMOVE | | |
0013 202-93047 1.000 EACH| 1000. 00000 1000. 00| |
MANHOLE, REMOVE [ [ [
0014 202-93741 1.000 EACH| 200. 00000 200. 00| |
GUARD RAI L END TREATMENT, REMOVE [ | [
0015 202-96133 56.000 m | 119. 00000 6664. 00| |
Pl PE, REMOVE | [ |
0016 203-02000 450.000 nB8 | 45. 00000 20250. 00| |
EXCAVATI ON,  COMVON | [ |
0017 203-02055 1119.000 n8 | 6. 00000 6714. 00| [
EMBANKNVENT | | |
0018 203-02070 669.000 nB8 | 45, 00000 30105. 00| |
BORROW [ [ [
0019 203-51223 129.000 n8 | 39. 00000 5031. 00| |
EXCAVATI ON, WATERWAY [ | [
0020 205- 06933 6.000 EACH| 60. 00000 360. 00| |
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 27/ 04
PAGE : 121 -6
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 392, 643. 77 ROUTE : 35
CALL ORDER : 121 CONTRACT ID : R -27196-A COUNTI ES : HOWARD
LETTI NG DATE : 02/17/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 35-1139301 | |
|E & B PAVING |NC. | |
LINE NO/ I TEMCODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0021 205-06937 626.000 m | 4.18000 2616. 68| [
TEMPORARY SI LT FENCE [ | [
0022 207-07500 932.000 n2 | 13. 00000 12116. 00| |
SUBGRADE TREATMENT, TYPE C | | |
0023 211-07454 383.000 n8 | 26. 50000 10149. 50| |
STRUCTURE BACKFI LL | | |
0024 303-52308 450.000 My | 28. 00000 12600. 00| |
COVPACTED AGGREGATE, O, 53 | | |
0025 304-07489 34.000 My | 150. 00000 5100. 00| |
HVA PATCH NG TYPE A [ | |
0026 306-08037 4206.000 n2 | 1. 85000 7781. 10| |
MLLING ASPHALT, 75 mm [ | [
0027 306-08043 98.000 n2 | 16. 00000 1568. 00| |
MLLING TRANSI TI ON | | |
0028 401-07334 379.000 My | 70. 00000 26530. 00| |
QC/ QA HMA, 3, 76, SURFACE, 9.5 nm | [ |
0029 401-07403 641.000 My | 59. 00000 37819. 00 |
QC/ QA HWVA, 3, 76, | NTERVEDI ATE, 19.0 mm | | |
0030 401-07408 967.000 My | 49. 00000 47383. 00| |
QC/ QA HMVA, 3, 64, BASE, 25.0 nm | | |
0031 404-05511 844.000 n2 | 4.00000 3376. 00| |
SEAL COAT, 2 | [ [
0032 405-05517 1.500 My | 200. 00000 300. 00| |
ASPHALT FOR PRI ME COAT | | [
0033 406- 05520 3.500 My | 185. 00000 647. 50| |
ASPHALT FOR TACK COAT | | |
0034 601-03464 1.000 EACH 40. 00000 40. 00| |
GUARDRAI L, STEEL CURVED TERM NAL END | | |
SECTI ON | | |
0035 601-94689 3.000 EACH 2200. 00000 6600. 00| |
GUARDRAI L END TREATMENT, CS | [ |
0036 601-99105 238.000 m | 36. 00000 8568. 00| |
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0037 604-02007 12.000 n2 | 82. 01000 984. 12| [
SI DEWALK, CONCRETE, RECONSTRUCT | | |
0038 605-04742 LUMP|  19400. 00000 19400. 00| |
VALL REMOVE AND RECONSTRUCT | [ [
0039 605-06145 36.000 m | 120. 00000 4320. 00| |
CURB AND GUTTER B, CONCRETE | [ [
0040 615-06490 12.000 EACH 150. 00000 1800. 00| |
I

R GHT OF WAY MARKER |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 27/ 04
PAGE : 121 -7
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 392, 643. 77 ROUTE : 35
CALL ORDER : 121 CONTRACT ID : R -27196-A COUNTI ES :  HOWARD
LETTI NG DATE : 02/17/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 35-1139301 | |
|E & B PAVING |NC. | |
LINE NO/ | TEM CCDE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0041 616-02320 303.000 n2 | 6. 00000 1818. 00| |
GEOTEXTI LES | [ [
0042 616-05688 251.000 My | 38. 00000 9538. 00| |
R PRAP, CLASS 1 | | |
0043 621-01004 1.000 EACH 235. 00000 235. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0044 621-06559 1683.000 n2 | 0. 82000 1380. 06| |
MULCHED SEEDI NG, R | | |
0045 621-06575 1277.000 n2 | 3. 58000 4571. 66 |
SODDI NG, NURSERY | | |
0046 715-05149 1.800 m | 290. 00000 522. 00| |
PIPE, TYPE 2, O RCULAR 300 mm | [ |
0047 715-05154 31.000 m | 195. 00000 6045. 00| |
PIPE, TYPE 2, O RCULAR 600 nm [ [ |
0049 715-05161 7.600 m | 600. 00000 4560. 00| |
PI PE, TYPE 2, CRCULAR 1200 mm | | |
0050 715-05288 6.400 m | 900. 00000 5760. 00| |
PI PE, TYPE 1, DEFORVED, M N AREA 5.40 | | |
e I I I
0051 715-06004 1.000 EACH 1100. 00000 1100. 00| |
CONCRETE ANCHOR, 1200 nm | | [
0052 715-08083 8.000 EACH 1200. 00000 9600. 00| |
CONCRETE ANCHOR, M N. AREA 5.40 n® | [ [
0053 720-03194 2.000 EACH 5100. 00000 10200. 00| |
MANHOLE K8 | | |
0054 720- 45025 2.000 EACH 2200. 00000 4400. 00| |
I NLET, D6 | | |
0055 720- 45030 1.000 EACH 1750. 00000 1750. 00| [
I NLET, E7 | | |
0056 720-45035 1.000 EACH 1900. 00000 1900. 00| |
INLET, F7 | [ [
0057 720-97958 1.000 EACH 5600. 00000 5600. 00| |
MANHOLE, K2 | | [
0058 720-98068 1.000 EACH 7300. 00000 7300. 00| |
MANHOLE, E2 | | |
0059 730-26778 1.000 EACH  12500.00000 12500. 00| |
GRATED BOX END SECTION, |, 6:1, 1050 nm | | |
., MODI FI ED | [ [
0060 801-06775 LUMP|  20800. 00000 20800. 00| |
I

VAl NTAI NI NG TRAFFI C



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 27/ 04

PAGE : 121 -8
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 392, 643. 77 ROUTE : 35
CALL ORDER : 121 CONTRACT ID : R -27196-A COUNTI ES @ HOMRD
LETTI NG DATE : 02/17/04 10:00 AM DISTRICT  : GREENFI ELD DI STR CT
SET- ASI DE :
| (4) 351139301 | |
|E & B PAVING, | NC. | |
I

LINE NO/ I TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m m m et b e e e e e m e e e e e e e e
0061 802-02158 6.000 EACH 240. 00000 1440. 00|
SI G\, PANEL, REMOVE AND REI NSTALL | |
0062 802-91122 1.000 EACH 120. 00000 120. 00|
SI GN, GROUND MOUNTED, RESET | |
0063 808-03178 1.000 EACH 165. 00000 165. 00|

PAVEMVENT MESSAGE MARKI NGS, PREFORVED | |
PLASTI C, LANE ARRONS | |

0064 808-06703 938.000 m | 1. 00000 938. 00|
LINE, THERVOPLASTIC, SOLID, WA TE, 100mmi |
0065 808- 75245 699.000 m | 1. 00000 699. 00|
100mMm [ [
0066 808- 75297 4.300 m | 15. 00000 64. 50|

TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
STCP LINE, 600 mm | |
0067 808- 75325 1.000 EACH 150. 00000 150. 00|
PAVEMENT NMESSAGE MARKI NGS, | |

I
I
I
I
I
I
I
I
|
LINE, THERMOPLASTIC, SCLID, YELLOW | | |
I
|
I
|
|
THERVOPLASTI C, WORD (ONLY) | I I

|

I

|

0068 715-05159 43.000 m | 320. 00000 13760. 00|

PIPE, TYPE 2, C RCULAR 1050 mm | |

SECTI ON TOTALS | $ 469, 881. 87|
------------------------------------------ o m mm et et o e e et et e e e e e e e e e e e e e e e e e e e eemeeoeaoo--

CONTRACT TOTALS | $ 469, 881.87| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 02/ 27/ 04
PAGE : 131 -1

ENG NEER S ESTIMATE: $ 333, 689. 28 ROUTE : 61
CALL CRDER : 131 CONTRACT ID : R -27197-A COUNTI ES : WARRI CK
LETTI NG DATE : 02/17/04 10:00 AM DISTRICT  : VINCENNES Di STRICT
CONTRACT TIME : 60 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 0511007
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LON BI D
1 35-1139301 E & B PAVING INC $  347,000.00 100. 0000%
2 35-0626844 RUDOLPH, J.H & 0O $ 370, 136.67 106. 6676%
| (1) 35 1139301 | (2) 35 0626844 |
|E & B PAVING |NC | RUDOLPH, J.H & CO |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AVOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ e
SECTI ON 0001 | NTERSECTI ON' | MPROVENENT
| | |
0001 105- 06845 LUMP|  14645. 57000 14645.57|  15000. 00000 15000. 00|
CONSTRUCTI ON ENG NEERI NG | |
0002 105-07039 10.000 MOS | 1800. 00000 18000. 00| 1500. 00000 15000. 00|
FIELD OFFI CE, B | |
0003 110-01001 LUVP|  17450. 00000 17450.00|  18500. 00000 18500. 00|
MOBI LI ZATI ON' AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  15000. 00000 15000. 00| 3239. 92000 3239. 92|
CLEARI NG RI GHT OF WAY | | |
0005 203- 02000 1647.000 CYS | 11. 00000 18117. 00| 18. 00000 29646. 00|
EXCAVATI ON, COVMON | | |
0006 205-06931 16.000 TON | 45. 00000 720. 00| 40. 00000 640. 00|
TEMPORARY CHECK DAM REVETMENT R PRAP | | |
0007 205- 06937 1619. 000 LFT | 1. 30000 2104. 70| 1. 50000 2428. 50|
TEMPORARY SI LT FENCE | | |
0008 207-07500 4491. 440 SYS | 4. 45000 19986. 91| 6. 00000 26948. 64|
SUBGRADE TREATMENT, TYPE C | | |
0009 211-02050 25.500 CYS | 30. 00000 765. 00| 44. 00000 1122. 00|
B BORROW | | |
0010 303-01180 788.850 TON | 25. 00000 19721. 25| 20. 00000 15777. 00|
COMPACTED AGGREGATE, NO 53 [ [ [
0011 304-07494 494.900 TON | 40. 00000 19796. 00| 43. 00000 21280. 70|
W DENING WTH HVA, TYPE C | | |
0012 306-08034 1062.220 SYS | 3. 25000 3452. 22| 4. 50000 4779. 99|
M LLING ASPHALT, 1 1/2 IN. | | |
0013 306-08041 218.910 SYS | 3. 25000 711. 46| 4.50000 985. 10|
M LLI NG CONCRETE PAVENENT | | |
0014 401-07334 353.670 TON | 52. 00000 18390. 84| 70. 00000 24756. 90|
QA HVA, 3, 76, SURFACE, 9.5 nm | | |
0015 401-07403 514.470 TON | 48. 00000 24694. 56| 48. 00000 24694. 56|
QU QA HVA, 3, 76, |NTERVEDI ATE, 19.0 mm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 27/ 04
PAGE : 131 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 333, 689. 28 ROUTE : 61
CALL CRDER : 131 CONTRACT ID : R -27197-A COUNTI ES : WARRI CK
LETTI NG DATE : 02/17/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (1) 351139301 | (2) 35 0626844 [
|E & B PAVING INC. | RUDOLPH, J.H & CO |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ o m m e e e o e e e et e e et e e e e e e e e e e e e e e e e e e e eemeemeaooo-
0016 401-07408 1955. 010 TON | 35. 00000 68425. 35| 43. 00000 84065. 43|
QC/ QA HWVA, 3, 64, BASE, 25.0 nm | | |
0017 404-05514 134.540 SYS | 15. 00000 2018. 10| 10. 45000 1405. 94
SEAL COAT, 5 [ [ [
0018 405- 05517 6.560 TON | 500. 00000 3280. 00| 344. 00000 2256. 64|
ASPHALT FOR PRI ME COAT | | [
0019 406- 05520 4.930 TON | 220. 00000 1084. 60| 200. 00000 986. 00|
ASPHALT FOR TACK COAT | | |
0020 606-07484 567.440 LFT | 6. 50000 3688. 36| 6. 70000 3801. 85|
M LLED HVA SHOULDER CORRUGATI ONS | | |
0021 610-07488 142.630 TON | 70. 00000 9984. 10| 70. 00000 9984. 10|
HVA FOR APPROACHES, TYPE C | | |
0022 616-02320 13.300 SYS | 3. 75000 49. 88 2. 69000 35. 78]
GEOTEXTI LES | | [
0023 616-06451 21.300 TON | 32. 00000 681. 60| 47.00000 1001. 10|
Rl PRAP, UNI FORM [ | [
0024 621-01004 2.000 EACH 300. 00000 600. 00| 620. 00000 1240. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR [ | |
SEEDI NG | | |
0025 621- 06559 3756.040 SYS | 0. 45000 1690. 22| 0. 45000 1690. 22|
MULCHED SEEDI NG R | | |
0026 715-07251 40.000 LFT | 120. 00000 4800. 00| 100. 00000 4000. 00|
Pl PE EXTENSI ON, DEFORMVED, M N AREA 8.9 | | |
SQ FT. [ I I
0027 725-06862 80.300 LFT | 205. 00000 16461. 50| 240. 00000 19272. 00|
Pl PE LI NER, THERMOPLASTI C, AREA 8.9 SFT | | [
0028 801-06207 8402.000 LFT | 1. 00000 8402. 00| 1. 10000 9242. 20|
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 IN, | [ [
0029 801- 06640 24.000 EACH 85. 00000 2040. 00| 75. 00000 1800. 00|
CONSTRUCTI ON SI G\, A | | |
0030 801-06645 24.000 EACH 35. 00000 840. 00| 43. 00000 1032. 00|
CONSTRUCTI ON SI GN, B | | |
0031 801-06775 LUMP|  25000. 00000 25000. 00|  18720. 00000 18720. 00|
MAI NTAI NI NG TRAFFI C | | |
0032 802-05701 86.000 LFT | 11. 00000 946. 00| 10. 60000 911. 60|
SI GN POST, SQUARE, 1, REI NFORCED ANCHOR | |
BASE | [

SI G\, SHEET, ENCAPSULATED LENS W TH [ I

I
I

0033 802-76025 34.500 SFT | 13. 70000 472. 65 20. 00000 690. 00|
I

LEGEND, 0.080 IN. TH CKNESS | | |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 02/ 27/ 04
PAGE : 131 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 333, 689. 28 ROUTE : 61
CALL ORDER : 131 CONTRACT ID : R -27197-A COUNTI ES : WARRI CK
LETTI NG DATE : 02/17/04 10:00 AM DISTRICT  : VINCENNES Di STRI CT
SET- ASI DE :
| (1) 35 1139301 | (2) 35 0626844 |
|E & B PAVING | NC. | RUDOLPH, J.H & CO |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ o m m e e e o e e et e e e e e e e e e e e e et e e e e e e e e e e e emmeemeeoo-
0034 805-96014 124.800 LFT | 3. 61000 450. 53| 9. 00000 1123. 20|
SAW CUT, FULL DEPTH | | |
0035 808-06703 3922.000 LFT | 0. 48000 1882. 56| 0. 39000 1529. 58]
LINE, THERMOPLASTIC, SOCLID, WH TE, 4 IN | | |
0036 808- 75245 548.000 LFT | 0. 48000 263. 04| 0. 39000 213. 72|
LINE, THERVOPLASTIC, SCLID, YELLOW 4 | | |
IN. I | I
0037 808- 75297 80.000 LFT | 4. 80000 384. 00| 4. 20000 336. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN. | | |
SECTI ON TOTALS | $  347,000. 00| $ 370, 136.67|
------------------------------------------ o m m e m e o e e et et et m e e e o e e e e e e e e e e e e e eemeeoeaoo--
CONTRACT TOTALS | $  347,000. 00| $ 370, 136.67|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/27/04
PAGE : 141 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 40, 999, 647. 03 ROUTE : 145
CALL CRDER @ 141 CONTRACT ID : R -27205-A COUNTI ES : CRAWCRD PERRY
LETTI NG DATE : 02/17/04 10:00 AM DI STR CT © VINCENNES DI STRI CT
CONTRACT TIME : 265 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 1051014
1051014
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LONBI D
1 31-1193721 SM TH & JCOHNSON CONSTRUCTI ON GO, $ 16, 668, 731. 74 100. 0000%
2 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 16, 956, 000. 00 101. 7233%
3  34-0907180 WAGNER, E. S. COWPANY $ 18, 565, 041. 35 111. 3764%
4  35-1134435 FOERTSCH CONSTRUCTI ON $ 18, 818, 928. 65 112. 8995%
5  35-1698047 GRADEX, | NC. $ 19, 659, 027. 22 117. 9395%
6  35-0958970 LUTGRI NG BROTHERS, | NC. $ 19, 789, 622. 92 118. 7230%
7  36-2231526 WALSH CONSTR CO CF | LL $ 19, 882, 400. 00 119. 2796%
8  35-1875662 CRIDER & CRIDER, I NC. $ 23,242, 459. 88 139. 4374%

| (1) 31-1193721 | (2) 352040801 | (3) 34-0907180
| SM TH & JOHNSON CONSTRUCTI ON| GOHVANN ASPHALT & CONSTR, || WAGNER E.S. COVPANY
LINE NO/ |TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001 ENVI RONMVENTAL M TI GATI ON

I I
0001 105-06845 LUWP|  180000. 00000 180000. 00| 210000. 00000 210000. 00| 167000. 00000 167000. 00

HOUSES AND BUI LDI NGS, REMOVE , PARCEL | |
NO. 22 | |

CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07040 24.000 MOS | 3000. 00000 72000. 00| 2200. 00000 52800. 00| 4000. 00000 96000. 00
FIELD OFFICE, C | | |
0003 110-01001 LUMP|  835000. 00000 835000. 00|  844791. 55000 844791.55| 928800. 00000 928800. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  330000. 00000 330000. 00|  337000. 00000 337000. 00|  371000. 00000 371000. 00
CLEARI NG RI GHT OF WY | |
0005 202-03000 LUMP| 2500. 00000 2500. 00| 10. 00000 10. 00| 2200. 00000 2200. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 12 | I |
0006 202-03000 LUMP| 1500. 00000 1500. 00| 4000. 00000 4000. 00| 5500. 00000 5500. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 15 I I I
0007 202-03000 LUMP| 2500. 00000 2500. 00| 10. 00000 10. 00| 2200. 00000 2200. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 18 I I I
0008 202-03000 LUMP| 2500. 00000 2500. 00| 10. 00000 10. 00| 1600. 00000 1600. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 20 I I I
0009 202-03000 LUMP| 2500. 00000 2500. 00| 10. 00000 10. 00| 1300. 00000 1300. 00
I
I



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 02/ 27/ 04
PAGE : 141 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 40, 999, 647. 03 ROUTE : 145
CALL ORDER : 141 CONTRACT ID : R -27205-A COUNTI ES : CRAWFCRD PERRY
LETTI NG DATE : 02/17/04 10:00 AM DISTRICT  : VINCENNES Di STRICT
SET- ASI DE :
| (1) 31- 1193721 | (2) 35-2040801 | (3) 34-0907180
| SM TH & JOHNSON CONSTRUCTI ON| GOHVANN ASPHALT & CONSTR, || WAGNER E. S. COVPANY
LINE NO / | TEM CODE / ALT |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AVOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e e o e e e e e e ot e e e e e e e e e e et e e e e e e e e e e e eemeemeeooo-
0010 202-03000 LUMP| 2500. 00000 2500. 00| 4000. 00000 4000. 00| 3300. 00000 3300. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 25 I I I
0011 202-03000 LUWP| 2500. 00000 2500. 00| 10. 00000 10. 00| 6000. 00000 6000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 35 I I I
0012 202-03000 LUWP| 2500. 00000 2500. 00| 1000. 00000 1000. 00| 1400. 00000 1400. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 4 I I I
0013 202- 03000 LUWP| 2500. 00000 2500. 00| 6600. 00000 6600. 00| 1700. 00000 1700. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | |
NO. 47 I I I
0014 202-03000 LUWP| 2500. 00000 2500. 00| 10. 00000 10. 00| 2200. 00000 2200. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | |
NO 7 | | |
0015 203-02000 1386.000 n8 | 1. 00000 1386. 00| 11. 00000 15246. 00| 5. 00000 6930. 00
EXCAVATI ON,  COVMON | |
0016 203-02020 1819099.000 n8 | 3.10000  5639206. 90| 3.00000  5457297. 00| 3. 51000 6385037. 49
EXCAVATI ON, UNCLASSI FI ED | | |
0017 203-93444 3420.000 My | 10. 00000 34200. 00 16. 00000 54720. 00| 12. 00000 41040. 00
BACKFI LL, ROCK | | |
0018 204-02290 57.000 EACH 450. 00000 25650. 00| 550. 00000 31350. 00 1095. 00000 62415. 00
SETTLEMENT PLATE | | |
0019 205-03371 1900.000 n8 | 2.00000 3800. 00| 10. 00000 19000. 00| 7.00000 13300. 00
SEDI NENT REMOVE | | |
0020 205- 06930 92.000 My | 40. 00000 3680. 00| 50. 00000 4600. 00| 76. 00000 6992. 00
SPLASHPAD, RI PRAP | | |
0021 205-06931 3659.000 My | 15. 00000 54885. 00| 19. 00000 69521. 00| 21. 00000 76839. 00
TEMPORARY CHECK DAM REVETMENT R PRAP | | |
0022 205- 06936 1395.000 My | 4. 00000 5580. 00| 21. 00000 29295. 00| 18. 00000 25110. 00
TEMPORARY SEDI MENT TRAP | | |
0023 205- 06937 3744.000 m | 6. 00000 22464. 00| 4.15000 15537. 60| 5. 10000 19094. 40
TEMPORARY SI LT FENCE | | |
0024 205-06938 2356.000 m | 10. 00000 23560. 00| 11. 00000 25916. 00| 20. 00000 47120. 00
TEMPORARY SLOPE DRAI N | | |
0025 207-07499 50370.000 n2 | 3. 25000 163702. 50| 3. 50000 176295. 00| 4. 90000 246813. 00
SUBGRADE TREATMENT, TYPE B | |
0026 207-07502 15207.000 n2 | 3. 25000 49422. 75| 3. 50000 53224. 50) 1. 30000 19769. 10
SUBGRADE TREATMENT, TYPE D | | |
0027 207-07503 471.000 n2 | 5. 00000 2355. 00| 4.00000 1884. 00| 4. 00000 1884. 00

SUBGRADE TREATMENT, TYPE E |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 27/ 04
PAGE : 141 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 40, 999, 647. 03 ROUTE : 145
CALL ORDER : 141 CONTRACT ID : R -27205-A COUNTI ES : CRAWFCRD PERRY
LETTI NG DATE : 02/17/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (1) 31-1193721 | (2) 35 2040801 | (3) 34-0907180
| SM TH & JOHNSON CONSTRUCTI ON| GOHVANN ASPHALT & CONSTR, ||WAGNER E. S. COVPANY
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e et o e e e e e et e e e e e e e e e e et e e e e e e e e e eemeemeeooo-
0028 211-07454 56213.000 n8 | 16. 50000 927514. 50| 10. 00000 562130. 00| 10. 00000 562130. 00
STRUCTURE BACKFI LL | | |
0029 212-06281 146113.000 n8 | 1. 00000 146113. 00| 4. 00000 584452, 00| 2. 62000 382816. 06
STOCKPI LED SELECTED MATERI AL | |
0030 213-52830 500.000 n8 | 70. 00000 35000. 00| 95. 00000 47500. 00| 65. 00000 32500. 00
FLOMBLE NMORTAR | | |
0031 301-07448 47977.000 My | 12. 00000 575724. 00| 13. 40000 642891. 80| 15. 00000 719655. 00
COVPACTED AGGREGATE, NO 53, BASE | | |
0032 306-08043 382.000 n2 | 6. 00000 2292. 00| 10. 00000 3820. 00| 10. 00000 3820. 00
MLLING TRANSI TI ON | | |
0033 401-06264 LUVP| 3000. 00000 3000. 00| 4400. 00000 4400.00|  11000. 00000 11000. 00
PROFI LOGRAPH, HMVA | | [
0034 401-07327 6240.000 My | 36. 00000 224640. 00| 37. 00000 230880. 00| 36. 00000 224640. 00
QC/ QA HWA, 2, 70, SURFACE, 9.5 m | [ [
0035 401-07397 10508.000 My | 31. 00000 325748. 00| 36. 00000 378288. 00| 31. 00000 325748. 00
QC/ QA HWVA, 2, 70, | NTERVEDI ATE, 19.0 mm | [ [
0036 401-07423 24060.000 My | 28. 50000 685710. 00| 31. 00000 745860. 00| 28. 50000 685710. 00
QC/ QA HWVA, 2, 64, BASE, 19.0 nm | [ [
0037 401-07429 13286.000 My | 27.00000 358722. 00| 30. 00000 398580. 00| 27.00000 358722. 00
QC/ QA HVA, 5, 76, | NTERVEDI ATE, C19.0 mmj | [
0038 402-07432 7112.000 My | 36. 00000 256032. 00| 36. 00000 256032. 00| 36. 50000 259588. 00
HVA SURFACE, TYPE A | |
0039 402-07435 2586.000 My | 37. 50000 96975. 00| 34. 70000 89734. 20| 37. 50000 96975. 00
HVA | NTERVEDI ATE, TYPE A | | [
0040 402-07440 16222.000 M | 27. 00000 437994. 00| 32. 60000 528837. 20| 27. 00000 437994. 00
HVA BASE, TYPE A | | |
0041 404-05511 3619.000 n2 | 3. 00000 10857. 00| 1. 25000 4523. 75| 2. 35000 8504. 65
SEAL COAT, 2 | | |
0042 404-05514 1516.000 n2 | 5. 00000 7580. 00| 2.00000 3032. 00| 5. 30000 8034. 80
SEAL COAT, 5 | | |
0043 405- 05517 250.000 My | 300. 00000 75000. 00| 320. 00000 80000. 00| 280. 00000 70000. 00
ASPHALT FOR PRI ME COAT | | |
0044 406- 05520 117.000 My | 200. 00000 23400. 00| 190. 00000 22230. 00 220. 00000 25740. 00
ASPHALT FOR TACK COAT | | |
0045 601-94689 2.000 EACH 2500. 00000 5000. 00| 2400. 00000 4800. 00| 2400. 00000 4800. 00
GUARDRAI L END TREATMENT, S | |
0046 601-99105 202.000 m | 50. 00000 10100. 00| 44. 00000 8888. 00| 44. 00000 8888. 00
GUARDRAI L, WBEAM 1.905 m SPACI NG | |
0047 603-06040 18184.000 m | 12. 00000 218208. 00| 13. 60000 247302. 40 13. 60000 247302. 40
FENCE, FARM FI ELD, 1190 mm | [
0048 606-07484 18582.000 m | 0. 65000 12078. 30| 0. 40000 7432. 80| 0. 64000 11892. 48

M LLED HVA SHOULDER CORRUGATI ONS



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 27/ 04
PAGE : 141 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 40, 999, 647. 03 ROUTE : 145
CALL ORDER : 141 CONTRACT 1D : R -27205-A COUNTI ES : CRAWFCRD PERRY
LETTI NG DATE : 02/17/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (1) 31-1193721 | (2) 35 2040801 | (3) 34-0907180
| SM TH & JOHNSON CONSTRUCTI ON| GOHVANN ASPHALT & CONSTR, || WAGNER, E. S. COVPANY
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ o m m e ot o e e et et et e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
0049 610-07486 3276.000 My | 58. 00000 190008. 00| 45. 00000 147420. 00| 58. 00000 190008. 00
HVA FOR APPROACHES, TYPE A | | |
0050 611-06497 3.000 EACH 100. 00000 300. 00| 150. 00000 450. 00| 150. 00000 450. 00
MAl LBOX ASSEMBLY, SI NGLE | | |
0051 611-06498 1.000 EACH 200. 00000 200. 00| 190. 00000 190. 00| 190. 00000 190. 00
MAI LBOX ASSEMBLY, DOUBLE | | |
0052 615- 06490 65.000 EACH 95. 00000 6175. 00| 110. 00000 7150. 00| 110. 00000 7150. 00
R GHT OF WAY MARKER | | |
0053 615- 06505 71.000 EACH 325. 00000 23075. 00| 330. 00000 23430. 00| 330. 00000 23430. 00
MONUVENT, B | [ [
0054 615-06510 17.000 EACH 200. 00000 3400. 00| 200. 00000 3400. 00| 200. 00000 3400. 00
MONUMENT, C | [ [
0055 615-06527 1.000 EACH 500. 00000 500. 00| 200. 00000 200. 00| 200. 00000 200. 00
MONUVENT, SECTI ON CORNER | [ [
0056 616-02305 2100.000 n8 | 52. 00000 109200. 00| 110. 00000 231000. 00| 113. 00000 237300. 00
GABI ONS | | [
0057 616-02320 50500. 000 n2 | 1. 00000 50500. 00| 1. 25000 63125. 00| 1. 04000 52520. 00
GEOTEXTI LES | | |
0058 616- 05688 299.000 My | 20. 00000 5980. 00| 28. 00000 8372. 00| 22. 00000 6578. 00
Rl PRAP, CLASS 1 | | |
0059 616- 05689 5742.000 My | 18. 00000 103356. 00| 20. 00000 114840. 00| 24. 00000 137808. 00
Rl PRAP, CLASS 2 | | |
0060 616-06405 26050.000 My | 14. 00000 364700. 00| 17. 00000 442850. 00| 19. 00000 494950. 00
Rl PRAP, REVETNMENT | | |
0061 621-01004 5.000 EACH 400. 00000 2000. 00| 500. 00000 2500. 00| 1800. 00000 9000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR [ | |
SEEDI NG | | |
0062 621-02770 630.000 n2 | 2.00000 1260. 00| 1. 75000 1102. 50| 1. 70000 1071. 00
ERCS| ON CONTROL BLANKET | | |
0063 621-04258 62.090 kg | 4. 50000 279. 41| 6. 00000 372. 54| 7. 75000 481. 20
SEED M XTURE , ANNUAL RYEGRASS | | |
0064 621-04258 3.690 kg | 5. 00000 18. 45| 50. 00000 184. 50| 51. 50000 190. 04
SEED M XTURE , ORCHARD GRASS | |
0065 621-04258 1.850 kg | 6. 50000 12. 03] 70. 00000 129. 50]| 100. 00000 185. 00
SEED M XTURE , RED CLOVER | | |
0066 621-04258 3.260 kg | 90. 00000 293. 40| 300. 00000 978. 00| 415. 00000 1352. 90
SEED M XTURE , SEDGE MEADOW SEED M X | |
0067 621-04258 0.450 kg | 13. 00000 5. 85| 155. 00000 69. 75| 178. 00000 80. 10
SEED M XTURE , TI MOTHY | | |
0068 621-06545 66.020 My | 330. 00000 21786. 60| 350. 00000 23107. 00| 539. 00000 35584. 78

FERTI LI ZER |



CULVERT, PRECAST BOX, REI NFORCED |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 27/ 04
PAGE : 141 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 40, 999, 647. 03 ROUTE : 145
CALL ORDER : 141 CONTRACT ID : R -27205-A COUNTI ES : CRAWFCRD PERRY
LETTI NG DATE : 02/17/04 10:00 AM DI STRI CT : VI NCENNES DI STRI CT
SET-ASI DE :
| (1) 31-1193721 | (2) 35 2040801 | (3) 34-0907180
| SM TH & JOHNSON CONSTRUCTI ON| GOHVANN ASPHALT & CONSTR, || WAGNER, E. S. COVPANY
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ T T N T N TN T NS
0069 621- 06548 561.800 kg | 65. 00000 36517. 00| 60. 00000 33708. 00| 55. 00000 30899. 00
SEED M XTURE, CV | | |
0070 621- 06553 12312.000 kg | 5. 00000 61560. 00| 5. 00000 61560. 00| 5. 66000 69685. 92
SEED M XTURE, R | | |
0071 621- 06557 2916.000 kg | 3. 00000 8748. 00| 3. 00000 8748. 00| 4. 00000 11664. 00
SEED M XTURE, T | | |
0072 621- 06565 441.690 My | 310. 00000 136923. 90| 325. 00000 143549. 25| 380. 00000 167842. 20
MULCH NG MATERI AL | | |
0073 621- 06567 733.000 kL | 1. 30000 952. 90| 1. 00000 733. 00| 2.00000 1466. 00
VATER | | |
0074 621- 06574 40721.000 n2 | 3. 50000 142523. 50| 3.00000 122163. 00| 3. 98000 162069. 58
SODDI NG | | |
0075 621-07109 LUWP| 500. 00000 500. 00| 2000. 00000 2000. 00| 3000. 00000 3000. 00
WATER PUMPI NG | | |
0076 622-52436 30.000 EACH| 30. 00000 900. 00| 27. 00000 810. 00| 25. 00000 750. 00
SIGN, DO NOT MOW OR SPRAY | | |
0077 622-91786 4620.000 EACH| 4. 00000 18480. 00| 3.90000 18018. 00| 5. 92000 27350. 40
SEEDLI NG [ [ [
0078 622-91786 250. 000 EACH| 30. 00000 7500. 00| 26. 50000 6625. 00| 34. 45000 8612. 50
SEEDLI NG , 3 GALLON CONTAI NER GROMWN [ [ [
0079 714-01634 116.000 m | 1175. 00000 136300. 00| 1100. 00000 127600. 00| 1200. 00000 139200. 00
CULVERT, PRECAST BOX, REI NFORCED | | [
CONCRETE, 2100 nm x 1200 mm | | |
0080 714-06172 22.000 m | 2700. 00000 59400. 00| 2500. 00000 55000. 00| 2800. 00000 61600. 00
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 4200 nm X 1200 nm | | |
0081 714-06278 55.000 m | 1610. 00000 88550. 00| 1460. 00000 80300. 00| 2000. 00000 110000. 00
CULVERT, PRECAST BOX, REl NFORCED | | [
CONCRETE, 2700 mm X 1200 nm | | [
0082 714-06660 149.000 n2 | 1200. 00000 178800. 00| 370. 00000 55130. 00| 700. 00000 104300. 00
W NGWALL | | [
0083 714-26702 101.000 m | 1102. 00000 111302. 00| 970. 00000 97970. 00| 1000. 00000 101000. 00
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 1800 nm x 900 nm | | [
0084 714-26703 139.000 m | 1350. 00000 187650. 00| 1120. 00000 155680. 00| 1200. 00000 166800. 00
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 1800 mm x 1200 nm | | |
0085 714-26704 185.000 m | 1522. 00000 281570. 00| 1340. 00000 247900. 00| 1600. 00000 296000. 00
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 1800 mm x 1500 nm | | |
0086 714-26708 228.000 m | 1700. 00000 387600. 00| 1220. 00000 278160. 00| 2000. 00000 456000. 00
I
I

CONCRETE, 2400 mmx 1200 nm [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 27/ 04
PAGE : 141 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 40, 999, 647. 03 ROUTE : 145
CALL CRDER : 141 CONTRACT ID : R -27205-A COUNTI ES : CRAWCRD PERRY
LETTI NG DATE : 02/17/04 10:00 AM DI STRI CT : VI NCENNES DI STRI CT
SET- ASI CE :
| (1) 31-1193721 | (2) 35-2040801 | (3) 34-0907180
| SM TH & JOHNSON CONSTRUCTI ON| GOHVANN ASPHALT & CONSTR, || WAGNER, E. S. COVPANY
LINE NO/ I TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ R e S e e
0087 714-26717 190.000 m | 2500. 00000 475000. 00| 2300. 00000 437000. 00| 3000. 00000 570000. 00
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 3000 nm x 1500 nm | |
0088 714-26724 81.000 m | 3200. 00000 259200. 00| 2700. 00000 218700. 00| 3500. 00000 283500. 00
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 3600 mm x 1200 mm | | [
0089 714-99348 234. 000 | 1200. 00000 280800. 00| 1040. 00000 243360. 00| 1500. 00000 351000. 00
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 1500 mm x 900 mm | | |
0093 715-05048 19470. 000 | 5. 00000 97350. 00| 6. 25000 121687. 50| 6. 00000 116820. 00
Pl PE, TYPE 4, CIRCULAR 150 nm | | |
0094 715-05053 2132. 000 | 30. 00000 63960. 00| 28. 00000 59696. 00| 30. 00000 63960. 00
Pl PE, UNDERDRAI N QUTLET, 150 nm | | |
0095 715-05119 79. 000 | 65. 00000 5135. 00| 70.00000 5530. 00| 148. 00000 11692. 00
PI PE, TYPE 1, CIRCULAR 375 nm | | |
0096 715-05123 305. 000 | 96. 00000 29280. 00| 130. 00000 39650. 00| 180. 00000 54900. 00
PI PE, TYPE 1, CIRCULAR 600 nm | | |
0097 715-05125 70. 000 | 147. 00000 10290. 00| 160. 00000 11200. 00| 175. 00000 12250. 00
PI PE, TYPE 1, CIRCULAR, 750 nm | | |
0098 715-05127 37.000 | 300. 00000 11100. 00| 250. 00000 9250. 00| 305. 00000 11285. 00
PIPE, TYPE 1, C RCULAR, 1050 nm [ | |
0099 715-05128 247.000 | 325. 00000 80275. 00| 300. 00000 74100. 00| 350. 00000 86450. 00
PIPE, TYPE 1, O RCULAR 1200 nm | [
0100 715-05129 75. 000 | 360. 00000 27000. 00| 310. 00000 23250. 00| 400. 00000 30000. 00
PIPE, TYPE 1, CIRCULAR, 1350 mm | | |
0101 715-05133 44. 000 | 390. 00000 17160. 00| 350. 00000 15400. 00| 425, 00000 18700. 00
PI PE, TYPE 1, CIRCULAR 1500 nm | | |
0102 715-05169 343. 000 | 60. 00000 20580. 00| 70. 00000 24010. 00| 97. 00000 33271. 00
Pl PE, TYPE 3, C RCULAR, 375 nm | | |
0103 715-05171 50. 000 | 75. 00000 3750. 00| 87. 00000 4350. 00| 100. 00000 5000. 00
PI PE, TYPE 3, C RCULAR 450 nm | | |
0104 715-05173 241. 000 [ 96. 00000 23136. 00| 150. 00000 36150. 00| 120. 00000 28920. 00
PI PE, TYPE 3, C RCULAR 600 nm | | |
0105 715-05175 22.000 | 146. 00000 3212. 00| 160. 00000 3520. 00| 160. 00000 3520. 00
PIPE, TYPE 3, CIRCULAR 750 mm | | |
0106 715-05177 100. 000 | 166. 00000 16600. 00| 240. 00000 24000. 00| 245, 00000 24500. 00
PIPE, TYPE 3, CIRCULAR, 900 mm | | |
0107 715-05178 38. 000 | 300. 00000 11400. 00| 260. 00000 9880. 00| 375. 00000 14250. 00
PIPE, TYPE 3, CRCULAR, 1050 nm | | |
0108 715-05187 97. 000 | 450. 00000 43650. 00| 400. 00000 38800. 00| 420. 00000 40740. 00
PIPE, TYPE 3, CRCULAR, 1350 nm | | |



| NDI ANA DEPARTMENT COF TRANSPORTATI ON DATE : 02/27/ 04
PAGE : 141 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 40, 999, 647. 03 RQUTE : 145
CALL CRDER : 141 CONTRACT ID : R -27205-A COUNTI ES : CRAWCRD PERRY
LETTI NG DATE : 02/17/04 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET-ASI DE :

| (1) 31-1193721 | (2) 35 2040801 | (3) 34-0907180
| SM TH & JOHNSON CONSTRUCTI ON| GOHVANN ASPHALT & CONSTR., || WAGNER E. S. COVPANY

LINE NO/ | TEM CODE / ALT | | |

| TEM DESCR! PTI ON QUANTI TY | UNT PRCE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o o m o e ot et e e e et et e o e o o e e o e e e e o e e e e oo oo

0109 715- 05366 17.000 m | 160. 00000 2720. 00| 210. 00000 3570. 00| 200. 00000 3400. 00
PIPE, TYPE 3, DEFORVED, MN. AREA 0.31 | | [
2 [ [ [

0110 715-46005 38.000 EACH| 220. 00000 8360. 00| 210. 00000 7980. 00| 460. 00000 17480. 00
Pl PE END SECTION, 375 nm | | [

0111 715-46010 6.000 EACH| 300. 00000 1800. 00| 250. 00000 1500. 00| 600. 00000 3600. 00
Pl PE END SECTI ON, 450 mm [ [

0112 715-46020 28.000 EACH| 320. 00000 8960. 00| 330. 00000 9240. 00| 600. 00000 16800. 00
Pl PE END SECTION, 600 mm | | |

0113 715-46030 6.000 EACH| 500. 00000 3000. 00| 530. 00000 3180. 00| 700. 00000 4200. 00
Pl PE END SECTION, 750 nm | | [

0114 715-46040 6.000 EACH| 650. 00000 3900. 00| 1200. 00000 7200. 00| 1200. 00000 7200. 00
Pl PE END SECTI ON, 900 nm | |

0116 718-06528 207.000 EACH| 325. 00000 67275. 00| 475. 00000 98325. 00| 580. 00000 120060. 00
OUTLET PROTECTOR, 1 | |

0117 718-06529 5.000 EACH 400. 00000 2000. 00| 425. 00000 2125. 00| 580. 00000 2900. 00
OUTLET PROTECTOR, 2 | | |

0118 718-06531 3.000 EACH 500. 00000 1500. 00| 425. 00000 1275. 00| 580. 00000 1740. 00
OUTLET PROTECTOR, 3 | | |

0119 718- 06532 2000.000 m | 3. 00000 6000. 00| 3. 00000 6000. 00| 3. 00000 6000. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |

0120 718-52610 6585.000 nB | 18. 00000 118530. 00| 30. 00000 197550. 00| 26. 00000 171210. 00
AGGREGATE FOR UNDERDRAI NS | | I

0121 718-99153 52013.000 n2 | 1. 00000 52013. 00| 1. 00000 52013. 00| 0. 75000 39009. 75
GEOTEXTI LES FOR UNDERDRAI N | | |

0122 801- 04308 25.000 EACH| 400. 00000 10000. 00| 395. 00000 9875. 00| 395. 00000 9875. 00
ROAD CLOSURE SI GN ASSEMBLY | | |

0123 801- 06203 989.000 m | 1. 00000 989. 00| 0. 90000 890. 10| 1. 10000 1087. 90
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |

0124 801- 06207 115.000 m | 3. 50000 402. 50| 6. 83000 785. 45| 3. 25000 373.75
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 nm | [

0125 801- 06640 10. 000 EACH| 200. 00000 2000. 00| 265. 00000 2650. 00| 265. 00000 2650. 00
CONSTRUCTI ON SI GN, A | | [

0126 801- 06645 5.000 EACH| 110. 00000 550. 00| 50. 00000 250. 00| 50. 00000 250. 00
CONSTRUCTI ON SI GN, B | | |

0127 801-06775 LUVP|  100000. 00000 100000. 00|  120000. 00000 120000. 00|  76000. 00000 76000. 00
MAI NTAI NI NG TRAFFI C | |

0128 801-07118 133.200 m | 150. 00000 19980. 00| 67. 58000 9001. 66| 82. 00000 10922. 40
BARRI CADE, 111-A [ |

0129 801-07119 68.400 m | 50. 00000 3420. 00| 78. 00000 5335. 20| 83. 00000 5677. 20

I

BARRI CADE, I11-B [



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 02/ 27/ 04
PAGE : 141 -8
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 40, 999, 647. 03 ROUTE : 145
CALL ORDER : 141 CONTRACT ID : R -27205-A COUNTI ES : CRAWFCRD PERRY
LETTI NG DATE : 02/17/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (1) 31-1193721 | (2) 35 2040801 | (3) 34-0907180
| SM TH & JOHNSON CONSTRUCTI ON| GOHVANN ASPHALT & CONSTR , || WAGNER, E. S. COMPANY
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRI CE AVOUNT|  UNIT PRI CE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e e et e e e e e e e e e e eemeemeaooo-
0130 802-05701 175.400 m | 30. 00000 5262. 00| 40. 00000 7016. 00| 32. 67000 5730. 32
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | [
0131 802- 76025 7.300 n2 | 150. 00000 1095. 00| 400. 00000 2920. 00| 192. 60000 1405. 98
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm THI CKNESS | |
0132 802-76035 25.200 n2 | 160. 00000 4032. 00| 170. 00000 4284. 00| 214. 12000 5395. 82
SI GN, SHEET, ENCAPSULATED LENS W TH [ | |
LEGEND 2. 54 mm THI CKNESS | | |
0133 802-96248 76.800 m | 75. 00000 5760. 00| 55. 00000 4224. 00| 53. 46000 4105. 73
POST, WOOD, 100 nm X 100 nm | | |
0134 808-03631 24427.000 m | 1. 00000 24427. 00| 1. 00000 24427. 00| 0. 95000 23205. 65
LINE, EPOXY, SOLID, WH TE, 100 mm | | |
0135 808- 03632 8020.000 m | 1. 00000 8020. 00| 1. 00000 8020. 00| 0. 95000 7619. 00
LINE, EPOXY, SOLID, YELLON 100 mm | | |
0136 808- 04896 2191.000 m | 1. 00000 2191. 00| 1. 00000 2191. 00| 0. 95000 2081. 45
LINE, EPOXY, BROKEN, YELLON 100 mm | | |
0137 808- 74805 139.000 m | 27.00000 3753. 00| 27. 00000 3753. 00| 19. 60000 2724. 40
TRANSVERSE MARKI NGS, EPOXY, STOP LINE, | | |
600 mm | |
0138 808- 75998 535.000 EACH 18. 75000 10031. 25| 18. 75000 10031. 25| 18. 80000 10058. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
0139 715-05841 2.000 EACH 1485. 00000 2970. 00| 3200. 00000 6400. 00| 1425. 00000 2850. 00
CONCRETE ANCHOR, 1500 mm | | |
0140 715-06004 10.000 EACH 1. 00000 10. 00 2400. 00000 24000. 00| 800. 00000 8000. 00
CONCRETE ANCHOR, 1200 mm | | |
0141 715-05842 6.000 EACH 1000. 00000 6000. 00| 2100. 00000 12600. 00| 1000. 00000 6000. 00
CONCRETE ANCHOR, 1050 mm | | |
0142 715-06492 4.000 EACH 1250. 00000 5000. 00| 3100. 00000 12400. 00| 1300. 00000 5200. 00
CONCRETE ANCHOR, 1350 nm | | |
0143 205-06934 178.000 My | 310. 00000 55180. 00| 340. 00000 60520. 00| 380. 00000 67640. 00
TEMPORARY MULCHI NG | |
0144 303-60012 132.900 My | 40. 00000 5316. 00| 20. 00000 2658. 00| 20. 00000 2658. 00
AGGREGATE, 2 | [
SECTI ON TOTALS | $ 16, 668, 731. 74| $ 16, 956, 000. 00| $ 18, 565, 041. 35
------------------------------------------ g
CONTRACT TOTALS | $ 16, 668, 731. 74| $ 16, 956, 000. 00| $ 18,565, 041. 35




| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 02/ 27/ 04
PAGE : 141 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 40, 999, 647. 03 ROUTE : 145
CALL ORDER : 141 CONTRACT ID : R -27205-A COUNTI ES : CRAWFCRD PERRY
LETTI NG DATE : 02/17/04 10:00 AM DISTRICT  : VINCENNES Di STRICT
SET- ASI DE :
| (4) 351134435 | (5) 35-1698047 | (6) 35-0958970
| FOERTSCH CONSTRUCTI ON | GRADEX, | NC. | LUTGRI NG BROTHERS, | NC.
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ o m m e m et o e e et e e et e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
SECTI ON 0001  ENVI RONVENTAL M TI GATI ON
[ I I
0001 105-06845 LUWP|  285000. 00000 285000. 00|  350000. 00000 350000. 00|  234000. 00000 234000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07040 24.000 M | 1500. 00000 36000. 00| 2500. 00000 60000. 00| 1900. 00000 45600. 00
FIELD OFFI CE, C | | |
0003 110-01001 LUWP|  945000. 00000 945000. 00|  983300. 00000 983300. 00|  980000. 00000 980000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP|  285855. 00000 285855. 00|  390000. 00000 390000. 00|  390000. 00000 390000. 00
CLEARI NG RI GHT OF WAY | | |
0005 202-03000 LUMP| 1. 00000 1. 00| 5500. 00000 5500. 00| 300. 00000 300. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 12 | I |
0006 202-03000 LUWP) 8850. 00000 8850. 00| 5500. 00000 5500. 00| 4500. 00000 4500. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 15 I I I
0007 202-03000 LUMP| 1. 00000 1. 00| 5500. 00000 5500. 00| 300. 00000 300. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 18 | | |
0008 202-03000 LUWP| 4500. 00000 4500. 00| 5500. 00000 5500. 00| 2900. 00000 2900. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 20 I I I
0009 202-03000 LUWP| 2500. 00000 2500. 00| 5500. 00000 5500. 00| 2000. 00000 2000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 22 | I |
0010 202-03000 LUMP|  12500. 00000 12500. 00| 5500. 00000 5500. 00| 2400. 00000 2400. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 25 | |
0011 202-03000 LUMP|  10000. 00000 10000. 00| 5500. 00000 5500. 00| 2800. 00000 2800. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 35 | I |
0012 202-03000 LUWP| 2000. 00000 2000. 00| 5500. 00000 5500. 00| 1100. 00000 1100. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 4 I I I
0013 202-03000 LUWP|  10000. 00000 10000. 00| 5500. 00000 5500. 00| 2800. 00000 2800. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 47 I I I
0014 202-03000 LUMP| 1. 00000 1. 00| 5500. 00000 5500. 00| 2000. 00000 2000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 7 I I I
0015 203-02000 1386.000 n8 | 8. 00000 11088. 00| 12. 00000 16632. 00| 11. 00000 15246. 00
I I

EXCAVATI ON, COMMON



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 27/ 04
PAGE : 141 -10
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 40, 999, 647. 03 ROUTE : 145
CALL ORDER : 141 CONTRACT ID : R -27205-A COUNTI ES : CRAWFCRD PERRY
LETTI NG DATE : 02/17/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (4) 35-1134435 | (5) 35 1698047 | (6) 35-0958970
| FOERTSCH CONSTRUCTI ON | GRADEX, | NC. | LUTGRI NG BROTHERS, | NC.
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m et o e e et e e et e e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
0016 203-02020 1819099.000 n8 | 3.65000  6639711. 35| 3.98000  7240014. 02| 3. 41000 6203127. 59
EXCAVATI ON, UNCLASSI FI ED | | |
0017 203-93444 3420.000 My | 19. 00000 64980. 00| 13. 20000 45144. 00| 10. 00000 34200. 00
BACKFI LL, ROCK | | |
0018 204-02290 57.000 EACH 1000. 00000 57000. 00| 1260. 00000 71820. 00| 1500. 00000 85500. 00
SETTLEMENT PLATE | |
0019 205-03371 1900.000 n8 | 10. 00000 19000. 00| 11. 00000 20900. 00| 10. 00000 19000. 00
SEDI MENT REMOVE | | |
0020 205-06930 92.000 My | 22. 50000 2070. 00| 23. 00000 2116. 00| 95. 00000 8740. 00
SPLASHPAD, RI PRAP | | |
0021 205-06931 3659.000 My | 25. 00000 91475. 00 18. 20000 66593. 80| 23. 00000 84157. 00
TEMPORARY CHECK DAM REVETMENT R PRAP | | |
0022 205- 06936 1395.000 My | 20. 00000 27900. 00| 18. 20000 25389. 00| 23. 80000 33201. 00
TEMPCRARY SEDI MENT TRAP | | [
0023 205- 06937 3744.000 m | 6. 00000 22464. 00| 5. 00000 18720. 00| 4. 46000 16698. 24
TEMPORARY SI LT FENCE [ [ [
0024 205-06938 2356.000 m | 25. 00000 58900. 00| 10. 00000 23560. 00| 28. 00000 65968. 00
TEMPORARY SLOPE DRAI N [ | [
0025 207-07499 50370.000 n2 | 2. 70000 135999. 00| 3.20000 161184. 00| 5. 00000 251850. 00
SUBGRADE TREATMENT, TYPE B | | [
0026 207-07502 15207.000 n2 | 2. 70000 41058. 90| 3. 20000 48662. 40| 2.90000 44100. 30
SUBGRADE TREATMENT, TYPE D | | [
0027 207-07503 471.000 n2 | 10. 00000 4710. 00| 10. 40000 4898. 40| 11. 50000 5416. 50
SUBGRADE TREATMENT, TYPE E | |
0028 211-07454 56213.000 n8 | 19.00000  1068047. 00| 20.15000  1132691. 95 12. 35000 694230. 55
STRUCTURE BACKFI LL | | |
0029 212-06281 146113.000 n8 | 2. 05000 299531. 65| 2. 50000 365282. 50| 4. 25000 620980. 25
STOCKPI LED SELECTED MATERI AL | | |
0030 213-52830 500.000 n8 | 110. 00000 55000. 00| 53. 00000 26500. 00| 100. 00000 50000. 00
FLOMBLE MORTAR | | |
0031 301-07448 47977.000 My | 17. 00000 815609. 00| 11. 60000 556533. 20| 14. 00000 671678. 00
COVPACTED AGGREGATE, NO 53, BASE | | |
0032 306-08043 382.000 n2 | 8. 00000 3056. 00| 9. 00000 3438. 00| 9. 16000 3499. 12

M LLING TRANSI TI ON | | |
11000. 00000 11000. 00| 3000. 00000 3000. 00| 3000. 00000 3000. 00

0033 401-06264 LUMP)
PROFI LOGRAPH, HMA | | |
0034 401-07327 6240.000 My | 36. 00000 224640. 00| 37. 00000 230880. 00| 37.00000 230880. 00
QA HVA, 2, 70, SURFACE, 9.5 m | | |
0035 401-07397 10508. 000 My | 31. 00000 325748. 00| 36. 00000 378288. 00| 36. 00000 378288. 00
QC/ QA HVA, 2, 70, | NTERVEDI ATE, 19.0 rm | | |
0036 401-07423 24060.000 My | 28. 50000 685710. 00| 31. 00000 745860. 00| 31. 00000 745860. 00

QC/ QA HMA, 2, 64, BASE, 19.0 mm | [ [



GEOTEXTI LES

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 27/ 04
PAGE : 141 -11
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 40, 999, 647. 03 ROUTE : 145
CALL ORDER : 141 CONTRACT ID : R -27205-A COUNTI ES : CRAWFCRD PERRY
LETTI NG DATE : 02/17/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (4) 35-1134435 | (5) 35 1698047 | (6) 35-0958970
| FOERTSCH CONSTRUCTI ON | GRADEX, | NC. | LUTGRI NG BROTHERS, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e ot e e et e e e e e e e e e et e e e e e e e e e e eemeemeeooo-
0037 401-07429 13286.000 My | 27. 00000 358722. 00| 30. 00000 398580. 00| 30. 00000 398580. 00
QC/ QA HWVA, 5, 76, | NTERVEDI ATE, C19.0 nmj | [
0038 402-07432 7112.000 My | 36. 50000 259588. 00| 36.00000 256032. 00| 36. 00000 256032. 00
HVA SURFACE, TYPE A | | |
0039 402-07435 2586.000 My | 37. 50000 96975. 00| 34. 70000 89734. 20| 34. 70000 89734. 20
HVA | NTERVEDI ATE, TYPE A | | |
0040 402-07440 16222.000 My | 27. 00000 437994. 00| 32. 60000 528837. 20| 32. 60000 528837. 20
HVA BASE, TYPE A | |
0041 404-05511 3619.000 n2 | 2. 35000 8504. 65| 1. 25000 4523. 75 1. 25000 4523. 75
SEAL COAT, 2 [ [
0042 404-05514 1516.000 n2 | 5. 30000 8034. 80| 2. 00000 3032. 00| 2.00000 3032. 00
SEAL COAT, 5 [ | [
0043 405- 05517 250.000 My | 280. 00000 70000. 00| 320. 00000 80000. 00| 320. 00000 80000. 00
ASPHALT FOR PRI ME COAT | | [
0044 406- 05520 117.000 My | 220. 00000 25740. 00| 190. 00000 22230. 00| 190. 00000 22230. 00
ASPHALT FOR TACK COAT | | [
0045 601-94689 2.000 EACH 2448. 00000 4896. 00| 2400. 00000 4800. 00| 2175. 00000 4350. 00
GUARDRAI L END TREATMENT, OS | | [
0046 601-99105 202.000 m | 44. 88000 9065. 76| 44. 00000 8888. 00| 43. 76000 8839. 52
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0047 603-06040 18184.000 m | 13. 87000 252212. 08| 12. 70000 230936. 80| 18. 53000 336949. 52
FENCE, FARM FIELD, 1190 nm | | |
0048 606-07484 18582.000 m | 0. 71000 13193. 22| 1. 00000 18582. 00| 0. 31000 5760. 42
M LLED HVA SHOULDER CORRUGATI ONS | | |
0049 610-07486 3276.000 My | 58. 00000 190008. 00| 45. 00000 147420. 00| 45. 00000 147420. 00
HVA FOR APPROACHES, TYPE A | |
0050 611-06497 3.000 EACH 153. 00000 459. 00| 150. 00000 450. 00| 175. 00000 525. 00
MAI LBOX ASSEMBLY, SI NGLE | | |
0051 611-06498 1.000 EACH 193. 80000 193. 80 190. 00000 190. 00| 225. 00000 225.00
MAl LBOX ASSEMBLY, DOUBLE | | |
0052 615-06490 65. 000 EACH 112. 20000 7293. 00| 110. 00000 7150. 00| 145. 00000 9425. 00
RIGHT OF WAY MARKER | |
0053 615- 06505 71.000 EACH| 336. 60000 23898. 60| 330. 00000 23430. 00| 400. 00000 28400. 00
MONUMENT, B | | [
0054 615-06510 17.000 EACH 204. 00000 3468. 00| 200. 00000 3400. 00| 362. 00000 6154. 00
MONUVENT, C | [ [
0055 615- 06527 1.000 EACH 204. 00000 204. 00| 200. 00000 200. 00| 370. 00000 370. 00
MONUVENT, SECTI ON' CORNER [ | [
0056 616-02305 2100.000 n8 | 135. 00000 283500. 00| 135. 00000 283500. 00| 218. 00000 457800. 00
GABI ONS | [ [
0057 616-02320 50500.000 n2 | 1. 86000 93930. 00| 1. 00000 50500. 00| 2. 00000 101000. 00
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 27/ 04
PAGE : 141 -12
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 40, 999, 647. 03 ROUTE : 145
CALL CRDER : 141 CONTRACT ID: R -27205-A COUNTI ES : CRAWFCRD PERRY
LETTI NG DATE : 02/17/04 10:00 AM DISTRICT  : VINCENNES Di STRICT
SET- ASI DE :
| (4) 351134435 | (5) 35-1698047 | (6) 35-0958970
| FOERTSCH CONSTRUCTI ON | GRADEX, | NC. | LUTGRI NG BROTHERS, | NC.
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e et e e e e e e e e e e eemeemeeoo-
0058 616-05688 299.000 My | 24. 50000 7325. 50| 21. 00000 6279. 00| 26. 50000 7923. 50
RIPRAP, CLASS 1 | | |
0059 616- 05689 5742.000 My | 26. 00000 149292. 00| 26. 00000 149292. 00| 31. 25000 179437. 50
RI PRAP, CLASS 2 | | |
0060 616-06405 26050.000 My | 21. 50000 560075. 00| 18. 15000 472807. 50| 26. 00000 677300. 00
R PRAP, REVETMENT | | |
0061 621-01004 5.000 EACH 550. 00000 2750. 00| 675. 00000 3375. 00| 400. 00000 2000. 00
MOBI LI ZATI ON AND DEMDBI LI ZATI ON FOR | |
SEEDI NG | | |
0062 621-02770 630.000 n2 | 2.00000 1260. 00| 1. 75000 1102. 50| 1. 86000 1171. 80
ERCS| ON CONTROL  BLANKET | | |
0063 621-04258 62.090 kg | 6. 75000 419. 11| 6. 60000 409. 79| 4. 40000 273.20
SEED M XTURE , ANNUAL RYEGRASS | | |
0064 621-04258 3.690 kg | 48. 00000 177. 12| 52. 00000 191. 88| 4. 95000 18. 27
SEED M XTURE , ORCHARD GRASS | | |
0065 621-04258 1.850 kg | 70. 00000 129. 50| 72. 50000 134. 13| 6. 05000 11.19
SEED M XTURE , RED CLOVER | |
0066 621-04258 3.260 kg | 350. 00000 1141. 00| 330. 00000 1075. 80| 88. 00000 286. 88
SEED M XTURE , SEDGE MEADOWSEED M X | | |
0067 621-04258 0.450 kg | 160. 00000 72. 00 155. 00000 69. 75| 2. 64000 1.19
SEED M XTURE , TI MOTHY | | |
0068 621-06545 66.020 My | 455. 00000 30039. 10| 490. 00000 32349. 80| 330. 00000 21786. 60
FERTI LI ZER | | |
0069 621-06548 561.800 kg | 60. 00000 33708. 00 58. 00000 32584. 40| 61. 60000 34606. 88
SEED M XTURE, CV | [ [
0070 621-06553 12312.000 kg | 5. 50000 67716. 00| 5. 30000 65253. 60| 4. 95000 60944. 40
SEED M XTURE, R | | |
0071 621-06557 2916.000 kg | 4. 00000 11664. 00| 4.10000 11955. 60| 2. 75000 8019. 00
SEED M XTURE, T | | |
0072 621-06565 441.690 My | 350. 00000 154591. 50| 375. 00000 165633. 75| 308. 00000 136040. 52
MULCHI NG MATERI AL | |
0073 621-06567 733.000 kL | 1. 00000 733. 00| 1. 00000 733. 00| 1. 30000 952. 90
VATER | | |
0074 621-06574 40721.000 n2 | 3.00000 122163. 00| 2.90000 118090. 90| 3. 92000 159626. 32
SODDI NG | | |
0075 621-07109 LUVP| 2500. 00000 2500. 00| 2200. 00000 2200. 00| 500. 00000 500. 00
WATER PUMPI NG | | |
0076 622-52436 30.000 EACH 21. 42000 642. 60| 29. 00000 870. 00| 38. 50000 1155. 00
SIGN, DO NOT MOW OR SPRAY | | |
0077 622-91786 4620.000 EACH 3.90000 18018. 00| 4.10000 18942. 00| 4.00000 18480. 00

SEEDLI NG | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/27/04
PAGE : 141 -13
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 40, 999, 647. 03 ROUTE : 145
CALL ORDER : 141 CONTRACT ID : R -27205-A COUNTI ES : CRAWFORD PERRY
LETTI NG DATE : 02/17/04 10:00 AM DI STRI CT : VI NCENNES DI STRI CT
SET- ASI DE :
| (4) 35-1134435 | (5) 351698047 | (6) 35-0958970
| FOERTSCH CONSTRUCTI ON | GRADEX, | NC. | LUTGR NG BROTHERS, | NC.
LINE NO/ | TEM CODE / ALT [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ S
0078 622-91786 250.000 EACH 28. 00000 7000. 00| 26. 55000 6637. 50| 28. 00000 7000. 00
SEEDLI NG , 3 GALLON CONTAI NER GROMN | | |
0079 714-01634 116.000 m | 1050. 00000 121800. 00| 1091. 00000 126556. 00| 1490. 00000 172840. 00
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 2100 mm x 1200 nm | | [
0080 714-06172 22.000 m | 2400. 00000 52800. 00| 2648. 00000 58256. 00| 3185. 00000 70070. 00
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 4200 mm X 1200 mm | | |
0081 714-06278 55.000 m | 1300. 00000 71500. 00| 1472. 00000 80960. 00| 1920. 00000 105600. 00
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 2700 mm X 1200 mm | | |
0082 714- 06660 149.000 n2 | 1213. 50000 180811. 50| 1057. 00000 157493. 00| 584. 00000 87016. 00
W NGWALL | | |
0083 714-26702 101.000 m | 1000. 00000 101000. 00| 929. 00000 93829. 00| 1290. 00000 130290. 00
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 1800 mm x 900 mm | | |
0084 714-26703 139.000 m | 1050. 00000 145950. 00| 1065. 00000 148035. 00| 1490. 00000 207110. 00
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 1800 mm x 1200 mm | | |
0085 714-26704 185.000 m | 1275. 00000 235875. 00| 1257. 00000 232545, 00| 1880. 00000 347800. 00
CULVERT, PRECAST BOX, REl NFORCED | | |
CONCRETE, 1800 mm x 1500 mm | | |
0086 714-26708 228.000 m | 1500. 00000 342000. 00| 1498. 00000 341544, 00| 1710. 00000 389880. 00
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 2400 nm x 1200 mm | | |
0087 714-26717 190.000 m | 2100. 00000 399000. 00| 2125. 00000 403750. 00| 2715. 00000 515850. 00
CULVERT, PRECAST BOX, REl NFORCED | | |
CONCRETE, 3000 nmx 1500 nm | | |
0088 714-26724 81.000 m | 2150. 00000 174150. 00| 2600. 00000 210600. 00| 3165. 00000 256365. 00
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 3600 mm x 1200 nm [ | |
0089 714-99348 234.000 m | 1000. 00000 234000. 00| 975. 00000 228150. 00| 1354. 00000 316836. 00
CULVERT, PRECAST BOX, REl NFORCED | | |
CONCRETE, 1500 nm x 900 mm | | |
0093 715- 05048 19470.000 m | 9. 00000 175230. 00| 8. 88000 172893. 60| 6. 60000 128502. 00
Pl PE, TYPE 4, C RCULAR 150 nm | | |
0094 715- 05053 2132.000 m | 30. 00000 63960. 00| 39. 00000 83148. 00| 32..80000 69929. 60
Pl PE, UNDERDRAI N QUTLET, 150 nm | | |
0095 715-05119 79.000 m | 40. 00000 3160. 00| 84. 00000 6636. 00| 133. 00000 10507. 00
PIPE, TYPE 1, C RCULAR 375 nm | | [
0096 715-05123 305.000 m | 90. 00000 27450. 00| 124. 00000 37820. 00| 223. 00000 68015. 00
I I

PIPE, TYPE 1, G RCULAR 600 nm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/27/04
PAGE : 141 -14
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 40, 999, 647. 03 ROUTE : 145
CALL ORDER : 141 CONTRACT ID : R -27205-A COUNTI ES : CRAWFCRD PERRY
LETTI NG DATE : 02/17/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (4) 35-1134435 | (5) 351698047 | (6) 35-0958970
| FOERTSCH CONSTRUCTI ON | GRADEX, | NC. | LUTGRI NG BROTHERS, | NC.
LINE NO/ |TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e ot o e e et e e et e m o e o e e e et e e e e e e e e e meemee—eeooo-
0097 715-05125 70.000 m | 125. 00000 8750. 00| 160. 00000 11200. 00| 250. 00000 17500. 00
PIPE, TYPE 1, O RCULAR 750 nm [ [ [
0098 715-05127 37.000 m | 315. 00000 11655. 00| 250. 00000 9250. 00| 461. 00000 17057. 00
PIPE, TYPE 1, CIRCULAR 1050 nm [ | [
0099 715-05128 247.000 m | 342. 50000 84597. 50| 324. 00000 80028. 00| 474. 00000 117078. 00
PIPE, TYPE 1, O RCULAR 1200 mm | | |
0100 715-05129 75.000 m | 368. 00000 27600. 00| 341. 00000 25575. 00| 535. 00000 40125. 00
PIPE, TYPE 1, O RCULAR 1350 mm | | [
0101 715-05133 44,000 m | 465. 00000 20460. 00| 428. 00000 18832. 00| 610. 00000 26840. 00
PIPE, TYPE 1, O RCULAR 1500 mm | | |
0102 715-05169 343.000 m | 40. 00000 13720. 00 84. 00000 28812. 00| 97. 00000 33271. 00
PIPE, TYPE 3, CIRCULAR 375 nm | | |
0103 715-05171 50.000 m | 80. 00000 4000. 00| 98. 00000 4900. 00| 106. 00000 5300. 00
PI PE, TYPE 3, CIRCULAR 450 nm | | |
0104 715-05173 241.000 m | 90. 00000 21690. 00| 125. 00000 30125. 00| 185. 00000 44585. 00
PIPE, TYPE 3, CIRCULAR 600 nm [ | |
0105 715-05175 22.000 m | 125. 00000 2750. 00| 188. 00000 4136. 00| 212. 00000 4664. 00
PI PE, TYPE 3, CIRCULAR 750 nm | | |
0106 715-05177 100.000 m | 150. 00000 15000. 00| 219. 00000 21900. 00| 240. 00000 24000. 00
PIPE, TYPE 3, CROULAR 900 mm [ [ |
0107 715-05178 38.000 m | 315. 00000 11970. 00| 250. 00000 9500. 00| 430. 00000 16340. 00
PIPE, TYPE 3, O RCULAR 1050 nm | | [
0108 715-05187 97.000 m | 368. 00000 35696. 00| 432. 00000 41904. 00| 600. 00000 58200. 00
PIPE, TYPE 3, ClRCULAR 1350 mm | [ [
0109 715-05366 17.000 m | 176. 00000 2992. 00| 340. 00000 5780. 00| 234. 00000 3978. 00
PI PE, TYPE 3, DEFORVED, MN. AREA 0.31 | | [
2 | I I
0110 715-46005 38.000 EACH 200. 00000 7600. 00| 275. 00000 10450. 00| 475. 00000 18050. 00
Pl PE END SECTION, 375 mm | | |
0111 715-46010 6.000 EACH 260. 00000 1560. 00| 310. 00000 1860. 00| 580. 00000 3480. 00
Pl PE END SECTI ON, 450 nm | | |
0112 715-46020 28.000 EACH 290. 00000 8120. 00| 435. 00000 12180. 00| 545. 00000 15260. 00
Pl PE END SECTI ON, 600 mm | | [
0113 715- 46030 6.000 EACH 425. 00000 2550. 00| 540. 00000 3240. 00| 628. 00000 3768. 00
Pl PE END SECTION, 750 nm | | |
0114 715-46040 6.000 EACH 650. 00000 3900. 00| 645. 00000 3870. 00| 750. 00000 4500. 00
Pl PE END SECTI ON, 900 nm | [ [
0116 718-06528 207.000 EACH| 530. 00000 109710. 00| 500. 00000 103500. 00| 541. 00000 111987. 00
OUTLET PROTECTCR, 1 | | [
0117 718-06529 5.000 EACH 600. 00000 3000. 00| 415. 00000 2075. 00| 538. 00000 2690. 00

QUTLET PROTECTOR, 2



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 27/ 04
PAGE : 141 -15
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 40, 999, 647. 03 ROUTE : 145
CALL ORDER : 141 CONTRACT ID : R -27205-A COUNTI ES : CRAWFCRD PERRY
LETTI NG DATE : 02/17/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (4) 35-1134435 | (5) 35 1698047 | (6) 35-0958970
| FCERTSCH CONSTRUCTI ON | GRADEX, | NC. | LUTGRI NG BROTHERS, | NC.
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ o m m o m et o e e et e e et e e e e e e e e et e e e e e e e e e eemeemeeooo-
0118 718-06531 3.000 EACH 650. 00000 1950. 00] 500. 00000 1500. 00| 538. 00000 1614. 00
OUTLET PROTECTOR, 3 | | |
0119 718-06532 2000.000 m | 3.10000 6200. 00| 3. 15000 6300. 00| 3..30000 6600. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0120 718-52610 6585.000 n8 | 26. 00000 171210. 00| 25. 00000 164625. 00| 28. 40000 187014. 00
AGGREGATE FOR UNDERDRAI NS | | [
0121 718-99153 52013.000 n2 | 1. 10000 57214. 30| 0. 70000 36409. 10| 0. 80000 41610. 40
GEOTEXTI LES FOR UNDERDRAI N | | [
0122 801-04308 25.000 EACH 402. 90000 10072. 50 650. 00000 16250. 00| 450. 00000 11250. 00
ROAD CLOSURE S| GN ASSEMBLY | | [
0123 801-06203 989.000 m | 0. 96000 949, 44| 1. 10000 1087. 90| 1. 10000 1087. 90
TEMPORARY PAVEMENT MARKI NG, 100 mm | [ [
0124 801-06207 115.000 m | 3.32000 381. 80| 5. 00000 575. 00| 6. 53000 750. 95
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 nm | | |
0125 801- 06640 10. 000 EACH 270. 30000 2703. 00| 225. 00000 2250. 00| 260. 00000 2600. 00
CONSTRUCTI ON SIGN, A | | |
0126 801-06645 5.000 EACH 51. 00000 255. 00| 65. 00000 325. 00| 50. 00000 250. 00
CONSTRUCTI ON SIGN, B | | |
0127 801-06775 LUMP|  85000. 00000 85000. 00|  180000. 00000 180000. 00]  175000. 00000 175000. 00
MAI NTAI NI NG TRAFFI C | | |
0128 801-07118 133.200 m | 68. 93000 9181. 48| 42. 00000 5594. 40| 65. 00000 8658. 00
BARRI CADE, |11 -A | |
0129 801-07119 68.400 m | 79. 56000 5441. 90| 45. 00000 3078. 00| 75. 00000 5130. 00
BARRI CADE, |11-B | |
0130 802-05701 175.400 m | 35. 94000 6303. 88| 30. 00000 5262. 00| 35. 15000 6165. 31
SIGN POST, SQUARE, 1, REI NFORCED ANCHCR | |
BASE | [
0131 802-76025 7.300 n2 | 196. 45000 1434.09 200. 00000 1460. 00| 237. 00000 1730. 10
I

SI G\, SHEET, ENCAPSULATED LENS W TH
LEGEND, 2.03 nm TH CKNESS |
0132 802-76035 25.200 n2 | 218. 40000 5503. 68

250. 00000 6300. 00| 164. 00000 4132. 80
SIGN, SHEET, ENCAPSULATED LENS W TH [ |
LEGEND 2. 54 nm THI CKNESS | | |
0133 802-96248 76.800 m | 54. 53000 4187. 90| 60. 00000 4608. 00| 42. 00000 3225. 60
POST, WOOD, 100 mm X 100 mm | | |
0134 808-03631 24427.000 m | 1. 02000 24915. 54| 0. 95000 23205. 65| 0. 95000 23205. 65
LINE, EPOXY, SOLID, WH TE, 100 nm | | [
0135 808- 03632 8020.000 m | 1. 02000 8180. 40| 0. 95000 7619. 00| 0. 95000 7619. 00
LINE, EPOXY, SOLID, YELLOW 100 nm | |
0136 808- 04896 2191.000 m | 1. 02000 2234. 82| 0. 95000 2081. 45 0. 95000 2081. 45

LI NE, EPOXY, BROKEN, YELLOW 100 nm | | |



| NDI ANA DEPARTMENT COF TRANSPORTATI ON

DATE : 02/ 27/ 04

PAGE : 141 -16
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 40, 999, 647. 03 ROUTE : 145
CALL ORDER : 141 CONTRACT ID : R -27205-A COUNTI ES : CRAWFCRD PERRY
LETTI NG DATE : 02/17/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (4) 35-1134435 | (5) 35-1698047 | (6) 35-0958970
| FOERTSCH CONSTRUCTI ON | GRADEX, | NC. | LUTGRI NG BROTHERS, | NC.
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e ot o e e et e e et e e m o e o e e e e et e e e e e e e e e eemeemeaooo-
0137 808-74805 139.000 m | 27. 54000 3828. 06| 19. 60000 2724. 40| 19. 60000 2724. 40
TRANSVERSE MARKI NGS, EPOXY, STCP LINE, | | [
600 mm | | |
0138 808- 75998 535.000 EACH| 19. 64000 10507. 40| 18. 80000 10058. 00| 18. 75000 10031. 25
SNOAPLOMABLE RAI SED PAVEMENT MARKER | | |
0139 715-05841 2.000 EACH 863. 71000 1727. 42| 1615. 00000 3230. 00 1765. 00000 3530. 00
CONCRETE ANCHOR, 1500 mm | | |
0140 715-06004 10. 000 EACH 832. 00000 8320. 00| 0. 10000 1. 00| 1765. 00000 17650. 00
CONCRETE ANCHOR, 1200 nm | [ [
0141 715-05842 6.000 EACH 768. 00000 4608. 00| 1400. 00000 8400. 00| 1765. 00000 10590. 00
CONCRETE ANCHOR, 1050 nm | | |
0142 715-06492 4.000 EACH 850. 00000 3400. 00| 1500. 00000 6000. 00| 1875. 00000 7500. 00
CONCRETE ANCHOR, 1350 mm | | |
0143 205-06934 178.000 My | 382. 50000 68085. 00| 375. 00000 66750. 00| 308. 00000 54824. 00
TEMPORARY MULCHI NG | | |
0144 303-60012 132.900 My | 22. 00000 2923. 80| 24. 00000 3189. 60| 28. 00000 3721. 20
AGCGREGATE, 2 | | |
SECTI ON TOTALS | $ 18, 818, 928. 65| $ 19, 659, 027. 22| $ 19, 789, 622. 92
------------------------------------------ S B
CONTRACT TOTALS | $ 18, 818, 928. 65| $ 19, 659, 027. 22| $ 19, 789, 622. 92




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 27/ 04
PAGE : 141 -17
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 40, 999, 647. 03 RQUTE : 145
CALL CRDER : 141 CONTRACT ID : R -27205-A COUNTI ES : CRAWCRD PERRY
LETTI NG DATE : 02/17/04 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET-ASI DE :

| (7) 36-2231526 | (8) 35 1875662 |
| WALSH CONSTR CO. COF I LL | CRIDER & CRIDER, | NC. |

LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AVMOUNT|  UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
SECTI ON 0001  ENVI RONVENTAL M Tl GATI ON
I I I
0001 105-06845 LUMP|  715439. 62000 715439. 62|  550000. 00000 550000. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07040 24.000 MXS | 1525. 00000 36600. 00| 1900. 00000 45600. 00|
FIELD OFFI CE, C | | |
0003 110-01001 LUWP|  975000. 00000 975000. 00| 1150000. 00000  1150000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  395000. 00000 395000. 00]  600000. 00000 600000. 00|
CLEARI NG RI GHT OF VAY | | |
0005 202-03000 LUMP|  10000. 00000 10000. 00|  12000. 00000 12000. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 12 | I |
0006 202-03000 LUMP|  10000. 00000 10000. 00| 8000. 00000 8000. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 15 I I I
0007 202-03000 LUMP|  10000. 00000 10000. 00| 100. 00000 100. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 18 | | |
0008 202-03000 LUMP|  10000. 00000 10000. 00| 8000. 00000 8000. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 20 I I I
0009 202-03000 LUMP|  10000. 00000 10000. 00| 8000. 00000 8000. 00|
HOUSES AND BUI LDINGS, REMOVE , PARCEL | | |
NO. 22 | I |
0010 202-03000 LUMP|  10000. 00000 10000. 00|  12000. 00000 12000. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 25 I I I
0011 202-03000 LUVP|  10000. 00000 10000. 00|  15000. 00000 15000. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 35 | I |
0012 202-03000 LUWP|  10000. 00000 10000. 00| 8000. 00000 8000. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 4 I I I
0013 202-03000 LUMP|  10000. 00000 10000. 00| 8000. 00000 8000. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 47 [ I I
0014 202-03000 LUMP|  10000. 00000 10000. 00| 100. 00000 100. 00|
HOUSES AND BUI LDINGS, REMOVE , PARCEL | | |
NO. 7 I I I
0015 203-02000 1386.000 n8 | 15. 00000 20790. 00 16. 50000 22869. 00|
I

EXCAVATI QN, COVMON



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 27/ 04
PAGE : 141 - 18
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 40, 999, 647. 03 ROUTE : 145
CALL ORDER : 141 CONTRACT ID : R -27205-A COUNTI ES : CRAWFCRD PERRY
LETTI NG DATE : 02/17/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (7) 36-2231526 | (8) 35 1875662 [
| WALSH CONSTR CO. OF I LL | CRIDER & CRIDER | NC, |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e et et et e e e e e e e e e et e e e e e e e e e eemeemeeooo-
0016 203-02020 1819099.000 n8 | 4.50000  8185945. 50| 4.40000  8004035. 60|
EXCAVATI ON, UNCLASSI FI ED | | |
0017 203-93444 3420.000 My | 15. 00000 51300. 00| 15. 50000 53010. 00|
BACKFI LL, ROCK | | |
0018 204-02290 57.000 EACH 550. 00000 31350. 00| 3150. 00000 179550. 00|
SETTLEMENT PLATE | [ [
0019 205-03371 1900.000 n8 | 18. 00000 34200. 00| 6. 60000 12540. 00|
SEDI MENT REMOVE | [ [
0020 205-06930 92.000 My | 40. 00000 3680. 00| 32. 50000 2990. 00|
SPLASHPAD, RI PRAP | | |
0021 205-06931 3659.000 My | 18. 00000 65862. 00| 22. 50000 82327. 50|
TEMPORARY CHECK DAM REVETMENT R PRAP | | |
0022 205-06936 1395.000 My | 35. 00000 48825. 00| 27. 00000 37665. 00|
TEMPORARY SEDI MENT TRAP | | |
0023 205- 06937 3744.000 m | 7.00000 26208. 00| 4. 25000 15912. 00|
TEMPCRARY SI LT FENCE | | [
0024 205-06938 2356.000 m | 40. 00000 94240. 00| 20. 00000 47120. 00|
TEMPORARY SLOPE DRAI N | [ [
0025 207-07499 50370.000 n2 | 5. 50000 277035. 00| 5. 25000 264442, 50|
SUBGRADE TREATMENT, TYPE B | | |
0026 207-07502 15207.000 n2 | 4. 25000 64629. 75| 3. 50000 53224. 50|
SUBGRADE TREATMENT, TYPE D | | |
0027 207-07503 471.000 n2 | 4. 25000 2001. 75| 3. 50000 1648. 50|
SUBGRADE TREATMENT, TYPE E | | |
0028 211-07454 56213.000 n8 | 9. 00000 505917. 00| 30.50000  1714496. 50
STRUCTURE BACKFI LL | | |
0029 212-06281 146113.000 n8 | 0. 50000 73056. 50| 6. 50000 949734. 50|
STOCKPI LED SELECTED MATERI AL | | [
0030 213-52830 500.000 n8 | 75. 00000 37500. 00| 75. 00000 37500. 00|
FLOMBLE MORTAR | | |
0031 301-07448 47977.000 My | 11. 00000 527747. 00 16. 00000 767632. 00|
COVPACTED AGGREGATE, NO 53, BASE | | |
0032 306-08043 382.000 n2 | 11. 00000 4202. 00| 9. 00000 3438. 00|
M LLING TRANSI TI ON | | |
0033 401-06264 LUMP|  12000. 00000 12000. 00|  10000. 00000 10000. 00|
PROFI LOGRAPH, HVA | | |
0034 401-07327 6240.000 My | 33. 50000 209040. 00| 38. 00000 237120. 00|
QC/ QA HWVA, 2, 70, SURFACE, 9.5 m [ [ [
0035 401-07397 10508.000 My | 32. 50000 341510. 00 33. 00000 346764. 00|
QA HVA, 2, 70, | NTERMEDI ATE, 19.0 nmm | | |
0036 401-07423 24060.000 My | 29. 50000 709770. 00| 30. 00000 721800. 00|

QU QA HVA, 2,

64, BASE, 19.0 nm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 27/ 04
PAGE : 141 -19
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 40, 999, 647. 03 ROUTE : 145
CALL ORDER : 141 CONTRACT ID : R -27205-A COUNTI ES : CRAWFCRD
LETTI NG DATE : 02/17/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (7) 36-2231526 | (8) 35 1875662 [
| WALSH CONSTR CO. OF | LL | CRIDER & CRIDER | NC. |
LINE NO/ | TEM CCDE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0037 401-07429 13286.000 My | 28. 00000 372008. 00| 28. 50000 378651. 00|
QC/ QA HVA, 5, 76, | NTERVEDI ATE, C19.0 mmi [ [
0038 402-07432 7112.000 My | 37. 00000 263144. 00 38. 25000 272034. 00|
HVA SURFACE, TYPE A | | |
0039 402-07435 2586.000 My | 38. 00000 98268. 00| 39. 00000 100854. 00|
HVA | NTERVEDI ATE, TYPE A | | |
0040 402-07440 16222.000 My | 27. 50000 446105. 00| 28. 50000 462327. 00|
HVA BASE, TYPE A | | |
0041 404-05511 3619.000 n2 | 3. 00000 10857. 00| 2. 50000 9047. 50|
SEAL COAT, 2 | | |
0042 404-05514 1516.000 n2 | 5. 50000 8338. 00| 5. 50000 8338. 00|
SEAL CQAT, 5 | | [
0043 405- 05517 250.000 My | 290. 00000 72500. 00| 285. 00000 71250. 00|
ASPHALT FOR PRI ME COAT | | |
0044 406- 05520 117.000 My | 225. 00000 26325. 00| 225. 00000 26325. 00|
ASPHALT FOR TACK COAT [ | |
0045 601-94689 2.000 EACH 2400. 00000 4800. 00| 2500. 00000 5000. 00|
GUARDRAI L END TREATMENT, CS | | |
0046 601-99105 202.000 m | 44. 00000 8888. 00| 45. 00000 9090. 00|
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0047 603-06040 18184.000 m | 13. 00000 236392. 00 16. 00000 290944. 00|
FENCE, FARM FIELD, 1190 mm | | [
0048 606-07484 18582.000 m | 1. 00000 18582. 00| 1. 00000 18582. 00|
M LLED HVA SHOULDER CORRUGATI ONS | | [
0049 610-07486 3276.000 My | 60. 00000 196560. 00| 59. 00000 193284. 00|
HVA FOR APPROACHES, TYPE A | | |
0050 611-06497 3.000 EACH 150. 00000 450. 00| 175. 00000 525. 00|
MAl LBOX ASSEMBLY, SI NGLE | | |
0051 611-06498 1.000 EACH 190. 00000 190. 00| 200. 00000 200. 00|
MAl LBOX ASSEMBLY, DOUBLE | | |
0052 615- 06490 65. 000 EACH| 200. 00000 13000. 00| 115. 00000 7475. 00|
R GHT OF WAY MARKER | [ [
0053 615- 06505 71.000 EACH 400. 00000 28400. 00| 350. 00000 24850. 00|
MONUMENT, B | | [
0054 615-06510 17.000 EACH 300. 00000 5100. 00| 210. 00000 3570. 00|
MONUMENT, C | | |
0055 615- 06527 1.000 EACH 200. 00000 200. 00| 210. 00000 210. 00|
MONUVENT, SECTI ON CORNER | | |
0056 616-02305 2100.000 n8 | 88. 00000 184800. 00| 85. 00000 178500. 00|
GABI ONS | | |
0057 616-02320 50500.000 n2 | 1. 00000 50500. 00| 3. 20000 161600. 00|

GEOTEXTI LES [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 27/ 04
PAGE : 141 - 20
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 40, 999, 647. 03 ROUTE : 145
CALL ORDER : 141 CONTRACT ID : R -27205-A COUNTI ES : CRAWFCRD PERRY
LETTI NG DATE : 02/17/04 10:00 AM DISTRICT  : VINCENNES Di STRICT
SET- ASI DE :
| (7) 36- 2231526 | (8) 35 1875662 |
| WALSH CONSTR 0O OF | LL | ORI DER & CRIDER, | NC. |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AVMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e et e e e e e e e e e e eemeemeeooo-
0058 616-05688 299.000 My | 25. 00000 7475. 00| 24.00000 7176. 00|
RIPRAP, CLASS 1 | | |
0059 616- 05689 5742.000 My | 25. 00000 143550. 00| 28. 00000 160776. 00|
RI PRAP, CLASS 2 | | |
0060 616- 06405 26050.000 My | 20. 00000 521000. 00| 21. 00000 547050. 00|
RI PRAP, REVETMENT | | |
0061 621-01004 5.000 EACH 450. 00000 2250. 00| 750. 00000 3750. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG [ | |
0062 621-02770 630.000 n2 | 4. 00000 2520. 00| 1. 80000 1134. 00
EROSI ON CONTROL BLANKET | | |
0063 621-04258 62.090 kg | 8. 00000 496. 72| 6. 75000 419. 11|
SEED M XTURE , ANNUAL RYEGRASS | [ [
0064 621-04258 3.690 kg | 9. 00000 33. 21 53. 00000 195. 57|
SEED M XTURE , ORCHARD GRASS | | |
0065 621-04258 1.850 kg | 125. 00000 231. 25| 75. 00000 138. 75|
SEED M XTURE , RED CLOVER | | |
0066 621-04258 3.260 kg | 125. 00000 407. 50| 340. 00000 1108. 40|
SEED M XTURE , SEDGE MEADOW SEED M X | | |
0067 621-04258 0.450 kg | 125. 00000 56. 25| 160. 00000 72. 00
SEED M XTURE , TI MOTHY | | |
0068 621-06545 66.020 My | 340. 00000 22446. 80| 500. 00000 33010. 00|
FERTI LI ZER | | |
0069 621-06548 561.800 kg | 70. 00000 39326. 00 60. 00000 33708. 00|
SEED M XTURE, CV | | |
0070 621-06553 12312. 000 kg | 7.00000 86184. 00| 5. 15000 63406. 80|
SEED M XTURE, R | | |
0071 621-06557 2916.000 kg | 4. 00000 11664. 00| 4. 25000 12393. 00|
SEED M XTURE, T | | |
0072 621-06565 441.690 My | 325. 00000 143549. 25| 365. 00000 161216. 85|
MULCHI NG MATERI AL | [ [
0073 621-06567 733.000 kL | 1. 30000 952. 90| 1. 00000 733. 00|
VATER [ | [
0074 621-06574 40721.000 n2 | 3. 50000 142523. 50| 3. 00000 122163. 00|
SODDI NG | | |
0075 621-07109 LUMP| 9100. 00000 9100. 00| 2800. 00000 2800. 00|
WATER PUMPI NG | | |
0076 622-52436 30.000 EACH 30. 00000 900. 00| 30. 00000 900. 00|
SIGN, DO NOT MOW OR SPRAY | | |
0077 622-91786 4620.000 EACH 5. 00000 23100. 00| 4.00000 18480. 00|

SEEDLI NG |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 27/ 04
PAGE : 141 -21
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 40, 999, 647. 03 ROUTE : 145
CALL CRDER : 141 CONTRACT ID : R -27205-A COUNTI ES : CRAWFORD PERRY
LETTI NG DATE : 02/17/04 10:00 AM DISTRICT  : VINCENNES Di STRI CT
SET- ASI DE :
| (7) 36-2231526 | (8) 35 1875662 |
| WALSH CONSTR GO OF I LL | CRI DER & CRIDER, | NC. |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m e m o e e et e e et e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
0078 622-91786 250.000 EACH 35. 00000 8750. 00| 27. 00000 6750. 00|
SEEDLING , 3 GALLON CONTAI NER GROWN | | |
0079 714-01634 116.000 m | 1000. 00000 116000. 00| 1220. 00000 141520. 00|

CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 2100 mm x 1200 mm | | |
0080 714-06172 22.000 m | 2400. 00000 52800. 00| 2930. 00000 64460. 00|
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 4200 nm X 1200 nm | [ [
0081 714-06278 55.000 m | 1400. 00000 77000. 00| 1700. 00000 93500. 00|
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 2700 nm X 1200 mm | |
360. 00000 53640. 00| 700. 00000 104300. 00|

|

0082 714-06660 149.000 n2 |
W NGMALL | [ [
0083 714-26702 101.000 m | 825. 00000 83325. 00 1100. 00000 111100. 00|

CULVERT, PRECAST BOX, REI NFORCED |
CONCRETE, 1800 mm x 900 nm |

0084 714-26703 139.000 m | 925. 00000 128575. 00 1200. 00000 166800. 00|
CULVERT, PRECAST BOX, RElI NFORCED | |
CONCRETE, 1800 nm x 1200 mm | [

0085 714-26704 185.000 m | 1200. 00000 222000. 00 1460. 00000 270100. 00|

I

I

I

[

I

II
CULVERT, PRECAST BOX, REI NFORCED | [ |
CONCRETE, 1800 mm x 1500 mm | | I
0086 714-26708 228.000 m | 1300. 00000 296400. 00| 1500. 00000 342000. 00|
CULVERT, PRECAST BOX, REl NFORCED | | I
CONCRETE, 2400 mm x 1200 mm | | |
I
I
I
I
I
I

0087 714-26717 190.000 m | 2300. 00000 437000. 00 2350. 00000 446500. 00|
CULVERT, PRECAST BOX, RElI NFORCED | |
CONCRETE, 3000 nm x 1500 mm [ [

0088 714-26724 81.000 m | 2600. 00000 210600. 00 2900. 00000 234900. 00|
CULVERT, PRECAST BOX, REI NFORCED | |
CONCRETE, 3600 mm x 1200 nm | |

0089 714-99348 234.000 m | 900. 00000 210600. 00 1200. 00000 280800. 00|
CULVERT, PRECAST BOX, REI NFORCED | | [
CONCRETE, 1500 mm x 900 nm | | |

0093 715-05048 19470.000 m | 6. 00000 116820. 00| 8. 25000 160627. 50|
PIPE, TYPE 4, C RCULAR 150 nm | | |

0094 715-05053 2132.000 m | 60. 00000 127920. 00| 50. 30000 107239. 60|
Pl PE, UNDERDRAI N OUTLET, 150 mm | | [

0095 715-05119 79.000 m | 115. 00000 9085. 00| 135. 00000 10665. 00|
PIPE, TYPE 1, CIROULAR 375 nm [ [ |

0096 715-05123 305.000 m | 115. 00000 35075. 00| 200. 00000 61000. 00|

PIPE, TYPE 1, CRCULAR 600 nm | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 27/ 04
PAGE : 141 -22
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 40, 999, 647. 03 ROUTE : 145
CALL ORDER : 141 CONTRACT ID : R -27205-A COUNTI ES : CRAWFCRD PERRY
LETTI NG DATE : 02/17/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (7) 36-2231526 | (8) 35 1875662 [
| WALSH CONSTR CO. OF | LL | CRIDER & CRIDER | NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m ot e o e e e e e e et e e e e e e e e et e e e e e e e e e e emmeemeeooo-
0097 715-05125 70.000 m | 140. 00000 9800. 00| 225. 00000 15750. 00|
PIPE, TYPE 1, O RCULAR 750 nm [ [ [
0098 715-05127 37.000 m | 280. 00000 10360. 00| 110. 00000 4070. 00|
PIPE, TYPE 1, O RCULAR 1050 mm | | |
0099 715-05128 247.000 m | 325. 00000 80275. 00| 460. 00000 113620. 00|
PIPE, TYPE 1, O RCULAR 1200 mm | | |
0100 715-05129 75.000 m | 325. 00000 24375.00) 570. 00000 42750. 00|
PIPE, TYPE 1, O RCULAR 1350 mm | | |
0101 715-05133 44.000 m | 500. 00000 22000. 00 520. 00000 22880. 00|
PIPE, TYPE 1, CIRCULAR 1500 nm | | |
0102 715-05169 343.000 m | 75. 00000 25725. 00| 135. 00000 46305. 00|
PIPE, TYPE 3, OROULAR 375 mm | [ [
0103 715-05171 50.000 m | 80. 00000 4000. 00| 140. 00000 7000. 00|
PI PE, TYPE 3, CIRCULAR 450 nm [ [ |
0104 715-05173 241.000 m | 125. 00000 30125. 00| 160. 00000 38560. 00|
PI PE, TYPE 3, CIRCULAR 600 nm | [ |
0105 715-05175 22.000 m | 150. 00000 3300. 00| 245. 00000 5390. 00|
PI PE, TYPE 3, CIRCULAR 750 nm | | |
0106 715-05177 100.000 m | 225. 00000 22500. 00| 295. 00000 29500. 00|
PIPE, TYPE 3, C RCULAR 900 nm | | |
0107 715-05178 38.000 m | 275. 00000 10450. 00| 350. 00000 13300. 00|
PIPE, TYPE 3, CIRCULAR 1050 mm | [ [
0108 715-05187 97.000 m | 410. 00000 39770. 00| 520. 00000 50440. 00|
PI PE, TYPE 3, CRCULAR 1350 mm | | |
0109 715-05366 17.000 m | 160. 00000 2720. 00| 315. 00000 5355. 00|
PI PE, TYPE 3, DEFORVED, M N AREA 0.31 | | |
m | I |
0110 715-46005 38.000 EACH 190. 00000 7220. 00| 365. 00000 13870. 00|
Pl PE END SECTION, 375 mm | | |
0111 715- 46010 6.000 EACH 200. 00000 1200. 00| 415. 00000 2490. 00|
Pl PE END SECTION, 450 mm | | |
0112 715-46020 28.000 EACH 300. 00000 8400. 00| 440. 00000 12320. 00|
Pl PE END SECTION, 600 mm | | |
0113 715- 46030 6.000 EACH 375. 00000 2250. 00| 650. 00000 3900. 00|
Pl PE END SECTION, 750 mm | | |
0114 715-46040 6.000 EACH 560. 00000 3360. 00| 775. 00000 4650. 00|
Pl PE END SECTION, 900 nm | | [
0116 718-06528 207.000 EACH 640. 00000 132480. 00| 535. 00000 110745. 00|
OUTLET PROTECTOR, 1 | | |
0117 718-06529 5.000 EACH 643. 00000 3215. 00| 500. 00000 2500. 00|

QUTLET PROTECTOR, 2



| NDl ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 02/ 27/ 04
PAGE : 141 -23
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 40, 999, 647. 03 ROUTE : 145
CALL ORDER : 141 CONTRACT ID : R -27205-A COUNTI ES : CRAWFORD PERRY
LETTI NG DATE : 02/17/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (7) 36-2231526 | (8) 35 1875662 [
| WALSH CONSTR CO. OF | LL | CRIDER & CRIDER | NC. |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0118 718-06531 3.000 EACH 645. 00000 1935. 00| 465. 00000 1395. 00|
OUTLET PROTECTCR 3 | | [
0119 718-06532 2000.000 m | 4. 00000 8000. 00| 3.10000 6200. 00|
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0120 718-52610 6585.000 n8 | 24. 00000 158040. 00| 31. 50000 207427. 50|
AGGREGATE FOR UNDERDRAI NS | | |
0121 718-99153 52013.000 n2 | 1. 00000 52013. 00| 1. 00000 52013. 00|
GEOTEXTI LES FOR UNDERDRAI N | | |
0122 801-04308 25.000 EACH| 500. 00000 12500. 00| 410. 00000 10250. 00|
ROAD CLOSURE S| GN ASSEMBLY | | |
0123 801-06203 989.000 m | 3. 00000 2967. 00| 1. 00000 989. 00|
TEMPORARY PAVEMENT MARKI NG 100 nm | [ [
0124 801-06207 115.000 m | 5. 00000 575. 00| 3. 50000 402. 50|
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 mm | [ |
0125 801- 06640 10. 000 EACH 400. 00000 4000. 00| 270. 00000 2700. 00|
CONSTRUCTI ON SI G&N, A | | |
0126 801-06645 5.000 EACH 200. 00000 1000. 00| 55. 00000 275. 00|
CONSTRUCTI ON SIGN, B | | |
0127 801-06775 LUMP|  100000. 00000 100000. 00|  250000. 00000 250000. 00|
MAI NTAI NI NG TRAFFI C | | |
0128 801-07118 133.200 m | 90. 00000 11988. 00| 70. 00000 9324. 00|
BARRI CADE, I11-A | | |
0129 801-07119 68.400 m | 125. 00000 8550. 00| 85. 00000 5814. 00|
BARRI CADE, I11-B | | [
0130 802-05701 175.400 m | 45. 00000 7893. 00| 35. 00000 6139. 00|
SIGN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE [ | |
0131 802-76025 7.300 n2 | 400. 00000 2920. 00| 200. 00000 1460. 00|
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | |
0132 802- 76035 25.200 n2 | 300. 00000 7560. 00| 225. 00000 5670. 00|
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm TH CKNESS | | [
0133 802-96248 76.800 m | 15. 00000 1152. 00| 60. 00000 4608. 00|
POST, WOOD, 100 mm X 100 mm [ | |
0134 808-03631 24427.000 m | 1. 00000 24427. 00| 1. 00000 24427. 00|
LINE, EPOXY, SOLID, WH TE, 100 nm | | |
0135 808- 03632 8020.000 m | 1. 00000 8020. 00| 1. 00000 8020. 00|
LINE, EPOXY, SOLID, YELLOW 100 mm | | |
0136 808- 04896 2191.000 m | 1. 00000 2191. 00| 1. 00000 2191. 00|
| I

LI NE, EPOXY, BROKEN, YELLOW 100 mm [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 27/ 04
PAGE : 141 - 24
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 40, 999, 647. 03 ROUTE : 145
CALL ORDER : 141 CONTRACT ID : R -27205-A COUNTI ES : CRAWFCRD PERRY
LETTI NG DATE : 02/17/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (7) 36-2231526 | (8) 35 1875662 [
| WALSH CONSTR CO. OF I LL | CRIDER & CRIDER | NC, |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e e e e e e e e e e e eemeemeeoo--
0137 808- 74805 139.000 m | 20. 00000 2780. 00| 25. 00000 3475. 00|
TRANSVERSE MARKI NGS, EPOXY, STOP LINE, | | |
600 mm | | [
0138 808- 75998 535. 000 EACH| 20. 00000 10700. 00| 19. 00000 10165. 00|
SNOWPLOMABLE RAI SED PAVEMENT MARKER | | |
0139 715-05841 2.000 EACH 800. 00000 1600. 00| 1150. 00000 2300. 00|
CONCRETE ANCHOR, 1500 mm | | |
0140 715-06004 10.000 EACH 600. 00000 6000. 00| 1120. 00000 11200. 00|
CONCRETE ANCHOR, 1200 mm | | |
0141 715-05842 6.000 EACH 600. 00000 3600. 00| 1100. 00000 6600. 00|
CONCRETE ANCHOR, 1050 nm | | |
0142 715-06492 4.000 EACH 700. 00000 2800. 00| 1400. 00000 5600. 00|
CONCRETE ANCHOR, 1350 mm | | |
0143 205-06934 178.000 My | 300. 00000 53400. 00| 385. 00000 68530. 00|
TEMPORARY MULCHI NG | | |
0144 303-60012 132.900 My | 35. 00000 4651. 50| 28. 00000 3721. 20
AGGREGATE, 2 | | |
SECTI ON TOTALS | $ 19, 882, 400. 00| $ 23,242, 459. 88|
------------------------------------------ S B
CONTRACT TOTALS | $ 19, 882, 400. 00| $ 23, 242, 459. 88|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/27/04
PAGE : 151 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 767, 004. 15 ROUTE : 70
CALL ORDER : 151 CONTRACT ID : R -27210-A COUNTI ES :  HANCOCK
LETTI NG DATE : 02/17/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
CONTRACT TIME : 11/19/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 0703248
0703248
0703248
OTHERS
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LONBI D
1 351609544 SCHUTT- LOCKABI LL CO $ 3,520,713.71 100. 0000%
2 35-1917625 M LESTONE CONTRACTORS, L. P. $ 3,727,592.16 105. 8760%
3 05-0558668 WEDDLE BROTHERS HI GMAY GROUP LLC $ 3,732, 614.83 106. 0186%
4 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 3,734, 615. 69 106. 0755%
5 351128289 BEATY CONSTRUCTI ON, | NC. $ 3,867,931.95 109. 8621%
6  35-1618530 ANMER CAN CONTRACTI NG & SERVI CES $ 3,953, 891. 45 112. 3036%
7 35-1364963 ERBER & M LLI GAN OONSTR 0O, $ 4,448, 820. 70 126. 3613%
| (1) 35 1609544 [ (2) 351917625 | (3) 05-0558668
| SCHUTT- LOOKABI LL GO | M LESTONE OONTRACTORS, L. P. | WEDDLE BROTHERS H GHWAY GROU
LINE NO / | TEM CODE / ALT

| TEM DESCRI PTI ON

SECTI ON 0001 REPLACE SUPERSTRUCTURE
0001 105-06845
CONSTRUCTI ON ENG NEERI NG
0002 105-07040
FI ELD OFFICE, C
0003 108-01614
PARTNERI NG OVERHEAD
0004 110-01001
MOBI LI ZATI ON AND DEMOBI LI ZATI ON
0005 201-52370
CLEARI NG RI GHT OF WAY

15. 000

0006 202-02240 67. 000
PAVEMENT REMOVAL
0007 202-02241 122. 000

GUARDRAI L, REMOVE
0008 202-51328
PRESENT STRUCTURE, REMOVE PORTI ONS

0009 202-51368 525. 000
SLOPEVALL, REMOVE

0010 202-96070 2.000
H GH MAST TOAER REMOVE

0011 203-02000 7895. 000

EXCAVATI QN, COVMON

LUMP|
|
MOS |
|
LUMP|

|
LUMP|

|
LUMP|

sys ||
LFT ||
LUI\/P||
SYs ||

I
EACH
I
cYs |
|

36180

1455

6001.

176935

12634

8

2

133714.

18

2700

9

UN'T PRI CE

00000

41000

10000

69000

51000

19000

16000

45000

31000

00000

89000

|
AMOUNT|
e e e e e e e e e e e — -

UNIT PRI CE

36180.001 34751. 37000 34751.371
21831.151 2781. 55000 41723.251
6001.10, 4913. 20000 4913. 20
176935.69, 186025. 00000 186025. 00
12634.51“ 145467. 29000 145467. 29
548.73# 31. 63000 2119.21
263.52, 2.08000 253.76,
133714.45# 97606. 60000 97606.60“
9612.75, 9. 14000 4798. 50
5400.00; 2593. 38000 5186. 76
78081.55; 6. 14000 48475.3&

UNIT PRI CE

25229

1320

2460

188280

21678.

21.

2

210493.

2

1500

17

. 82000

00000

49000

74000

53000

23000

00000

16000

96000

00000

12000

25229

19800.

2460.

188280.

21678.

1422.

244

210493

1554.

3000.

135162.

82

00

49

74

53

41

00

16

00

00

40



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 27/ 04
PAGE : 151 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 3, 767, 004. 15 ROUTE : 70
CALL ORDER : 151 CONTRACT ID : R -27210-A COUNTI ES @ HANCOCK
LETTI NG DATE : 02/17/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35- 1609544 | (2) 351917625 | (3) 05-0558668
| SCHUTT- LOOKABI LL CO | M LESTONE CONTRACTCRS, L.P. | WEDDLE BROTHERS H GHVAY GROU
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMDUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m et o e e e et e e et e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
0012 203-02070 12046. 000 CYS | 9. 23000 111184. 58 10. 00000 120460. 00| 6. 82000 82153. 72
BORROW | | [
0013 205-06935 1.000 EACH 5764. 66000 5764. 66| 5178. 48000 5178.48|  11173. 62000 11173. 62
TEMPORARY SEDI MENT BASIN , 1 | | |
0014 206-51230 939.000 CYS | 50. 64000 47550. 96| 17. 02000 15981. 78| 10. 03000 9418. 17
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |
0015 207-07500 7142.000 SYS | 5. 81000 41495. 02| 4. 23000 30210. 66 3. 60000 25711. 20
SUBGRADE TREATMENT, TYPE C | | |
0016 211-06467 90.000 CYS | 38. 73000 3485. 70| 63. 23000 5690. 70| 40. 47000 3642. 30
AGGREGATE FCR END BENT BACKFI LL | | |
0017 211-07454 469.000 CYS | 26. 64000 12494. 16| 34. 66000 16255. 54| 23. 38000 10965. 22
STRUCTURE BACKFI LL | [ [
0018 301-07448 1101.000 TON | 18. 79000 20687. 79| 20. 22000 22262. 22| 18. 86000 20764. 86
COVPACTED AGGREGATE, NO. 53, BASE | | [
0019 302-07455 98.600 CYS | 32. 50000 3204. 50| 66. 69000 6575. 63| 31. 43000 3099. 00
DENSE GRADED SUBBASE | | [
0020 401-06264 LUVP| 362. 72000 362. 72| 1000. 00000 1000. 00| 2200. 00000 2200. 00
PROFI LOGRAPH, HVA | | [
0021 402-07433 1624. 000 TON | 45. 36000 73664. 64 42.00000 68208. 00| 41. 00000 66584. 00
HVA SURFACE, TYPE B | | |
0022 402-07438 1268.000 TON | 54. 00000 68472. 00| 50. 00000 63400. 00| 40. 00000 50720. 00
HVA | NTERVEDI ATE, TYPE B | | |
0023 402-07441 3147.600 TON | 28. 25000 88919. 70| 32. 50000 102297. 00| 34. 25000 107805. 30
HVA BASE, TYPE B | | |
0024 405- 05517 9.800 TON | 486. 44000 4767. 11| 523. 28000 5128. 14| 375. 00000 3675. 00
ASPHALT FOR PRI ME COAT | | |
0025 406- 05520 7.500 TON | 179. 46000 1345. 95| 193. 07000 1448. 03| 180. 00000 1350. 00
ASPHALT FOR TACK COAT | | |
0026 601-01522 4.000 EACH 1274. 40000 5097. 60| 1224. 08000 4896. 32| 1180. 00000 4720. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0027 601-02103 68.800 LFT | 15. 66000 1077. 41| 15. 04000 1034. 75| 14. 50000 997. 60
GUARDRAI L, WBEAM SHOP CURVED, 6 FT. 3 | | |
IN. SPACI NG [ | |
0028 601-05586 1.000 EACH 1776. 60000 1776. 60| 1706. 45000 1706. 45| 1645. 00000 1645. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 9 | | [
0029 601-06233 2.000 EACH 8262. 00000 16524. 00| 7935. 76000 15871. 52| 7650. 00000 15300. 00
| MPACT ATTENUATOR, ED, W, TL-3 | | [
0030 601-07023 2.000 EACH 3564. 00000 7128. 00| 3423. 27000 6846. 54| 3300. 00000 6600. 00
ENERGY ABSCRBI NG TERM NAL, CZ, TL-2 | | [
0031 601-07024 4.000 EACH 4536. 00000 18144. 00| 4356. 89000 17427. 56| 4200. 00000 16800. 00
I

ENERGY ABSORBI NG TERM NAL, CZ, TL-3 | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 27/ 04
PAGE : 151 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 767, 004. 15 ROUTE : 70
CALL ORDER : 151 CONTRACT ID : R -27210-A COUNTI ES :  HANCOCK
LETTI NG DATE : 02/17/04 10:00 AM DISTRICT  : GREENFI ELD DI STR CT
SET- ASI DE :
| (1) 35 1609544 | (2) 35-1917625 | (3) 05-0558668
| SCHUTT- LOOKABI LL GO | M LESTONE CONTRACTORS, L. P. | WEDDLE BROTHERS H GHWAY GROU
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNT PR CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0032 601-94689 9.000 EACH 2133. 00000 19197. 00| 2048. 78000 18439. 02| 1975. 00000 17775. 00
GUARDRAI L END TREATMENT, OS | | |
0033 601-97774 2.000 EACH 1080. 00000 2160. 00| 1037. 35000 2074. 70| 1000. 00000 2000. 00

GUARDRAI L END TREATMENT, OS, SPARE [ | I
PARTS PACKAGE | | I

0034 601-99105 1337.500 LFT | 10. 58000 14150. 75| 10. 17000 13602. 38| 9. 80000 13107. 50
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | |
0035 601-99132 2.000 EACH 108. 00000 216. 00| 103. 73000 207. 46| 100. 00000 200. 00
GUARDRAI L TRANSITION, VH, 6 FT. 3 IN | | |
SPACI NG | [ |
0036 602-06639 804.000 LFT | 19. 60000 15758. 40| 28. 18000 22656. 72| 15. 00000 12060. 00
TEMPORARY CONCRETE BARRI ER ANCHORED | | [
0037 602-06646 1684.000 LFT | 16. 26000 27381. 84] 12. 48000 21016. 32| 13. 00000 21892. 00
TEMPORARY CONCRETE BARRI ER | | |
0038 610- 06259 615.400 SYS | 48. 40000 29785. 36| 57. 42000 35336. 27| 45. 93000 28265. 32
REI NFORCED CONCRETE BRI DGE APPROACH, 12 | | |
IN | | |
0039 615-06527 2.000 EACH 642. 60000 1285. 20| 617. 23000 1234. 46| 101. 85000 203. 70
MONUMVENT, SECTI ON CORNER | | |
0040 616-02320 599.000 SYS | 3. 10000 1856. 90| 2. 56000 1533. 44| 2. 06000 1233.94
GEOTEXTI LES | | |
0041 616-06405 1406. 000 TON | 24. 96000 35093. 76| 28. 24000 39705. 44| 14. 91000 20963. 46
Rl PRAP, REVETMENT | | |
0042 621-01004 4.000 EACH 324. 00000 1296. 00| 695. 02000 2780. 08| 300. 00000 1200. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | [
0043 621-06545 1.800 TON | 351. 00000 631. 80| 529. 05000 952. 29| 325. 00000 585. 00
FERTI LI ZER | | [
0044 621-06554 668.000 LBS | 3. 13000 2090. 84 4. 72000 3152. 96 2.90000 1937. 20
SEED M XTURE, U | | |
0045 621-06557 334.000 LBS | 1. 94000 647. 96| 3. 99000 1332. 66| 1. 80000 601. 20
SEED M XTURE, T | | |
0046 621-06565 8.900 TON | 442. 80000 3940. 92| 414. 94000 3692. 97 410. 00000 3649. 00
MULCH NG MATERI AL | |
0047 621-06567 0.400 MG | 2. 16000 0. 86 1. 05000 0. 42 2. 00000 0. 80
WATER | | |
0048 621-06574 93.000 SYS | 17. 82000 1657. 26| 9. 08000 844. 44| 16. 50000 1534. 50
SODDI NG | | |
0049 701-51195 4921.000 LFT | 27. 76000 136606. 96| 30. 92000 152157. 32| 32. 78000 161310. 38
PILE, STEEL H, HP 12 X 53 | |
0050 702-51005 480.500 CYS | 384. 90000 184944. 45| 475. 00000 228237. 50 384. 45000 184728. 23
I

CONCRETE, A, SUBSTRUCTURE [ [
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 767, 004. 15 ROUTE : 70
CALL ORDER : 151 CONTRACT ID : R -27210-A COUNTI ES : HANCOCK
LETTI NG DATE : 02/17/04 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35- 1609544 | (2) 351917625 | (3) 05-0558668
| SCHUTT- LOOKABI LL CO | M LESTONE CONTRACTORS, L.P. | WEDDLE BROTHERS H GHWAY GROU
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRCE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ S
0051 702-51015 208.700 CYS | 281. 99000 58851. 31| 475. 00000 99132. 50| 185. 34000 38680. 46
CONCRETE, B, FOOTI NGS | | |
0052 702-51110 644.000 LBS | 1. 95000 1255. 80| 2. 64000 1700. 16| 1. 42000 914. 48
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0053 702-51863 1169. 000 EACH| 6. 85000 8007. 65| 6. 84000 7995. 96| 2.22000 2595. 18
FI ELD DRI LLED HOLE | N CONCRETE | |
0054 703-51030 57295.000 LBS | 0. 57000 32658. 15| 0. 57000 32658. 15| 0. 61000 34949. 95
REI NFORCI NG STEEL | |
0055 703-51032 307969. 000 LBS | 0. 67000 206339. 23| 0. 66000 203259. 54| 0. 67000 206339. 23
RE| NFORCI NG STEEL, EPOXY COATED | |
0056 703-97703 40.000 EACH| 24. 69000 987. 60| 24. 77000 990. 80| 23.72000 948. 80
THREADED BAR SPLI CE, EPOXY COATED | | [
0057 704-51002 697.500 CYS | 393. 31000 274333. 73| 475. 00000 331312. 50| 527. 08000 367638. 30
CONCRETE, C, SUPERSTRUCTURE | | [
0058 706- 06342 504.000 LFT | 57. 24000 28848. 96| 60. 35000 30416. 40| 53. 00000 26712. 00
RAILING PS-1 [ | [
0059 706- 06353 4.000 EACH| 1944. 00000 7776. 00| 1867. 24000 7468. 96| 1057. 10000 4228. 40
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, [ | [
TPS- 1 | | |
0060 706-51020 30.200 CYS | 410. 40000 12394. 08| 431. 13000 13020. 13| 454. 06000 13712. 61
CONCRETE, C, RAILING | | |
0061 709-51821 LUMP| 3123. 36000 3123. 36| 2999. 48000 2999. 48| 2891. 47000 2891. 47
SURFACE SEAL | | |
0062 711-51038 LUMP|  489118. 32000 489118.32| 430000. 00000 430000. 00| 630562. 47000 630562. 47
STRUCTURAL STEEL |
0063 714-99072 LUMP|  489106. 85000 489106. 85| 419756. 78000 419756. 78|  398178. 98000 398178. 98
TI EBACK WALL | | [
0064 715-05048 442.000 LFT | 7.82000 3456. 44| 8. 61000 3805. 62| 5. 42000 2395. 64
PIPE, TYPE 4, GO RCULAR 6 IN | | |
0065 715- 05053 80.000 LFT | 7.82000 625. 60| 13. 60000 1088. 00| 16. 60000 1328. 00
Pl PE, UNDERDRAI N OUTLET, 6 IN. | | [
0066 715-05119 52.000 LFT | 31. 94000 1660. 88| 32. 69000 1699. 88| 24. 44000 1270. 88
Pl PE, TYPE 1, G RCULAR 15 IN. | | [
0067 715- 05407 264.000 LFT | 13. 22000 3490. 08| 5. 40000 1425. 60| 4. 50000 1188. 00
Pl PE, END BENT DRAIN, 6 IN. | | |
0068 715-92537 120. 000 LFT | 28. 28000 3393. 60| 3. 53000 423. 60| 13. 72000 1646. 40
PI PE, PVC, 8 IN. | | |
0069 718-06528 2.000 EACH 352. 53000 705. 06| 1138. 62000 2277. 24| 332. 08000 664. 16
OUTLET PROTECTOR, 1 | | |
0070 718-52610 24.400 CYS | 56. 57000 1380. 31| 192. 27000 4691. 39| 30. 61000 746. 88

AGGREGATE FOR UNDERDRAI NS | | |
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ENG NEER S ESTI MATE: $ 3, 767, 004. 15 ROUTE : 70
CALL ORDER : 151 CONTRACT ID : R -27210-A COUNTI ES : HANCOCK
LETTI NG DATE : 02/17/04 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-1609544 | (2) 351917625 | (3) 05-0558668
| SCHUTT- LOOKABI LL CO | M LESTONE CONTRACTORS, L.P. | WEDDLE BROTHERS H GHWAY GROU
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ S
0071 718-99153 221.000 SYS | 2.83000 625. 43| 2. 67000 590. 07| 2. 06000 455. 26
GEOTEXTI LES FOR UNDERDRAI N | [ [
0072 720-45075 2.000 EACH 1250. 40000 2500. 80| 1285. 72000 2571. 44| 1737. 62000 3475. 24
I NLET, R13 [ | [
0073 722-51842 2886.100 SYS | 30. 77000 88805. 30| 33. 76000 97434. 74| 27. 52000 79425. 47
BRI DGE DECK OVERLAY | |
0074 726-93525 22.000 EACH 665. 19000 14634. 18| 955. 92000 21030. 24| 654. 66000 14402. 52
BEARI NG ASSEMBLY, | | | | |
0075 726- 96576 11.000 EACH| 852. 03000 9372. 33| 803. 57000 8839. 27| 855. 09000 9405. 99
BEARI NG ASSEMBLY, FI XED | | |
0076 731-93947 441.000 LFT | 16. 13000 7113. 33| 11. 80000 5203. 80| 14. 67000 6469. 47
LEVELI NG PAD, CONCRETE | | [
0077 801-06203 5420.000 LFT | 0. 32000 1734. 40| 0. 31000 1680. 20| 0. 30000 1626. 00
TEMPORARY PAVEMENT MARKI NG, 4 I N. | | [
0078 801-06216 120.000 LFT | 0. 70000 84. 00| 0. 67000 80. 40| 0. 65000 78.00
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
24 IN. [ [ [
0079 801- 06640 40.000 EACH 85. 32000 3412. 80| 81. 95000 3278. 00| 79. 00000 3160. 00
CONSTRUCTI ON SI GN, A | | |
0080 801- 06645 8.000 EACH 34. 15000 273. 20| 32. 80000 262. 40| 31. 62000 252. 96
CONSTRUCTI ON SIGN, B | | |
0081 801-06775 LUMP|  33099. 23000 33099. 23]  48362. 40000 48362. 40|  35168. 58000 35168. 58
MAI NTAI NI NG TRAFFI C | | I
0082 802-02475 3.000 EACH| 108. 00000 324. 00| 103. 74000 311. 22| 100. 00000 300. 00
SIGN, PANEL, REMOVE AND RELOCATE | | |
0083 802- 05701 154.200 LFT | 14. 69000 2265. 20| 14. 11000 2175. 76| 13. 60000 2097. 12
SI GN POST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE [ [ [
0084 802-07060 31.000 EACH| 37. 04000 1148. 24| 35. 58000 1102. 98 34. 30000 1063. 30
SIGN, SHEET, RELOCATE |
0085 802-07151 2.000 EACH 322. 92000 645. 84| 310. 17000 620. 34 299. 00000 598. 00

|
|
W DE FLANGE S| GN POST SUPPORT | | |
FOUNDATI ON, V1 | | | |
I
[
I

0086 802-07158 2.000 EACH 3870. 72000 7741. 44 3997. 96000 7995. 92 3854. 00000 7708. 00
CANTI LEVER TRAFFI C SI GN SUPPORT | |
FOUNDATI ON, | |

0087 802-76025 39.500 SFT | 19. 44000 767. 88| 18. 67000 737. 47| 18. 00000 711. 00
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.080 IN. TH CKNESS | |

0088 802- 76095 329.000 LBS | 2. 92000 960. 68| 2..80000 921. 20| 2.70000 888. 30

I I

STRUCTURAL STEEL, BREAKAWAY |
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ENG NEER S ESTIMATE: $ 3, 767, 004. 15 ROUTE : 70
CALL ORDER : 151 CONTRACT ID : R -27210-A COUNTI ES @ HANCOCK
LETTI NG DATE : 02/17/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35- 1609544 | (2) 351917625 | (3) 05-0558668
| SCHUTT- LOOKABI LL CO | M LESTONE CONTRACTCRS, L.P. | WEDDLE BROTHERS H GHVAY GROU
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m mm e m e e et e e m e e et e e e e e e e e e e e e e e e e e e e eemeemeeooo-
0089 805-01815 5.000 EACH 1836. 00000 9180. 00| 1763. 50000 8817. 50| 1700. 00000 8500. 00
SI GNAL SUPPORT FOUNDATION, 3 FT. X 12 | | [
FT. I | I
0091 805-01842 17.000 EACH 766. 80000 13035. 60| 1514. 53000 25747. 01 710. 00000 12070. 00
HANDHOLE, S| GNAL | | |
0093 805- 06592 3680.000 LFT | 8. 64000 31795. 20| 8. 30000 30544. 00| 8. 00000 29440. 00
CONDUI T, STEEL, GALVANI ZED, 2 IN | | |
0096 805- 78215 2.000 EACH 504. 36000 1008. 72| 484. 45000 968. 90| 467. 00000 934. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED,| | |
AVBER ARRON GREEN ARROW [ |
0097 805-78415 6.000 EACH 1296. 00000 7776. 00| 1244. 82000 7468. 92 1200. 00000 7200. 00
SPAN, CATENARY, AND TETHER | | |
0098 805- 78420 6.000 EACH 189. 00000 1134. 00| 181. 54000 1089. 24| 175. 00000 1050. 00
DI SCONNECT HANGER | | |
0099 805- 78445 2.000 EACH 669. 60000 1339. 20| 643. 16000 1286. 32| 620. 00000 1240. 00
SI GNAL SERVI CE | | |
0101 805-78485 523.000 LFT | 1. 08000 564. 84] 1. 04000 543. 92| 1. 00000 523. 00
SI GNAL CABLE, 5C 14GA. | |
0102 805- 78490 1039. 000 LFT | 1. 13000 1174. 07| 1. 09000 1132. 51| 1. 05000 1090. 95
SI GNAL CABLE, 7C 14GA | |
0104 805-81060 5.000 EACH 3024. 00000 15120. 00| 2904. 59000 14522. 95| 2800. 00000 14000. 00
SI GNAL STRAIN POLE, STEEL, 36 FT. | [ [
0105 805- 86920 6.000 EACH 21. 60000 129. 60| 20. 75000 124. 50 20. 00000 120. 00
MULTI PLE COVPRESSI ON FI TTING NOT | | [
WATERPROOFED | | |
0106 805- 86935 8.000 EACH 23. 76000 190. 08| 22. 83000 182. 64 22. 00000 176. 00
I NSULATI NG LI NK, WATERPROOFED | | |
0107 805-98335 450.000 LFT | 7. 02000 3159. 00| 6. 74000 3033. 00| 6. 50000 2925. 00
WRE, NO 4 COPPER IN PLASTIC DUCT, IN | |
TRENCH, 4 1/C [ | |
0108 807-04309 1.000 EACH 2160. 00000 2160. 00| 2074. 71000 2074. 71 2000. 00000 2000. 00
PORTABLE TOWER LI GHTI NG DRI VE SYSTEM | | |
0109 807- 78590 2.000 EACH 766. 80000 1533. 60| 736. 52000 1473. 04 710. 00000 1420. 00
HANDHOLE | | |
0110 807-82400 2.000 EACH  19440. 00000 38880.00|  18672. 37000 37344.74|  18000. 00000 36000. 00
LIGHT POLE, H GH MAST, 125 FT. EMH. | | |
0111 807-86665 12.000 EACH 675. 00000 8100. 00| 648. 34000 7780. 08| 625. 00000 7500. 00

LUM NAI RE, HI GH MAST, 1000 WATT, HIGH | | |
PRESSURE SCDI UM | | |

0112 807-86830 2.000 EACH 6372. 00000 12744. 00| 6120. 39000 12240. 78] 5900. 00000 11800. 00
CONCRETE FOUNDATI ON W TH GROUNDI NG, 4 | | |
FT. DI AVETER X 20 FT. | | [
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ENG NEER S ESTI MATE: $ 3, 767, 004. 15 RQUTE : 70
CALL OCRDER : 151 CONTRACT ID : R -27210-A COUNTI ES @ HANCOCK
LETTI NG DATE : 02/17/04 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET-ASI DE :

| (1) 35-1609544
| SCHUTT- LOOKABI LL CO

| (2) 35-1917625 | (3) 05-0558668
I

LINE NO / | TEM CODE / ALT | |
I

M LESTONE CONTRACTCRS, L.P. | WEDDLE BROTHERS H GHWAY GROU

I
UNT PR CE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE ANOUNT

------------------------------------------ o m m et o e e ot e e et e e e e e e e e e et e e e e e e e e e eemeemeeooo-

0113 807-86910 2.000 EACH 32. 40000 64. 80| 31. 12000 62. 24 30. 00000 60. 00
CONNECTOR KI T, UNFUSED | | |

0114 807-86915 4.000 EACH 32. 40000 129. 60| 31. 12000 124. 48| 30. 00000 120. 00
CONNECTCR KI T, FUSED | | |

0115 807-86950 2.000 EACH 108. 00000 216. 00| 103. 73000 207. 46| 100. 00000 200. 00
SIGN, UNDERPASS, AND ROADWAY LIGHTING | | |
LOCATI ON | DENTI FI CATI ON | | |

0116 808-06711 273.000 LFT | 1. 03000 281. 19| 0. 09000 24. 57| 0. 10000 27.30
LINE, PAINT, BROKEN, WHITE, 4 IN. | |

0117 808-06713 6364. 000 LFT | 0. 15000 954. 60| 0. 14000 890. 96| 0. 14000 890. 96
LINE, PAINT, SOLID, WHITE, 4 IN. | |

0118 808-06714 9101. 000 LFT | 0. 11000 1001. 11] 0. 10000 910. 10| 0. 10000 910. 10
LINE, PAINT, SOLID, YELLOW 4 IN | | |

0119 808-06716 1302.000 LFT | 0. 49000 637. 98] 0. 46000 598. 92| 0. 45000 585. 90
LI NE, REMOVE | |

0120 808-06723 12.000 EACH 32. 40000 388. 80| 31. 12000 373. 44| 30. 00000 360. 00
PAVEMENT MESSAGE MARKI NGS, PAINT, LANE | |
I NDI CATI ON ARROW |

0121 808-06724 6.000 EACH 37. 80000 226. 80| 36. 31000 217. 86 35. 00000 210. 00
PAVEMENT MESSAGE MARKI NGS, PAINT, WORD | |
ONLY | |

0122 808-06726 268.000 LFT | 2. 65000 710. 20| 2. 54000 680. 72 2. 45000 656. 60
TRANSVERSE MARKI NGS, PAINT, STCP LINE, |
24 IN. | |

0123 808- 75090 810.000 LFT | 0. 75000 607. 50| 0. 72000 583. 20 0. 69000 558. 90

TRANSVERSE MARKI NGS, PAI NT, SCLI D, |
YELLOW CROSSHATCH LI NE, 24 IN. | |

0124 802-76140 2.000 EACH 1198. 80000 2397. 60| 1151. 46000 2302. 92 1110. 00000 2220. 00
OVERHEAD S| GN STRUCTURE, CANTI LEVER | |

0125 205-06935 1.000 EACH  16295.52000 16295.52|  83112. 64000 83112. 64| 107156. 35000 107156. 35
TEMPORARY SEDI MENT BASIN , 2 | |

0126 210-06899 3.000 EACH 2079. 00000 6237. 00| 1996. 90000 5990. 70 1925. 00000 5775. 00
RADI O SYSTEM SPREAD SPECTRUM |

0127 805-02598 190.000 LFT | 8. 64000 1641. 60| 8. 30000 1577. 00 8. 00000 1520. 00
CONDUI T, BRI DGE MOUNTED | |

0128 805-04974 1.000 EACH 2197. 80000 2197. 80| 2111. 02000 2111. 02 2035. 00000 2035. 00
SI GNAL CONTROLLER |

0129 805-04977 6.000 EACH 164. 16000 984. 96| 157. 67000 946. 02 152. 00000 912. 00
M CROLOOP DETECTCR |

0130 805- 78106 1.000 EACH 9215. 64000 9215. 64| 8851. 74000 8851. 74 8533. 00000 8533. 00

CONTROLLER AND CABI NET, MASTER, MENU | |

I
I
|
I
|
I
|
I
|
I
|
|
DOUBLE ARM , REMOVE AND RESET [ [ [
|
I
|
I
I
I
I
I
I
|
DRI VEN, 8 PHASE | [ [
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ENG NEER S ESTIMATE: $ 3, 767, 004. 15 ROUTE : 70
CALL ORDER : 151 CONTRACT ID : R -27210-A COUNTI ES @ HANCOCK
LETTI NG DATE : 02/17/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35- 1609544 | (2) 351917625 | (3) 05-0558668
| SCHUTT- LOOKABI LL CO | M LESTONE CONTRACTCRS, L. P. |\WEDDLE BROTHERS HI GHVAY GROU
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e e et o e e et m e et e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
0131 805-78109 1.000 EACH 6863. 40000 6863. 40 6592. 39000 6592. 39| 6355. 00000 6355. 00
CONTROLLER AND CABI NET, SECONDARY, MENU | | |
DRI VEN, 8 PHASE | |
0132 805- 78205 6.000 EACH 588. 60000 3531. 60 565. 36000 3392. 16| 545. 00000 3270. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN RED,| |
AVBER, GREEN | |
0133 805- 78467 50.000 LFT | 1. 62000 81. 00| 1. 56000 78. 00| 1. 50000 75. 00
SI GNAL CABLE, 3C 8GA. | [ [
0134 805- 78470 1860.000 LFT | 0. 32000 595. 20| 0. 31000 576. 60| 0. 30000 558. 00
SI GNAL CABLE, ROADVAY LOOP, 1C 14GA | [ [
0135 805- 78510 5230.000 LFT | 0. 70000 3661. 00| 0. 67000 3504. 10| 0. 65000 3399. 50
SI GNAL CABLE, 2C 16GA., SH ELDED | |
0136 805-78785 11.000 EACH 756. 00000 8316. 00| 726. 15000 7987. 65| 700. 00000 7700. 00
SI GNAL DETECTOR HOUSI NG | | [
0137 805-78795 1040.000 LFT | 5. 72000 5948. 80| 5. 49000 5709. 60| 5. 30000 5512. 00
SAW CUT FOR ROADVAY LOCP AND SEALER | | |
0138 805- 78925 1.000 EACH 810. 00000 810. 00| 778. 02000 778. 02| 750. 00000 750. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0139 805- 86900 2.000 EACH 540. 00000 1080. 00| 518. 67000 1037. 34| 500. 00000 1000. 00
JUNCTI ON BOX | | |
0140 805-95518 20.000 LFT | 27. 00000 540. 00| 25. 93000 518. 60| 25. 00000 500. 00
FLEXI BLE CONDU T, 2 IN. | |
SECTI ON TOTALS | $ 3,520, 713. 71| $ 3,727,592. 16| $ 3,732, 614.83
------------------------------------------ o m m et e et et e et e e e e e e e e e e eemeeoeaoo--

CONTRACT TOTALS | $ 3,520, 713. 71| $ 3,727,592. 16| $ 3,732, 614.83
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ENGI NEER S ESTI MATE: $ 3, 767, 004. 15 ROUTE : 70
CALL ORDER : 151 CONTRACT ID : R -27210-A COUNTI ES :  HANCOCK
LETTI NG DATE : 02/17/04 10: 00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 352040801 | (5) 35-1128289 | (6) 35-1618530
| GOHVANN ASPHALT & CONSTR , | | BEATY CONSTRUCTI ON, | NC. | AVERI CAN CONTRACTI NG & SERVI
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRCE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e ot o e e et e e et e e m o e o e e e e et e e e e e e e e e eemeemeaooo-

SECTI ON 0001  REPLACE SUPERSTRUCTURE

[
0001 105-06845 LUWP| 15000. 00000 15000. 00| 32500. 00000 32500. 00| 35000. 00000 35000. 00

CONSTRUCTI ON ENGI NEERI NG | | |

0002 105-07040 15.000 MOS | 1500. 00000 22500. 00| 1850. 00000 27750. 00| 1200. 00000 18000. 00
FIELD OFFICE, C | | |

0003 108-01614 LUMP| 6500. 00000 6500. 00| 8500. 00000 8500. 00|  15000. 00000 15000. 00
PARTNERI NG OVERHEAD | | |

0004 110-01001 LUMP|  185000. 00000 185000. 00]  195000. 00000 195000. 00|  198500. 00000 198500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0005 201-52370 LUMP|  15000. 00000 15000. 00|  78000. 00000 78000. 00|  79500. 00000 79500. 00
CLEARI NG RI GHT OF WY | |

0006 202-02240 67.000 SYS | 45. 00000 3015. 00| 35. 00000 2345. 00| 45. 00000 3015. 00
PAVEMENT REMOVAL | |

0007 202-02241 122.000 LFT | 5. 00000 610. 00| 2. 50000 305. 00| 2.00000 244.00
GUARDRAI L, REMOVE | [ [

0008 202-51328 LUWP|  82000. 00000 82000.00|  47138. 00000 47138.00] 117000. 00000 117000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS [ | [

0009 202-51368 525.000 SYS | 11. 00000 5775. 00| 11. 00000 5775. 00| 15. 00000 7875. 00
SLOPEWALL, REMOVE | | [

0010 202-96070 2.000 EACH 2500. 00000 5000. 00| 4500. 00000 9000. 00| 2400. 00000 4800. 00
H GH MAST TOWER, REMOVE | [ [

0011 203-02000 7895.000 CYS | 11. 00000 86845. 00| 5. 10000 40264. 50| 6. 25000 49343. 75
EXCAVATI ON,  COMMON | | |

0012 203-02070 12046.000 CYS | 15. 00000 180690. 00| 9. 75000 117448. 50| 12. 50000 150575. 00
BORROW | | [

0013 205- 06935 1.000 EACH 300. 00000 300. 00| 3600. 00000 3600. 00| 1200. 00000 1200. 00
TEMPORARY SEDI MENT BASIN , 1 | | [

0014 206-51230 939.000 CYS | 75. 00000 70425. 00| 80. 00000 75120. 00| 20. 00000 18780. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |

0015 207-07500 7142.000 SYS | 6. 00000 42852. 00| 5. 50000 39281. 00| 5. 25000 37495. 50
SUBGRADE TREATMENT, TYPE C | |

0016 211-06467 90.000 CYS | 61. 00000 5490. 00| 90. 00000 8100. 00| 60. 00000 5400. 00
AGGREGATE FOR END BENT BACKFI LL | | |

0017 211-07454 469.000 CYS | 61. 00000 28609. 00| 45. 00000 21105. 00| 50. 00000 23450. 00
STRUCTURE BACKFI LL | | |

0018 301-07448 1101.000 TON | 20. 00000 22020. 00| 20. 00000 22020. 00| 25. 00000 27525. 00
COMPACTED AGGREGATE, NO 53, BASE [ | |

0019 302-07455 98.600 CYS | 65. 00000 6409. 00| 90. 00000 8874. 00| 50. 00000 4930. 00
DENSE GRADED SUBBASE | [ [

0020 401-06264 LUMP| 2200. 00000 2200. 00| 500. 00000 500. 00| 500. 00000 500. 00

PROFI LOGRAPH, HVA | [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 27/ 04
PAGE : 151 -10
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 3, 767, 004. 15 ROUTE : 70
CALL CRDER : 151 CONTRACT ID : R -27210-A COUNTI ES @ HANCOCK
LETTI NG DATE : 02/17/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 35- 2040801 | (5) 35 1128289 | (6) 35-1618530
| GCOHVANN ASPHALT & CONSTR , || BEATY CONSTRUCTI ON, | NC. | AVERI CAN CONTRACTI NG & SERVI
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e et e e e e e e e e e eemeemeaooo-
0021 402-07433 1624.000 TON | 42. 00000 68208. 00| 48. 00000 77952. 00| 44. 00000 71456. 00
HVA SURFACE, TYPE B | | |
0022 402-07438 1268.000 TON | 41. 00000 51988. 00| 58. 00000 73544. 00| 52. 00000 65936. 00
HVA | NTERVEDI ATE, TYPE B | | |
0023 402-07441 3147.600 TON | 35. 00000 110166. 00| 32. 50000 102297. 00| 28. 00000 88132. 80
HVA BASE, TYPE B | |
0024 405- 05517 9.800 TON | 375. 00000 3675. 00| 525. 00000 5145. 00| 500. 00000 4900. 00
ASPHALT FOR PRI ME COAT | | |
0025 406- 05520 7.500 TON | 180. 00000 1350. 00| 200. 00000 1500. 00| 175. 00000 1312. 50
ASPHALT FOR TACK COAT | | [
0026 601-01522 4.000 EACH| 1350. 00000 5400. 00| 1425. 00000 5700. 00| 1250. 00000 5000. 00
GUARDRAI L TRANSI TI ON TYPE TGB | [
0027 601-02103 68.800 LFT | 21. 00000 1444. 80| 16. 50000 1135. 20| 16. 00000 1100. 80
GUARDRAI L, W BEAM SHOP CURVED, 6 FT. 3 | | [
IN. SPACI NG | | |
0028 601- 05586 1.000 EACH 1800. 00000 1800. 00| 1850. 00000 1850. 00| 1750. 00000 1750. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | [
CURVED, 9 | | |
0029 601-06233 2.000 EACH 7700. 00000 15400. 00| 6700. 00000 13400. 00| 7700. 00000 15400. 00
| MPACT ATTENUATOR, ED, W, TL-3 | [ [
0030 601-07023 2.000 EACH 4700. 00000 9400. 00| 5650. 00000 11300. 00| 3400. 00000 6800. 00
ENERGY ABSCRBI NG TERM NAL, CZ, TL-2 | | [
0031 601-07024 4.000 EACH 5600. 00000 22400. 00| 5800. 00000 23200. 00 4400. 00000 17600. 00
ENERGY ABSCRBI NG TERM NAL, CZ, TL-3 | | [
0032 601-94689 9.000 EACH 2300. 00000 20700. 00| 1900. 00000 17100. 00| 2000. 00000 18000. 00
GUARDRAI L END TREATMENT, CS | |
0033 601-97774 2.000 EACH 950. 00000 1900. 00| 850. 00000 1700. 00| 1200. 00000 2400. 00

GUARDRAI L END TREATMENT, OS, SPARE |
PARTS PACKAGE |

REI NFORCED CONCRETE BRI DGE APPROACH, 12 | |
I'N I I

I I
| I
0034 601-99105 1337.500 LFT | 11. 00000 14712. 50 12. 00000 16050. 00| 12. 00000 16050. 00
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0035 601-99132 2.000 EACH 110. 00000 220. 00| 55. 00000 110. 00| 110. 00000 220. 00
GUARDRAIL TRANSITION, VH, 6 FT. 3 IN | | |
SPACI NG | | [
0036 602- 06639 804.000 LFT | 20. 00000 16080. 00| 29. 00000 23316. 00| 32. 00000 25728. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | [
0037 602- 06646 1684.000 LFT | 19. 00000 31996. 00| 28. 00000 47152. 00| 34. 00000 57256. 00
TEMPORARY CONCRETE BARRI ER | |
0038 610- 06259 615.400 SYS | 65. 00000 40001. 00| 78. 00000 48001. 20| 65. 00000 40001. 00
I
I



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 02/ 27/ 04
PAGE : 151 - 11
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 767, 004. 15 ROUTE : 70
CALL ORDER : 151 CONTRACT ID : R -27210-A COUNTI ES @ HANCOCK
LETTI NG DATE : 02/17/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 35- 2040801 | (5) 35 1128289 | (6) 35-1618530
| GOHVANN ASPHALT & CONSTR , || BEATY CONSTRUCTI ON, | NC. | AVERI CAN CONTRACTI NG & SERVI
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
0039 615- 06527 2.000 EACH 460. 00000 920. 00| 410. 00000 820. 00| 550. 00000 1100. 00
MONUVENT, SECTI ON CORNER | | |
0040 616-02320 599.000 SYS | 2.50000 1497. 50 2. 25000 1347. 75 3. 75000 2246. 25
GEOTEXTI LES | |
0041 616-06405 1406. 000 TON | 30. 00000 42180. 00| 21. 50000 30229. 00| 21. 00000 29526. 00
Rl PRAP, REVETMENT | | |
0042 621-01004 4.000 EACH 300. 00000 1200. 00| 325. 00000 1300. 00| 650. 00000 2600. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0043 621- 06545 1.800 TON | 325. 00000 585. 00| 330. 00000 594. 00| 525. 00000 945. 00
FERTI LI ZER | | |
0044 621-06554 668. 000 LBS | 2. 90000 1937. 20| 3. 15000 2104. 20| 5. 00000 3340. 00
SEED M XTURE, U | | |
0045 621- 06557 334.000 LBS | 1. 80000 601. 20| 1. 95000 651. 30| 4.00000 1336. 00
SEED M XTURE, T | | |
0046 621- 06565 8.900 TON | 410. 00000 3649. 00| 450. 00000 4005. 00| 425. 00000 3782. 50
MULCHI NG MATERI AL | |
0047 621-06567 0.400 MG | 2. 00000 0. 80| 2. 15000 0. 86| 1. 00000 0. 40
WATER | [ |
0048 621-06574 93.000 SYS | 16. 50000 1534. 50| 18. 00000 1674. 00| 10. 00000 930. 00
SODDI NG | | |
0049 701-51195 4921.000 LFT | 27.00000 132867. 00| 26. 25000 129176. 25| 35. 00000 172235. 00
PILE, STEEL H HP 12 X 53 | | |
0050 702-51005 480.500 CYS | 460. 00000 221030. 00| 650. 00000 312325. 00| 550. 00000 264275. 00
CONCRETE, A, SUBSTRUCTURE | | |
0051 702-51015 208.700 CYS | 300. 00000 62610. 00| 300. 00000 62610. 00| 550. 00000 114785. 00
CONCRETE, B, FQOTI NGS | |
0052 702-51110 644.000 LBS | 2. 50000 1610. 00| 2. 15000 1384. 60| 3. 00000 1932. 00
GRATES, BASINS, AND FI TTINGS, CAST | RON |
0053 702-51863 1169. 000 EACH| 7.00000 8183. 00| 10. 00000 11690. 00| 10. 00000 11690. 00
FI ELD DRI LLED HOLE | N CONCRETE | |
0054 703-51030 57295.000 LBS | 0. 70000 40106. 50| 0. 60000 34377. 00| 0. 55000 31512. 25
REI NFORCI NG STEEL | |
0055 703-51032 307969. 000 LBS | 0. 80000 246375. 20| 0. 70000 215578. 30| 0. 65000 200179. 85
REI NFORCI NG STEEL, EPOXY COATED | |
0056 703-97703 40.000 EACH 29. 00000 1160. 00| 35. 00000 1400. 00| 40. 00000 1600. 00
THREADED BAR SPLI CE, EPOXY COATED | | |
0057 704-51002 697.500 CYS | 430. 00000 299925. 00| 425. 00000 296437. 50| 450. 00000 313875. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0058 706- 06342 504.000 LFT | 50. 00000 25200. 00| 55. 60000 28022. 40| 60. 00000 30240. 00

RAILING PS-1



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/27/ 04
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TABULATI ON CF BI DS

TEMPORARY TRANSVERSE PAVEMENT MARKI NG | |
24 IN. [ |

ENG NEER S ESTI MATE: $ 3, 767, 004. 15 ROUTE : 70
CALL ORDER : 151 CONTRACT ID : R -27210-A COUNTI ES :  HANCOCK
LETTI NG DATE : 02/17/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 352040801 | (5) 35-1128289 | (6) 35-1618530
| GOHVANN ASPHALT & CONSTR , || BEATY CONSTRUCTI ON, | NC. | AVERI CAN CONTRACTI NG & SERVI
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m et o e e e e e et e e e e e e e e e e e e e e e e e e e e e o eeemeeeoo-
0059 706- 06353 4.000 EACH 1250. 00000 5000. 00| 1500. 00000 6000. 00| 1250. 00000 5000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, | | |
TPS- 1 | | |
0060 706-51020 30.200 CYS | 450. 00000 13590. 00| 500. 00000 15100. 00| 500. 00000 15100. 00
CONCRETE, C, RAILING | |
0061 709-51821 LUWP| 3600. 00000 3600. 00| 3300. 00000 3300. 00| 3750. 00000 3750. 00
SURFACE SEAL | | [
0062 711-51038 LUWP|  630000. 00000 630000. 00|  502011. 00000 502011. 00| 580000. 00000 580000. 00
STRUCTURAL STEEL | | |
0063 714-99072 LUWP|  400000. 00000 400000. 00|  450000. 00000 450000. 00|  450000. 00000 450000. 00
TI EBACK WALL | | |
0064 715-05048 442.000 LFT | 7.00000 3094. 00| 5. 50000 2431. 00| 8. 00000 3536. 00
PIPE, TYPE 4, CIRCULAR 6 IN | |
0065 715-05053 80.000 LFT | 11. 00000 880. 00| 17. 00000 1360. 00| 20. 00000 1600. 00
Pl PE, UNDERDRAI N QUTLET, 6 IN | | |
0066 715-05119 52.000 LFT | 40. 00000 2080. 00| 30. 00000 1560. 00| 42.00000 2184. 00
PIPE, TYPE 1, O RCULAR 15 IN [ [
0067 715-05407 264.000 LFT | 14. 00000 3696. 00| 5. 25000 1386. 00| 20. 00000 5280. 00
PI PE, END BENT DRAIN, 6 IN. | | |
0068 715- 92537 120.000 LFT | 60. 00000 7200. 00| 44. 00000 5280. 00| 35. 00000 4200. 00
PIPE, PVC, 8 IN | | |
0069 718-06528 2.000 EACH 660. 00000 1320. 00| 1000. 00000 2000. 00| 650. 00000 1300. 00
OUTLET PROTECTOR, 1 | | |
0070 718-52610 24.400 CYS | 55. 00000 1342. 00 80. 00000 1952. 00| 70. 00000 1708. 00
AGGREGATE FOR UNDERDRAI NS | | |
0071 718-99153 221.000 SYS | 2.00000 442,00 3. 25000 718. 25| 4.00000 884. 00
GEOTEXTI LES FOR UNDERDRAI N | | |
0072 720- 45075 2.000 EACH 1600. 00000 3200. 00| 1500. 00000 3000. 00| 1500. 00000 3000. 00
I NLET, R13 | [ [
0073 722-51842 2886.100 SYS | 30. 00000 86583. 00| 33. 50000 96684. 35| 34. 00000 98127. 40
BRI DGE DECK OVERLAY | |
0074 726-93525 22.000 EACH 800. 00000 17600. 00| 1025. 00000 22550. 00| 750. 00000 16500. 00
BEARI NG ASSEMBLY, |1 | | |
0075 726-96576 11.000 EACH 900. 00000 9900. 00| 850. 00000 9350. 00| 750. 00000 8250. 00
BEARI NG ASSEMBLY, FI XED | | |
0076 731-93947 441.000 LFT | 35. 00000 15435. 00| 20. 00000 8820. 00| 35. 00000 15435. 00
LEVELI NG PAD, CONCRETE | | |
0077 801-06203 5420.000 LFT | 0. 04000 216. 80| 0. 05000 271. 00| 0. 32000 1734. 40
TEMPORARY PAVEMENT MARKING 4 I N. | | |
0078 801-06216 120.000 LFT | 1. 25000 150. 00| 1. 30000 156. 00| 0. 70000 84. 00
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 27/ 04
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 767, 004. 15 ROUTE : 70
CALL ORDER : 151 CONTRACT ID : R -27210-A COUNTI ES : HANCOCK
LETTI NG DATE : 02/17/04 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35-2040801 | (5) 35-1128289 | (6) 35-1618530
| GOHVANN ASPHALT & OONSTR., || BEATY CONSTRUCTI ON, | NC. | AVERI CAN CONTRACTI NG & SERVI
LINE NO/ I TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT| UNT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ R e S e e
0079 801-06640 40.000 EACH| 98. 00000 3920. 00| 110. 00000 4400. 00| 80. 00000 3200. 00
CONSTRUCTI ON SIGN, A | | |
0080 801-06645 8.000 EACH 40. 00000 320. 00| 44. 00000 352. 00| 35. 00000 280. 00
CONSTRUCTION SIGN, B | | |
0081 801-06775 LUMP| 20000. 00000 20000. 00| 100962. 00000 100962. 00| 60000. 00000 60000. 00
MAI NTAI NI NG TRAFFI C | | |
0082 802-02475 3.000 EACH 100. 00000 300. 00| 115. 00000 345. 00| 650. 00000 1950. 00
SIGN, PANEL, REMOVE AND RELOCATE | | |
0083 802-05701 154.200 LFT | 13. 60000 2097. 12| 15. 00000 2313. 00| 12. 50000 1927.50
SI GN POST, SQUARE, 1, RElI NFORCED ANCHCR | |
BASE | | |
0084 802-07060 31.000 EACH 34. 30000 1063. 30| 37.00000 1147. 00| 50. 00000 1550. 00
SI GN, SHEET, RELOCATE | |
0085 802-07151 2.000 EACH 299. 00000 598. 00| 325. 00000 650. 00| 325. 00000 650. 00
W DE FLANGE SI GN POST SUPPORT | | |
FOUNDATI ON, VI | | |
0086 802-07158 2.000 EACH 3854. 00000 7708. 00| 4200. 00000 8400. 00| 3800. 00000 7600. 00
CANTI LEVER TRAFFI C SI GN SUPPCRT | | |
FOUNDATI ON, | | | |
0087 802-76025 39.500 SFT | 18. 00000 711. 00| 20. 00000 790. 00| 17. 50000 691. 25
SI GN, SHEET, ENCAPSULATED LENS W TH | [ |
LEGEND, 0.080 IN. THI CKNESS | |
0088 802- 76095 329.000 LBS | 2. 70000 888. 30| 3. 00000 987. 00| 2. 25000 740. 25
STRUCTURAL STEEL, BREAKAWAY | |
0089 805-01815 5.000 EACH 1700. 00000 8500. 00| 1850. 00000 9250. 00| 1600. 00000 8000. 00
SI GNAL SUPPORT FOUNDATION, 3 FT. X 12 | | |
FT. | | |
0091 805-01842 17.000 EACH 710. 00000 12070. 00| 775. 00000 13175. 00| 625. 00000 10625. 00
HANDHOLE, S| GNAL | |
0093 805- 06592 3680. 000 LFT | 8. 00000 29440. 00| 8. 75000 32200. 00| 8. 25000 30360. 00
CONDUI T, STEEL, GALVAN ZED, 2 IN. | | |
0096 805-78215 2.000 EACH 467. 00000 934. 00| 500. 00000 1000. 00| 400. 00000 800. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED, | [ |
AVBER ARROW GREEN ARROW | |
0097 805-78415 6.000 EACH 1200. 00000 7200. 00| 1300. 00000 7800. 00| 1400. 00000 8400. 00
SPAN, CATENARY, AND TETHER | | |
0098 805-78420 6.000 EACH 175. 00000 1050. 00| 190. 00000 1140. 00| 200. 00000 1200. 00
DI SCONNECT HANGER | | |
0099 805-78445 2.000 EACH 620. 00000 1240. 00| 675. 00000 1350. 00| 475. 00000 950. 00
SI GNAL SERVI CE | | |
0101 805-78485 523.000 LFT | 1. 00000 523. 00| 1. 10000 575. 30| 1. 00000 523. 00
I I

SI GNAL CABLE, 5C 14GA
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 767, 004. 15 ROUTE : 70
CALL ORDER : 151 CONTRACT ID : R -27210-A COUNTI ES :  HANCOCK
LETTI NG DATE : 02/17/04 10: 00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 352040801 | (5) 35-1128289 | (6) 35-1618530
| GOHVANN ASPHALT & CONSTR , | | BEATY CONSTRUCTI ON, | NC. | AVERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PR CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e e m o e e et e e et e e m o e o e e e e e e e e e e e e e e e eemee—eeooo-
0102 805- 78490 1039.000 LFT | 1. 05000 1090. 95| 1. 15000 1194. 85| 1. 00000 1039. 00
SI GNAL CABLE, 7C 14GA. | |
0104 805- 81060 5.000 EACH 2800. 00000 14000. 00| 3050. 00000 15250. 00| 3000. 00000 15000. 00
SI GNAL STRAIN POLE, STEEL, 36 FT. | |
0105 805- 86920 6.000 EACH 20. 00000 120. 00| 22. 00000 132. 00| 17. 50000 105. 00
MULTI PLE COVPRESSI ON FI TTING  NOT | | |
WATERPROOFED | | |
0106 805-86935 8.000 EACH 22. 00000 176. 00| 24. 00000 192. 00| 32. 00000 256. 00
I NSULATI NG LI NK, WATERPROOFED | | |
0107 805-98335 450.000 LFT | 6. 50000 2925. 00| 7. 50000 3375. 00| 6. 75000 3037. 50

WRE, NO 4 COPPER IN PLASTIC DUCT, IN | [ [
TRENCH, 4 1/C | | I

LUM NAIRE, H GH MAST, 1000 WATT, H GH |

0108 807-04309 1.000 EACH 2000. 00000 2000. 00| 2200. 00000 2200. 00| 2300. 00000 2300. 00
PORTABLE TOWER LI GHTI NG DRI VE SYSTEM | |
0109 807- 78590 2.000 EACH 710. 00000 1420. 00| 785. 00000 1570. 00 600. 00000 1200. 00
HANDHOLE |
0110 807-82400 2.000 EACH  18000.00000 36000. 00|  20500. 00000 41000.00|  17800. 00000 35600. 00
LIGHT POLE, H GH MAST, 125 FT. EMH. | |
0111 807-86665 12.000 EACH 625. 00000 7500. 00| 725. 00000 8700. 00 575. 00000 6900. 00
I
|

PRESSURE SODI UM |

PAVEMENT MESSAGE MARKI NGS, PAINT, LANE | |
| NDI CATI ON ARROW | |

I
I
I
I
I
I
|
0112 807-86830 2.000 EACH 5900. 00000 11800. 00| 6800. 00000 13600. 00| 5000. 00000 10000. 00
CONCRETE FOUNDATI ON W TH GROUNDING, 4 | | |
FT. DI AVETER X 20 FT. | | |
0113 807-86910 2.000 EACH 30. 00000 60. 00| 33. 00000 66. 00| 32. 00000 64. 00
CONNECTCR KI T,  UNFUSED | | |
0114 807-86915 4.000 EACH 30. 00000 120. 00| 33. 00000 132. 00| 32. 00000 128.00
CONNECTOR KI T, FUSED | | |
0115 807- 86950 2.000 EACH 100. 00000 200. 00| 125. 00000 250. 00| 45. 00000 90. 00
SIGN, UNDERPASS, AND ROADVWAY LI GHTING | | |
LOCATI ON | DENTI FI CATI ON | | [
0116 808-06711 273.000 LFT | 0. 14000 38. 22| 0. 11000 30. 03] 0. 10000 27.30
LINE, PAINT, BROKEN, WHITE, 4 IN. | [ [
0117 808-06713 6364.000 LFT | 0. 14000 890. 96 0. 15000 954. 60| 0. 15000 954. 60
LINE, PAINT, SOLID, VHITE, 4 IN | |
0118 808-06714 9101.000 LFT | 0. 14000 1274. 14] 0. 11000 1001. 11| 0. 15000 1365. 15
LINE, PAINT, SOLID, YELLOW 4 IN. | | |
0119 808-06716 1302. 000 LFT | 0. 35000 455. 70| 0. 45000 585. 90| 0. 50000 651. 00
LI NE, REMOVE | |
0120 808-06723 12.000 EACH 30. 00000 360. 00| 33. 00000 396. 00| 32. 00000 384. 00
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 27/ 04
PAGE : 151 -15
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 3, 767, 004. 15 ROUTE : 70
CALL ORDER : 151 CONTRACT ID : R -27210-A COUNTI ES :  HANCOCK
LETTI NG DATE : 02/17/04 10:00 AM DISTRICT  : GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 352040801 | (5) 35-1128289 | (6) 35-1618530
| GOHVANN ASPHALT & CONSTR., || BEATY CONSTRUCTI ON, | NC. | AVERI CAN CONTRACTI NG & SERVI
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e e et o e e et e e et e e e e e e e e e e e e e e e e e e emmeemeeooo-
0121 808-06724 6.000 EACH 35. 00000 210. 00| 40. 00000 240.00| 35. 00000 210. 00
PAVEMENT MESSAGE MARKI NGS, PAINT, WORD | | |
ONLY [ | |
0122 808-06726 268.000 LFT | 2. 45000 656. 60| 2. 50000 670. 00| 2. 75000 737.00
TRANSVERSE MARKI NGS, PAINT, STOP LINE, | [ [
24 IN, | | |
0123 808- 75090 810.000 LFT | 0. 69000 558. 90| 0. 75000 607. 50| 0. 75000 607. 50

TRANSVERSE MARKI NGS, PAINT, SCLID, | [ [
YELLOW CROSSHATCH LI NE, 24 IN. | | |
0124 802-76140 2.000 EACH 1110. 00000 2220. 00| 1200. 00000 2400. 00| 900. 00000 1800. 00
OVERHEAD S| GN STRUCTURE, CANTI LEVER | | |
DOUBLE ARM , REMOVE AND RESET | | |
0125 205-06935 1.000 EACH 2500. 00000 2500.00]  50000. 00000 50000. 00

| 40000. 00000 40000. 00
TEMPORARY SEDI MENT BASIN , 2 | | |
0126 210-06899 3.000 EACH 1925. 00000 5775. 00| 2200. 00000 6600. 00| 1750. 00000 5250. 00
RADI O SYSTEM SPREAD SPECTRUM | | |
0127 805-02598 190.000 LFT | 8. 00000 1520. 00| 8. 75000 1662. 50| 14. 00000 2660. 00
CONDUI T, BRI DGE MOUNTED | | |
0128 805-04974 1.000 EACH 2035. 00000 2035. 00| 2250. 00000 2250. 00| 2100. 00000 2100. 00
SI GNAL CONTROLLER | |
0129 805-04977 6.000 EACH 152. 00000 912. 00| 175. 00000 1050. 00| 300. 00000 1800. 00
M CROLOOP DETECTCR | | [
0130 805-78106 1.000 EACH 8533. 00000 8533. 00| 9300. 00000 9300. 00| 8400. 00000 8400. 00
CONTROLLER AND CABI NET, MASTER, MENU | | |
DRI VEN, 8 PHASE | |
0131 805-78109 1.000 EACH| 6355. 00000 6355. 00| 7250. 00000 7250. 00| 6400. 00000 6400. 00
CONTROLLER AND CABI NET, SECONDARY, MENU | | |
DRI VEN, 8 PHASE | [ [
0132 805-78205 6.000 EACH 545. 00000 3270. 00| 625. 00000 3750. 00| 500. 00000 3000. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED, | | [
AVBER, GREEN | [
0133 805- 78467 50.000 LFT | 1. 50000 75. 00| 1. 75000 87. 50| 1. 70000 85. 00
SI GNAL CABLE, 3C 8GA | | |
0134 805-78470 1860. 000 LFT | 0. 30000 558. 00| 0. 35000 651. 00| 0. 60000 1116. 00
SI GNAL CABLE, ROADWAY LOCP, 1C 14GA. | | |
0135 805- 78510 5230.000 LFT | 0. 65000 3399. 50| 0. 75000 3922. 50 0. 60000 3138. 00
SIGNAL CABLE, 2C 16GA., SHI ELDED | | [
0136 805- 78785 11.000 EACH 700. 00000 7700. 00| 800. 00000 8800. 00| 500. 00000 5500. 00
SI GNAL DETECTOR HOUSI NG | | [
0137 805-78795 1040.000 LFT | 5. 30000 5512. 00| 5. 75000 5980. 00| 7. 75000 8060. 00
|

SAW CUT FOR ROADWAY LOOP AND SEALER | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 27/ 04
PAGE : 151 - 16
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 767, 004. 15 ROUTE : 70
CALL ORDER : 151 CONTRACT ID : R -27210-A COUNTI ES :  HANCOCK
LETTI NG DATE : 02/17/04 10:00 AM DISTRICT  : GREENFI ELD DI STR CT
SET- ASI DE :
| (4) 352040801 | (5) 35-1128289 | (6) 35-1618530
| GOHVANN ASPHALT & CONSTR, || BEATY CONSTRUCTI ON, | NC. | AVERI CAN CONTRACTI NG & SERVI
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNT PR CE AMODUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e m e e o e e e e e et e e e e e e e e et e e e e e e e e e meemeemeaoo-
0138 805- 78925 1.000 EACH 750. 00000 750. 00| 850. 00000 850. 00| 700. 00000 700. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0139 805- 86900 2.000 EACH 500. 00000 1000. 00| 550. 00000 1100. 00| 240. 00000 480. 00
JUNCTI ON BOX | | |
0140 805-95518 20.000 LFT 25. 00000 500. 00| 28. 00000 560. 00| 16. 00000 320. 00

I
FLEXIBLE CONDUI T, 2 IN [
SECTI ON TOTALS |

| |
$ 3,734, 615. 69| $ 3,867,931, 95|

$ 3,734,615.69|

$ 3,953,891.45

$ 3,867,931. 95| $ 3,953,891.45




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 27/ 04
PAGE : 151 - 17
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 3, 767, 004. 15 ROUTE : 70
CALL ORDER : 151 CONTRACT ID : R -27210-A COUNTI ES @ HANCOCK
LETTI NG DATE : 02/17/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (7) 35 1364963 | |
| ERBER & M LLI GAN CONSTR  CO | |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m et o e e et e e et e e e e e e e e et e e e e e e e e e e eemeemeeooo-
SECTI ON 0001  REPLACE SUPERSTRUCTURE
[ I I
0001 105- 06845 LUMP|  40000. 00000 40000. 00 |
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07040 15.000 MOS | 1500. 00000 22500. 00 |
FIELD OFFICE, C | | [
0003 108-01614 LUVP| 9500. 00000 9500. 00| |
PARTNERI NG OVERHEAD | | [
0004 110-01001 LUMP|  213500. 00000 213500. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0005 201-52370 LUMP|  85500. 00000 85500. 00| |
CLEARI NG RI GHT OF WY | | |
0006 202-02240 67.000 SYS | 20. 00000 1340. 00| |
PAVEMENT REMOVAL | | |
0007 202-02241 122.000 LFT | 3. 50000 427. 00| |
GUARDRAI L, REMOVE [ [ [
0008 202-51328 LUMP|  150000. 00000 150000. 00| |
PRESENT STRUCTURE, REMOVE PORTI ONS [ | [
0009 202-51368 525.000 SYS | 7.50000 3937. 50| |
SLOPEVWALL, REMOVE | | |
0010 202-96070 2.000 EACH 2650. 00000 5300. 00| |
H GH MAST TOWER, REMOVE | | |
0011 203-02000 7895.000 CYS | 10. 00000 78950. 00| |
EXCAVATI ON,  COMMON | | |
0012 203-02070 12046.000 CYS | 12. 50000 150575. 00| |
BORROW [ [ [
0013 205- 06935 1.000 EACH 150. 00000 150. 00| |
TEMPORARY SEDI MENT BASIN , 1 | | [
0014 206-51230 939.000 CYS | 35. 00000 32865. 00| |
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |
0015 207-07500 7142.000 SYS | 7. 50000 53565. 00| |
SUBGRADE TREATMENT, TYPE C | | |
0016 211-06467 90.000 CYS | 24. 00000 2160. 00| [
AGGREGATE FCR END BENT BACKFI LL | | |
0017 211-07454 469.000 CYS | 24. 00000 11256. 00| |
STRUCTURE BACKFI LL | [ [
0018 301-07448 1101.000 TON | 21. 00000 23121. 00| |
COMPACTED AGGREGATE, NO 53, BASE | [ [
0019 302-07455 98.600 CYS | 32. 00000 3155. 20| |
DENSE GRADED SUBBASE | | |
0020 401-06264 LUMP| 2400. 00000 2400. 00| |
I

PRCOFI LOGRAPH, HVA



RElI NFORCED CONCRETE BRI DGE APPROACH, 12 |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 27/ 04
PAGE : 151 -18
TABULATION CF BI DS
ENG NEER S ESTIMATE: $ 3, 767, 004. 15 ROUTE : 70
CALL ORDER : 151 CONTRACT ID : R -27210-A COUNTI ES @ HANCOCK
LETTI NG DATE : 02/17/04 10: 00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (7) 35 1364963 | |
| ERBER & M LLI GAN CONSTR CO | |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e e et o e e e et e e et e e e o e e e e et e e e e e e e e e e e eemeemeaooo-
0021 402-07433 1624.000 TON | 44. 50000 72268. 00| |
HVA SURFACE, TYPE B | | [
0022 402-07438 1268.000 TON | 43. 50000 55158. 00| |
HVA | NTERVEDI ATE, TYPE B | | |
0023 402-07441 3147.600 TON | 36. 75000 115674. 30| |
HVA BASE, TYPE B | [ |
0024 405- 05517 9.800 TON | 385. 00000 3773. 00 |
ASPHALT FOR PRI ME COAT | | |
0025 406- 05520 7.500 TON | 190. 00000 1425. 00| |
ASPHALT FOR TACK COAT | | [
0026 601-01522 4.000 EACH 1500. 00000 6000. 00| |
GUARDRAI L TRANSI TI ON TYPE TGB | | [
0027 601-02103 68.800 LFT | 18. 00000 1238. 40| |
GUARDRAI L, WBEAM SHOP CURVED, 6 FT. 3 | | |
IN. SPACI NG [ [ [
0028 601- 05586 1.000 EACH 2000. 00000 2000. 00| |
GUARDRAI L TERM NAL SYSTEM W BEAM | | [
CURVED, 9 | | |
0029 601-06233 2.000 EACH 7200. 00000 14400. 00| |
| MPACT ATTENUATOR, ED, W, TL-3 | [
0030 601-07023 2.000 EACH 6000. 00000 12000. 00| |
ENERGY ABSCRBI NG TERM NAL, CZ, TL-2 | [ [
0031 601-07024 4.000 EACH 6000. 00000 24000. 00| |
ENERGY ABSCRBI NG TERM NAL, CZ, TL-3 | | [
0032 601-94689 9.000 EACH 2250. 00000 20250. 00| |
GUARDRAI L END TREATMENT, CS | | |
0033 601-97774 2.000 EACH 860. 00000 1720. 00| [
GUARDRAI L END TREATMENT, CS, SPARE | | |
PARTS PACKAGE | [ |
0034 601-99105 1337.500 LFT | 12. 50000 16718. 75| |
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0035 601-99132 2.000 EACH 65. 00000 130. 00| [
GUARDRAIL TRANSITION, VH, 6 FT. 3 IN | | |
SPACI NG | [ |
0036 602- 06639 804.000 LFT | 24. 00000 19296. 00| |
TEMPORARY CONCRETE BARRI ER ANCHORED [ |
0037 602- 06646 1684.000 LFT | 20. 00000 33680. 00| [
TEMPORARY CONCRETE BARRI ER | [ |
0038 610-06259 615.400 SYS | 67. 50000 41539. 50| |
I I
| |

I'N |



| NDI ANA DEPARTVENT OF TRANSPCORTATI ON DATE : 02/ 27/ 04
PAGE : 151 -19
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 3, 767, 004. 15 ROUTE : 70
CALL ORDER : 151 CONTRACT ID : R -27210-A COUNTI ES @ HANCOCK
LETTI NG DATE : 02/17/04 10: 00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (7) 35 1364963 | |
| ERBER & M LLI GAN CONSTR CO | |
LINE NO/ |TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e ot o e e e et e e et e e o e e e e e e e et e e e e e e e e e meemeemeeooo-
0039 615-06527 2.000 EACH 500. 00000 1000. 00| |
MONUMENT, SECTI ON CORNER | | [
0040 616-02320 599.000 SYS | 3. 00000 1797. 00| |
GEOTEXTI LES | | |
0041 616-06405 1406. 000 TON | 24. 00000 33744. 00| |
Rl PRAP, REVETMENT | | |
0042 621-01004 4.000 EACH 650. 00000 2600. 00| [
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0043 621- 06545 1.800 TON | 650. 00000 1170. 00| |
FERTI LI ZER | | |
0044 621-06554 668. 000 LBS | 4.00000 2672. 00| [
SEED M XTURE, U | | |
0045 621- 06557 334.000 LBS | 4.00000 1336. 00| |
SEED M XTURE, T | | |
0046 621- 06565 8.900 TON | 500. 00000 4450. 00| |
MULCHI NG MATERI AL | [ [
0047 621-06567 0.400 MG | 2.00000 0. 80| |
WATER | [ |
0048 621- 06574 93.000 SYS | 17. 50000 1627. 50] |
SODDI NG | | |
0049 701-51195 4921.000 LFT | 32. 50000 159932. 50| [
PILE, STEEL H, HP 12 X 53 | | |
0050 702-51005 480.500 CYS | 560. 00000 269080. 00| |
CONCRETE, A, SUBSTRUCTURE | | |
0051 702-51015 208.700 CYS | 350. 00000 73045. 00| |
CONCRETE, B, FOOTI NGS | | |
0052 702-51110 644. 000 LBS | 2. 75000 1771. 00| |
GRATES, BASINS, AND FI TTINGS, CAST | RON | | |
0053 702-51863 1169. 000 EACH| 12. 00000 14028. 00| |
FI ELD DRI LLED HOLE | N CONCRETE | | |
0054 703-51030 57295. 000 LBS | 0. 55000 31512. 25| [
REI NFORCI NG STEEL | |
0055 703-51032 307969. 000 LBS | 0. 65000 200179. 85 |
REI NFORCI NG STEEL, EPOXY COATED | | |
0056 703-97703 40.000 EACH 12. 00000 480. 00| |
THREADED BAR SPLI CE, EPOXY COATED | [ [
0057 704-51002 697.500 CYS | 420. 00000 292950. 00| |
CONCRETE, C, SUPERSTRUCTURE | | |
0058 706-06342 504.000 LFT | 62. 00000 31248. 00| |
I

RAILING PS-1



TEMPORARY TRANSVERSE PAVEMENT MARKI NG

24 IN

| NDI ANA DEPARTVENT OF TRANSPORTATI ON DATE : 02/ 27/ 04
PAGE : 151 -20
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 767, 004. 15 ROUTE : 70
CALL ORDER : 151 CONTRACT ID : R -27210-A COUNTI ES :  HANCOCK
LETTI NG DATE : 02/17/04 10: 00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (7) 35 1364963 | |
| ERBER & M LLI GAN CONSTR  CQ | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e ot o e e et e e et e m o e o e e e et e e e e e e e e e meemee—eeooo-
0059 706-06353 4.000 EACH 1800. 00000 7200. 00| |
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, | | |
TPS- 1 | | |
0060 706-51020 30.200 CYS | 450. 00000 13590. 00| |
CONCRETE, C, RAILING | | |
0061 709-51821 LUVP| 3250. 00000 3250. 00| |
SURFACE SEAL | | [
0062 711-51038 LUWP|  700000. 00000 700000. 00| |
STRUCTURAL STEEL | | |
0063 714-99072 LUWP|  780000. 00000 780000. 00| |
TI EBACK WALL | | |
0064 715-05048 442.000 LFT | 5. 00000 2210. 00| |
PIPE, TYPE 4, CIRCULAR 6 IN | | |
0065 715-05053 80.000 LFT | 10. 00000 800. 00| |
Pl PE, UNDERDRAI N QUTLET, 6 IN [ [ [
0066 715-05119 52.000 LFT | 30. 00000 1560. 00| |
PIPE, TYPE 1, O RCULAR 15 IN | | [
0067 715-05407 264.000 LFT | 6. 00000 1584. 00| |
Pl PE, END BENT DRAIN, 6 IN. | | |
0068 715-92537 120.000 LFT | 20. 00000 2400. 00| |
PIPE, PVC, 8 IN | | |
0069 718-06528 2.000 EACH 240. 00000 480. 00| |
OUTLET PROTECTOR, 1 | | |
0070 718-52610 24.400 CYS | 35. 00000 854. 00| |
AGGREGATE FOR UNDERDRAI NS | | [
0071 718-99153 221.000 SYS | 3. 50000 773. 50| |
GEOTEXTI LES FOR UNDERDRAI N | | |
0072 720- 45075 2.000 EACH 1200. 00000 2400. 00| |
INLET, R13 | | |
0073 722-51842 2886. 100 SYS | 40. 00000 115444. 00 |
BRI DGE DECK OVERLAY | | |
0074 726-93525 22.000 EACH| 650. 00000 14300. 00| |
BEARI NG ASSEMBLY, |1 | | |
0075 726-96576 11.000 EACH 1000. 00000 11000. 00| |
BEARI NG ASSEMBLY, FI XED | | |
0076 731-93947 441.000 LFT | 25. 00000 11025. 00| |
LEVELI NG PAD, CONCRETE | | |
0077 801-06203 5420.000 LFT | 1. 00000 5420. 00| |
TEMPORARY PAVEMENT MARKING 4 I N. | | |
0078 801-06216 120.000 LFT | 7.50000 900. 00| |
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 27/ 04
PAGE : 151 -21
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 767, 004. 15 ROUTE : 70
CALL ORDER : 151 CONTRACT ID : R -27210-A COUNTI ES : HANCOCK
LETTI NG DATE : 02/17/04 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (7) 35- 1364963 | |
| ERBER & M LLI GAN CONSTR. CO. | |
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE ANVOUNT| AMOUNT
------------------------------------------ R e S e e
0079 801-06640 40.000 EACH 100. 00000 4000. 00| |
CONSTRUCTI ON SIGN, A | | |
0080 801-06645 8.000 EACH| 40. 00000 320. 00| |
CONSTRUCTI ON SIGN, B | | |
0081 801-06775 LUMP| 95000. 00000 95000. 00| |
MAI NTAI NI NG TRAFFI C | | |
0082 802-02475 3.000 EACH 110. 00000 330. 00| |
SIGN, PANEL, REMOVE AND RELOCATE | | |
0083 802-05701 154.200 LFT | 14. 00000 2158. 80| |
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | |
0084 802-07060 31.000 EACH 35. 00000 1085. 00| |
SI GN, SHEET, RELOCATE | | |
0085 802-07151 2.000 EACH 315. 00000 630. 00| |
W DE FLANGE SI GN POST SUPPORT | | |
FOUNDATI ON, VI | [ | |
0086 802-07158 2.000 EACH 4000. 00000 8000. 00| |
CANTI LEVER TRAFFI C SI GN SUPPCRT | | |
FOUNDATI ON, | | | |
0087 802-76025 39.500 SFT | 20. 00000 790. 00| |
SI GN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.080 IN. THI CKNESS | | |
0088 802- 76095 329.000 LBS | 3. 00000 987. 00| |
STRUCTURAL STEEL, BREAKAWAY | | |
0089 805-01815 5.000 EACH 1850. 00000 9250. 00| |
SI GNAL SUPPORT FOUNDATION, 3 FT. X 12 | | |
FT. | | [
0091 805-01842 17.000 EACH 750. 00000 12750. 00| |
HANDHOLE, SI GNAL | | |
0093 805- 06592 3680.000 LFT | 8. 25000 30360. 00| |
CONDUI T, STEEL, GALVANI ZED, 2 IN. | | |
0096 805-78215 2.000 EACH 490. 00000 980. 00| |
TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED, | | |
AMBER ARROWN GREEN ARROW | | |
0097 805-78415 6.000 EACH 1250. 00000 7500. 00| |
SPAN, CATENARY, AND TETHER | | |
0098 805-78420 6.000 EACH 185. 00000 1110. 00| |
DI SCONNECT HANGER | | |
0099 805-78445 2.000 EACH 650. 00000 1300. 00| |
SI GNAL SERVI CE | | |
0101 805-78485 523.000 LFT | 1. 10000 575. 30| |
I

SI GNAL CABLE, 5C 14GA



PAVEMENT MESSAGE MARKI NGS, PAINT, LANE

| NDI CATI ON ARROW

| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 02/27/04
PAGE : 151 -22
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 3, 767, 004. 15 ROUTE : 70
CALL ORDER : 151 CONTRACT ID : R -27210-A COUNTI ES @ HANCOCK
LETTI NG DATE : 02/17/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (7) 35 1364963 | |
| ERBER & M LLI GAN CONSTR CO | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
----------------------------------------- o m m e e e o e e et e e e e e e e e e e e e et e e e e e e e e e e eemeemeeooo-
0102 805- 78490 1039. 000 LFT | 1. 15000 1194. 85| |
SI GNAL CABLE, 7C 14GA. | | |
0104 805-81060 5.000 EACH 3000. 00000 15000. 00| |
SI GNAL STRAIN POLE, STEEL, 36 FT. | | |
0105 805-86920 6.000 EACH 24. 00000 144. 00| [
MULTI PLE COMPRESSI ON FI TTI NG, NOT | | |
WATERPROOFED | | |
0106 805- 86935 8.000 EACH 25. 00000 200. 00| |
I NSULATI NG LI NK, WATERPROOFED | | |
0107 805-98335 450.000 LFT | 6. 75000 3037. 50| [
WRE, NO 4 COPPER IN PLASTIC DUCT, IN | | |
TRENCH, 4 1/C [ | |
0108 807- 04309 1.000 EACH 2150. 00000 2150. 00| |
PORTABLE TOWER LI GHTI NG DRI VE SYSTEM | | |
0109 807- 78590 2.000 EACH 750. 00000 1500. 00| [
HANDHOLE | | |
0110 807-82400 2.000 EACH  18900. 00000 37800. 00| |
LIGHT POLE, H GH MAST, 125 FT. EMH | | [
0111 807-86665 12.000 EACH 650. 00000 7800. 00| |
LUM NAI RE, H GH MAST, 1000 WATT, HGH | | [
PRESSURE SODI UM | | |
0112 807-86830 2.000 EACH 6000. 00000 12000. 00| |
CONCRETE FOUNDATI ON W TH GROUNDI NG, 4 | | |
FT. DI AVETER X 20 FT. | | |
0113 807-86910 2.000 EACH 32. 00000 64. 00| [
CONNECTCR KI T,  UNFUSED | | |
0114 807-86915 4.000 EACH 32. 00000 128. 00| |
CONNECTCR KI T, FUSED | [ [
0115 807- 86950 2.000 EACH 110. 00000 220. 00| |
SIGN, UNDERPASS, AND ROADWAY LIGHTING | | [
LOCATI ON | DENTI FI CATI ON | | |
0116 808-06711 273.000 LFT | 0. 15000 40. 95| |
LINE, PAINT, BROKEN, WHTE, 4 IN. | [ |
0117 808-06713 6364.000 LFT | 0. 15000 954. 60| |
LINE, PAINT, SOLID, VHTE, 4 IN | | [
0118 808-06714 9101.000 LFT | 0. 15000 1365. 15| |
LINE, PAINT, SOLID, YELLOW 4 IN. | | |
0119 808-06716 1302. 000 LFT | 1. 00000 1302. 00| |
LI NE, REMOVE | [ |
0120 808-06723 12.000 EACH 45. 00000 540. 00| [
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 27/ 04
PAGE : 151 -23
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 3, 767, 004. 15 ROUTE : 70
CALL ORDER : 151 CONTRACT ID : R -27210-A COUNTI ES :  HANCOCK
LETTI NG DATE : 02/17/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (7) 35- 1364963 | |
| ERBER & M LLI GAN CONSTR CO | |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0121 808-06724 6.000 EACH 45. 00000 270. 00| |
PAVEMENT NMESSAGE MARKI NGS, PAINT, WORD | [ [
ONLY I I I
0122 808-06726 268.000 LFT | 3. 00000 804. 00| |
TRANSVERSE MARKI NGS, PAINT, STOP LINE, | [ |
24 IN. | | [
0123 808- 75090 810.000 LFT | 0. 80000 648. 00| |
TRANSVERSE MARKI NGS, PAI NT, SCLI D, | | |
YELLOW CROSSHATCH LI NE, 24 IN | | [
0124 802-76140 2.000 EACH 1200. 00000 2400. 00| |
OVERHEAD S| GN STRUCTURE, CANTI LEVER | | |
DOUBLE ARM , REMOVE AND RESET | [ [
0125 205-06935 1.000 EACH 250. 00000 250. 00| |
TEMPORARY SEDI MENT BASIN , 2 | | [
0126 210-06899 3.000 EACH 2000. 00000 6000. 00| |
RADI O SYSTEM SPREAD SPECTRUM | | |
0127 805-02598 190.000 LFT | 8. 50000 1615. 00| |
CONDUI T, BRI DGE MOUNTED | | |
0128 805-04974 1.000 EACH 2200. 00000 2200. 00| [
SI GNAL CONTROLLER | | |
0129 805-04977 6.000 EACH 160. 00000 960. 00| |
M CROLOOP DETECTCR | [ [
0130 805-78106 1.000 EACH 8900. 00000 8900. 00| |
CONTROLLER AND CABI NET, MASTER, MENU | [ [
DRI VEN, 8 PHASE | | |
0131 805-78109 1.000 EACH 6700. 00000 6700. 00| |
CONTROLLER AND CABI NET, SECONDARY, MENU | | |
DRI VEN, 8 PHASE | | |
0132 805- 78205 6.000 EACH 570. 00000 3420. 00| [
TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN RED,| | |
AVBER, GREEN [ [ |
0133 805- 78467 50. 000 LFT | 1. 55000 77. 50| |
SI GNAL CABLE, 3C 8GA. | | |
0134 805- 78470 1860. 000 LFT | 0. 35000 651. 00| [
SI GNAL CABLE, ROADVAY LOOP, 1C 14GA | | |
0135 805- 78510 5230.000 LFT | 0. 70000 3661. 00| |
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0136 805- 78785 11.000 EACH 750. 00000 8250. 00| |
SI GNAL DETECTCR HOUSI NG | | [
0137 805- 78795 1040.000 LFT | 5. 50000 5720. 00| |
I

SAW CUT FOR ROADWAY LOOP AND SEALER |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 27/ 04

PAGE : 151 -24
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 767, 004. 15 RQUTE : 70
CALL CRDER @ 151 CONTRACT ID : R -27210-A CQOUNTI ES : HANCOCK
LETTI NG DATE : 02/17/04 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET-ASI DE :

| (7) 35 1364963 | |
| ERBER & M LLI GAN CONSTR CQ | |
LINE NO / | TEM CODE / ALT

I |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0138 805- 78925 1.000 EACH 790. 00000 790. 00| |
CONTROLLER CABI NET FOUNDATI ON, P1 | | [
0139 805- 86900 2.000 EACH 550. 00000 1100. 00| |
JUNCTI ON BOX | | |
0140 805- 95518 20.000 LFT | 27. 50000 550. 00| |
FLEXI BLE CONDU' T, 2 IN. | | |
SECTI ON TOTALS | $ 4,448, 820. 70| |

------------------------------------------ o m m e e o e e et e e et e e e e e e e e et e e e e e e e e e e eemeemeeooo-

CONTRACT TOTALS | $ 4,448, 820. 70| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 27/ 04
PAGE : 161 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW RQUTE : 65
CALL CRDER : 161 CONTRACT ID : R -27306-B COUNTI ES : TI PPECANCE
LETTI NG DATE : 02/17/04 10:00 AM DI STR CT : CRAWFORDSVI LLE DI STRI CT
CONTRACT TI ME : 20 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S)
SET-ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAMVE BI D LOWVBI D
1 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 1,009, 396. 70 100. 0000%
2  35-0918397 RI ETH RI LEY CONSTRUCTI ON $ 1, 228,457.66 121. 7021%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 27/ 04
PAGE : 171 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 823, 467.09 ROUTE : VAR OQUS
CALL ORDER : 171 CONTRACT ID : R -27398-A OOUNTI ES : VAR QUS
LETTI NG DATE : 02/17/04 10:00 AM DI STRI CT GREENFI ELD DI STRI CT
CONTRACT TIME : 50 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 4170002
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAVE BID LON BI D
1 35-0999231 HUNT PAVI NG COVPANY, | NC. $  730,839.50 100. 0000%
2 351757738 NAAS & SONS | NC. $  825,589.00 112. 9644%
| (1) 35- 0999231 | (2) 351757738 |
| HONT PAVI NG COMPANY, INC. | NAAS & SONS I NC. |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
SECTI ON 0001  PI PE LI NER | NSTALLATI ON
[ | |
0001 105-06845 LUWP| 4000. 00000 4000.00]  50000. 00000 50000. 00|
OONSTRUCTI ON ENGI NEERI NG [ [
0002 105-07039 5.000 M5 | 1250. 00000 6250. 00| 2000. 00000 10000. 00|
FIELD OFFICE, B [ [ [
0003 110-01001 LUMP|  36500. 00000 36500. 00| 105000. 00000 105000. 00|
NOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 303-60012 5.000 TON | 150. 00000 750. 00| 125. 00000 625. 00|
AGGREGATE, 2 | | |
0005 616-02320 835.500 SYS | 4. 00000 3342. 00| 8. 00000 6684. 00|
GECTEXTI LES | | |
0006 616-05688 70.000 TON | 110. 00000 7700. 00| 125. 00000 8750. 00|
Rl PRAP, CLASS 1 | | |
0007 616- 06405 222.500 TON | 95. 00000 21137. 50| 100. 00000 22250. 00|
RI PRAP, REVETMENT | [ [
0008 616- 06451 98.500 TON | 100. 00000 9850. 00| 110. 00000 10835. 00|
RI PRAP, UNI FORM | [ [
0009 621-06570 15.000 CYS | 95. 00000 1425. 00| 50. 00000 750. 00|
TOP SO L | [ [
0010 715-05756 4.000 LFT | 310. 00000 1240. 00| 30. 00000 120. 00|
Pl PE EXTENSI ON, CI ROULAR, 12 IN. | | |
0011 715-46000 1.000 EACH 550. 00000 550. 00| 500. 00000 500. 00|
PI PE END SECTION, 12 IN. | [ [
0012 725-06859 258.000 LFT | 220. 00000 56760. 00| 185. 00000 47730. 00|
PI PE LI NER, THERMOPLASTIC, 48 IN. | |
0013 725- 06862 1382.000 LFT | 230. 00000 317860. 00| 204. 00000 281928. 00|
PI PE LI NER, THERVOPLASTIC, AREA 8.9 SFT | | |
0014 725-06863 114.000 LFT | 290. 00000 33060. 00| 258. 00000 29412. 00|
Pl PE LI NER, THERMOPLASTIC, AREA 11.6 SFT| | |
0015 725- 06866 8.000 LFT | 65. 00000 520. 00| 33.00000 264. 00|

Pl PE LI NER, THERMOPLASTIC, 15 IN. [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 27/ 04
PAGE : 171 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 823, 467. 09 ROUTE : VAR OUS
CALL CRDER : 171 CONTRACT ID : R -27398-A COUNTI ES : VAR OUS
LETTI NG DATE : 02/17/04 10:00 AM DISTRICT  : GREENFI ELD DI STR CT
SET- ASI DE :
| (1) 35 0999231 | (2) 35-1757738 |
| HUNT PAVI NG COVPANY, INC. | NAAS & SONS I NC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR PTI ON QUANTI TY | UNT PRICE AVMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMDUNT
------------------------------------------ o m m e m e e o e e et m e et e e e e e e e e et e e e e e e e e e e eemeemeeooo-
0016 725-06867 325.000 LFT | 65. 00000 21125. 00| 50. 00000 16250. 00|
PI PE LINER, THERMOPLASTIC, 18 IN. | |
0017 725-06873 150.000 LFT | 290. 00000 43500. 00| 235. 00000 35250. 00|
Pl PE LINER, THERMOPLASTIC, 54 IN. | |
0018 725-08054 34.000 LFT | 785. 00000 26690. 00| 559. 00000 19006. 00|
Pl PE LINER, THERMOPLASTIC, 81 IN. | |
0019 725-08055 78.000 LFT | 1300. 00000 101400. 00| 1170. 00000 91260. 00|
PI PE LI NER, THERVMOPLASTIC, 120 IN. | | |
0020 801-06640 47.000 EACH 150. 00000 7050. 00| 125. 00000 5875. 00|
CONSTRUCTI ON SI GN, A | | |
0021 801-06775 LUMP|  25000. 00000 25000.00|  75000. 00000 75000. 00|
MAI NTAI NI NG TRAFFI C | | |
0022 804-06725 54.000 EACH 95. 00000 5130. 00| 150. 00000 8100. 00|
DELI NEATOR WTH POST, D1, 3 IN. DA | | |
SECTI ON TOTALS | $ 730, 839.50] $  825,589.00
------------------------------------------ o m m e m ot o e e et m e et e m e e e e e e et e e e e e e e e eemeeoeaoo--
CONTRACT TOTALS | $ 730, 839.50| $  825,589.00]|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 27/ 04

PAGE : 181 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW RQUTE : 41
CALL CRDER : 181 CONTRACT ID : R -27400-A COUNTI ES : BENTON
LETTI NG DATE : 02/17/04 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
CONTRACT TI ME : 15 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S)
SET-ASI DE :

VENDOR RANKI NG :

1  35-2064912 B & P CONSTRUCTI ON $ 44, 422. 00 100. 0000%
2  35-1817574 YARDBERRY LANDSCAPE $ 66, 466. 00 149. 6240%
3 18-6227744 LUDWG R H CONSTRUCTI ON $ 71, 000. 00 159. 8307%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 27/ 04
PAGE : 191 -1
TABULATION CF BI DS
ENG NEER S ESTIMATE: $ 12, 035. 00 ROUTE : 23
CALL CRDER : 191 CONTRACT ID : R -27442-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 02/17/04 10:00 AM DISTRICT  : LAPCRTE DI STRI CT
CONTRACT TIME : 07/01/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQJECT(S) : 557100C
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NANE BI D LOVN BI D
1 38-2947862 R & R EXCAVATING | NC. $ 11, 550. 00 100. 0000%
2 351120685 WALSH & KELLY, INC. $ 13, 010. 00 112. 6406%
3 35-1817574 YARDBERRY LANDSCAPE $ 15, 000. 00 129. 8701%
4 35-1067077 Rl TSCHARD BROTHERS $ 15, 745. 00 136. 3203%
| (1) 38- 2947862 | (2) 35 1120685 | (3) 35-1817574
| R & R EXCAVATING, | NC. | WVALSH & KELLY | YARDBERRY LANDSCAPE
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ S B
SECTI ON 0001  DEMOLI TI ON OF HOUSES AND BUI LDI NGS
| | |
0001 202-03000 LUMP] 5000. 00000 5000. 00| 6400. 00000 6400. 00| 7000. 00000 7000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 13 | I |
0002 202-03000 LUMP| 5000. 00000 5000. 00| 5800. 00000 5800. 00| 7000. 00000 7000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 20 | | |
0003 621-01004 1.000 EACH 550. 00000 550. 00| 450. 00000 450. 00| 750. 00000 750. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0004 621-06559 500.000 SYS | 2.00000 1000. 00| 0. 72000 360. 00| 0. 50000 250. 00
MULCHED SEEDI NG R | | |
SECTI ON TOTALS | $ 11, 550. 00| $ 13, 010. 00| $ 15, 000. 00
------------------------------------------ o m m e m ot e et e et e m e o e e e et e e e e e e eemeeoeaoo--
CONTRACT TOTALS | $ 11, 550. 00| $ 13, 010. 00| $ 15, 000. 00




| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 02/27/04
PAGE : 191 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 12, 035. 00 ROUTE : 23
CALL ORDER : 191 CONTRACT ID : R -27442-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 02/17/04 10:00 AM DISTRICT  : LAPCRTE DI STRI CT
SET- ASI DE :
| (4) 35- 1067077 | |
| R TSCHARD BROTHERS [ |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
----------------------------------------- o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
SECTI ON 0001  DEMOLI TI ON OF HOUSES AND BUI LDi NGS
I I I
0001 202-03000 LUVP| 6865. 00000 6865. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | [ |
NO 13 I I I
0002 202-03000 LUMP| 7978. 00000 7978. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 20 I I I
0003 621-01004 1.000 EACH 502. 00000 502. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | [
SEEDI NG | | |
0004 621- 06559 500. 000 SYS | 0. 80000 400. 00| |
MULCHED SEEDING R | | |
SECTI ON TOTALS | $ 15, 745. 00| |

CONTRACT TOTALS




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 27/ 04
PAGE : 201 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 9, 000. 00 ROUTE : 23
CALL ORDER : 201 CONTRACT 1D : R -27443-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 02/17/04 10:00 AM DISTRICT  : LAPORTE Di STRI CT
CONTRACT TIME : 05/07/04 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQJECT(S) : 557100D
SET- ASI DE :
VENDOR RANKI NG
TOTAL % OVER
RANK VENDOR NO. / NAMVE BID LOW BI D
1 382947862 R & R EXCAVATING |NC. $ 6, 550. 00 100. 0000%
2 351067077 Rl TSCHARD BROTHERS $ 8, 493. 50 129. 6717%
3 351120685 VALSH & KELLY, INC. $ 10, 220. 00 156. 0305%
4 35-1817574 YARDBERRY LANDSCAPE $ 12, 775. 00 195. 0381%
| (1) 382947862 | (2) 35 1067077 | (3) 35-1120685
| R & R EXCAVATING | NC. | Rl TSCHARD BROTHERS | WALSH & KELLY
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ S B
SECTI ON 0001  DEMOLI TI ON OF HOUSES AND BUI LDi NGS
[ | |
0001 202-03000 LUMVP| 5500. 00000 5500. 00| 7689. 00000 7689. 00| 9500. 00000 9500. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 18 | | |
0002 621-01004 1.000 EACH 550. 00000 550. 00| 502. 00000 502. 00| 450. 00000 450. 00
MOBI LI ZATI ON AND DEMDBI LI ZATI ON FOR | | |
SEEDI NG [ [ |
0003 621- 06559 250.000 SYS | 2. 00000 500. 00| 1. 21000 302. 50| 1. 08000 270. 00
MULCHED SEEDI NG, R | | |
SECTI ON TOTALS | $ 6, 550. 00| $ 8, 493. 50| $ 10, 220. 00
------------------------------------------ S S
CONTRACT TOTALS | $ 6, 550. 00| $ 8, 493. 50| $ 10, 220. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 27/ 04
PAGE : 201 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 9, 000. 00 ROUTE : 23
CALL ORDER : 201 CONTRACT ID : R -27443-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 02/17/04 10:00 AM DI STRI CT LAPCRTE DI STRI CT
SET- ASI DE :
| (4) 35-1817574 | |
| YARDBERRY LANDSCAPE [ |
LINE NO/ |TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e et o e e e e e e et e e o e e e e e e e e e e e e e e e e e e e eemeemeeoo-
SECTI ON 0001  DEMOLI TI ON OF HOUSES AND BUI LDi NGS
I I |
0001 202-03000 LUMP|  12000. 00000 12000. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 18 | [ [
0002 621-01004 1.000 EACH 750. 00000 750. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | [
0003 621- 06559 250. 000 SYS | 0. 10000 25. 00| |
MULCHED SEEDI NG, R | [ [
SECTI ON TOTALS | $ 12, 775. 00| |
------------------------------------------ o m m e m ot o e e ot m et e e e e e e e e e e e e e e e e e eemmeemeeooo--
CONTRACT TOTALS | $ 12, 775. 00| |




| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 02/ 24/ 04
PAGE : 315 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 744, 718. 92 ROUTE : US 35
CALL ORDER : 315 CONTRACT ID : RS-27034-B COUNTI ES : DELAWARE HENRY
LETTI NG DATE : 02/17/04 10:00 AM DISTRICT  : GREENFIELD DI STRICT RANDOL PH
CONTRACT TIME : 11/19/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQJECT(S) : 263200Z
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE BI D LONBI D
1 35-1139301 E & B PAVING |NC $ 2,881,016.04 100. 0000%
| (1) 35-1139301 | |
|E & B PAING |INC | |
LINE NO / | TEM CODE / ALT [ | I
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o
SECTI ON 0001  RESURFACI NG
| | |
0001 105- 06845 LUVP|  20000. 00000 20000. 00| |
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07039 10.000 MOS | 1600. 00000 16000. 00| |
FIELD OFFI CE, B | | [
0003 110-01001 LUWP|  144000. 00000 144000. 00| |
NOBI LI ZATI ON AND DEMOBI LI ZATI ON | [ [
0004 303-01180 2097.000 TON | 30. 00000 62910. 00| |
COVPACTED AGGREGATE, NQ 53 | | |
0005 304-07490 1000. 000 TON | 123. 00000 123000. 00 |
HVA PATCHING TYPE B | | |
0006 306-08033 243044.000 SYS | 0. 40000 97217. 60| |
MLLING ASPHALT, 1 IN. | | |
0007 306-08034 977.000 SYS | 5. 00000 4885. 00| |
M LLING ASPHALT, 1 1/2 IN. | | |
0008 306-08043 3360. 000 SYS | 0. 01000 33. 60 |
M LLING TRANSI TI ON | [ [
0009 401- 06264 LUMP|  11000. 00000 11000. 00| |
PROFI LOGRAPH, HVA | | |
0010 401-07328 19120.000 TON | 45. 00000 860400. 00| |
QA HVA 3, 70, SURFACE, 9.5 mm | | |
0011 401-07379 24155.000 TON | 40. 00000 966200. 00| |
QA HVA 3, 70, |NTERMEDI ATE, 12.5 nm | | |
0012 406- 05520 112.000 TON | 100. 00000 11200. 00| |
ASPHALT FOR TACK COAT | | |
0013 501- 06266 LUWP| 1. 00000 1. 00 |
PROFI LOGRAPH, PCCP | | |
0014 610-07487 3731.000 TON | 50. 00000 186550. 00| |
HVA FOR APPROACHES, TYPE B | | |
0015 615-06525 10. 000 EACH| 400. 00000 4000. 00| |
I

CASTI NG ADJUSTED TO GRADE, MONUMENT



ENG NEER S ESTI MATE: $ 2, 744, 718.

92

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 02/ 24/ 04
PAGE : 315 -2

RQUTE : US 35

SNOAPLOMBLE RAI SED PAVEMENT MARKER
SECTI ON TOTALS

CALL ORDER : 315 CONTRACT ID : RS-27034-B COUNTI ES : DELAWARE HENRY
LETTI NG DATE : 02/17/04 10:00 AM DISTRICT  : GREENFIELD DI STRICT RANDCL PH
SET- ASI DE :
| (1) 35 1139301 | |
|E & B PAVING |INC | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0016 801-06203 10542. 000 LFT | 0. 22000 2319. 24| |
TEMPORARY PAVENENT MARKING 4 I N | |
0017 801-06207 10542. 000 LFT | 0. 50000 5271. 00| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN. | | |
0018 801-06640 49.000 EACH 150. 00000 7350. 00| |
CONSTRUCTI ON SI GN, A [ [ [
0019 801-06775 LUWP|  276417. 60000 276417. 60| |
MAI NTAI NI NG TRAFFI C | | |
0020 808-06711 757.000 LFT | 0. 20000 151. 40| |
LINE, PAINT, BROKEN, WHITE, 4 IN. | | |
0021 808-06712 15052. 000 LFT | 0. 05000 752. 60| |
LINE, PAINT, BROKEN, YELLOW 4 IN. | |
0022 808-06713 138210. 000 LFT | 0. 10000 13821. 00| |
LINE, PAINT, SOLID, WHITE, 4 IN. | | |
0023 808-06714 45211.000 LFT | 1. 00000 45211. 00| |
LINE, PAINT, SOLID, YELLON 4 IN. | | |
0024 808- 75996 1175.000 EACH 2.00000 2350. 00| |
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0025 808- 75998 1175.000 EACH 17. 00000 19975. 00| |
I
I

$ 2,881, 016.04]

$ 2,881, 016. 04|




ENG NEER S ESTI MATE: $ 1, 311, 585. 22
CALL ORDER : 317
LETTI NG DATE : 02/17/04 10:00 AM

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT 1D :
DI STRI CT :
CONTRACT TI ME :

ROUTE :
RS-27038-B COUNTI ES :
GREENFI ELD DI STRI CT
40 WORK DAYS
PRQJECT( S)

227
VWAYNE

096100B

DATE : 02/ 24/ 04
PAGE : 317 -1

CONTRACT DESCRI PTI ON : RURAL
SET-ASI DE :
VENDOR RANKI NG :
RANK VENDCR NO. / NAVE
1 35-1917625 M LESTONE CONTRACTCRS, L. P.

$ 1,334,370.00

100. 0000%

| (1) 35-1917625
| M LESTONE CONTRACTCRS, L.P. |

LINE NO/ I TEM CODE / ALT

I
| TEM DESCRI PTI ON QUANTI TY |

SECTI ON 0001  ASPHALT RESURFACE

I
0001 105-06845 LUMP|

CONSTRUCTI ON ENG NEERI NG |
0002 105-07039 6.000 MOS |
FIELD CFFICE, B |
0003 110-01001 LUWP|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |
0004 303-01180 991.000 TON |
COVPACTED AGGREGATE, NO 53 [
0005 304-07490 1777.000 TON |
HVA PATCH NG TYPE B [
0006 304-07492 981.000 TON |
WDENI NG WTH HWVA, TYPE A |
0007 306-08033 100594. 000 SYS |
M LLING ASPHALT, 1 IN |
0008 306-08043 4020. 000 SYS |
M LLING TRANSI TI ON |
0009 401-06264 LUWP|
PROFI LOGRAPH, HVA |
0010 401-07321 8373.000 TON |
QC/ QA HWA, 2, 64, SURFACE, 9.5 mm |
0011 401-07371 11164.000 TON |
QC/ QA HWVA, 2, 64, |INTERMEDI ATE, 12.5 mm |
0012 406-05520 50.500 TON |
ASPHALT FOR TACK COAT |
0013 610-07487 1411.000 TON |
HVA FOR APPROACHES, TYPE B |
0014 615-06525 3.000 EACH
CASTI NG ADJUSTED TO GRADE, MONUVENT
0015 801-06203 6650. 000 LFT |

TEMPORARY PAVEMENT MARKING 4 IN |

UNI'T PR CE

3500.
1800.
69700.
23.

97.
49.

0.

2

1900.

39.

29.

190.

79.

335.

00000
00000
00000
00000
00000
00000

90000

. 25000

00000

00000

00000

00000

00000
00000

. 25000

I I
AMOUNT| UNIT PRI CE AMOUNT]|
o e e e eeeeo e

3500. 00|
10800. 00|
69700. 00
22793. 00|

172369. 00|
48069. 00|
90534. 60|

9045. 00|

1900. 00|

326547. 00|

323756. 00|

9595. 00|

111469. 00|

1005. 00|

1662. 50|

UNIT PRI CE AMOUNT



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 02/ 24/ 04
PAGE : 317 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1,311, 585. 22 ROUTE : 227
CALL CRDER : 317 CONTRACT ID : RS-27038-B COUNTI ES : VAYNE
LETTI NG DATE : 02/17/04 10:00 AM DISTRICT  : GREENFIELD DI STRICT
SET- ASI DE :
| (1) 35 1917625 | |
| M LESTONE CONTRACTORS, L.P. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e o e o e e et e e et e e m e e e e e e e e e e e e e e e e emmeemeeoo-
0016 801-06207 6650. 000 LFT | 1. 20000 7980. 00| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN I I I
0017 801-06640 42.000 EACH 95. 00000 3990. 00| |
CONSTRUCTI ON SIGN, A | [ [
0018 801-06775 LUWP|  89314. 75000 89314. 75| |
MAI NTAI NI NG TRAFFI C | | |
0019 804-76420 16.000 EACH| 145. 00000 2320. 00| |
MARKER TYPE 3, (W69 L) WTH POST | | |
0020 804-76425 12.000 EACH 145. 00000 1740. 00| |
MARKER TYPE 3, (W69 R) W TH POST | | |
0021 808-06711 1712.000 LFT | 0. 09000 154. 08| |
LINE, PAINT, BROKEN, WHI TE, 4 IN. | | |
0022 808-06712 2994.000 LFT | 0. 09000 269. 46| |
LINE, PAINT, BROKEN, YELLOW 4 IN | | |
0023 808-06713 59805. 000 LFT | 0. 09000 5382. 45| |
LINE, PAINT, SOLID, WHITE, 4 IN. | | |
0024 808-06714 47692.000 LFT | 0. 09000 4292. 28| |
LINE, PAINT, SOLID, YELLOW 4 IN | |
0025 808- 74815 288.000 LFT | 1. 75000 504. 00| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ | |
CROSSWALK LINE, 12 IN. | | |
0026 808- 75297 173.500 LFT | 3. 25000 563. 88 |
TRANSVERSE MARKI NGS, THERVOPLASTI C, | | |
STCP LINE, 24 IN | [ [
0027 808- 75320 6.000 EACH 80. 00000 480. 00| |
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0028 808- 75325 4.000 EACH 115. 00000 460. 00| |
PAVEMENT NMESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0029 808- 75998 746.000 EACH 19. 00000 14174. 00 |
SNOWPLOMABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 1,334, 370. 00| |
------------------------------------------ o m m e e o e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e meeoeeoo-

CONTRACT TOTALS

$ 1,334, 370.




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 24/ 04
PAGE : 341 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 1, 484, 198. 17 ROUTE : 15
CALL ORDER : 341 CONTRACT ID : RS-27060-A COUNTI ES : ELKHART
LETTI NG DATE : 02/17/04 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
CONTRACT TIME : 10/ 16/ 04 OQVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 452000H
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAVE BID LOV BI D
1 351065659 BROCKS CONSTRUCTI ON $ 1,255,274.98 100. 0000%
2 351185040 NI BLOCK EXCAVATI NG | NC. $ 1,298,272.99 103. 4253%
3 350918397 R ETH RI LEY CONSTRUCTI ON $ 1,356, 456. 48 108. 0605%
| (1) 351065659 | (2) 35 1185040 | (3) 35-0918397
| BROOKS CONSTRUCTI ON | Nl BLOCK EXCAVATI NG | NC. | R'ETH R LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e e e e et e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
SECTION 0001  ASPHALT RESURFACE
[ I |
0001 105-06845 LUMP| 7000. 00000 7000. 00| 6850. 00000 6850. 00| 3515. 00000 3515. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07039 5.000 MOS | 1535. 00000 7675. 00 1600. 00000 8000. 00| 1840. 00000 9200. 00
FIELD CFFI CE, B | | |
0003 110-01001 LUMP|  62570. 00000 62570.00|  64000. 00000 64000. 00|  67800. 00000 67800. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 202-02240 5261.000 SYS | 5. 20000 27357. 20| 7.25000 38142. 25| 5. 35000 28146. 35
PAVEMENT REMOVAL | | |
0005 202-02241 2867.000 LFT | 1. 75000 5017. 25| 1. 75000 5017. 25| 1. 75000 5017. 25
GUARDRAI L, REMOVE [ [ [
0006 202-02271 32.000 EACH 190. 00000 6080. 00| 200. 00000 6400. 00| 194. 00000 6208. 00
HEADVWALL, REMOVE | [ [
0007 202-02278 30.000 LFT | 7.00000 210. 00| 2.00000 60. 00| 7.30000 219. 00
CURB, CONCRETE, REMOVE [ [ [
0008 202-02772 1.000 EACH 100. 00000 100. 00| 150. 00000 150. 00| 190. 00000 190. 00
CASTING REMOVE | | [
0009 202-74035 12.000 EACH 25. 00000 300. 00| 25. 00000 300. 00| 25. 00000 300. 00
SIGN, REMOVE | | |
0010 202-90277 2.000 EACH 350. 00000 700. 00| 350. 00000 700. 00| 350. 00000 700. 00
DETECTOR HOUSI NG REMOVE | | |
0011 202-93741 8.000 EACH 380. 00000 3040. 00 450. 00000 3600. 00| 380. 00000 3040. 00
GUARD RAI L END TREATMENT, REMOVE | | |
0012 202-94747 12.000 EACH 25. 00000 300. 00| 25. 00000 300. 00| 25. 00000 300. 00
POST, REMOVE | | |
0013 202-94793 280.000 LFT | 18. 05000 5054. 00| 11. 00000 3080. 00| 18. 05000 5054. 00
BARRI ER, MEDI AN, CONCRETE, REMOVE | | |
0014 202-95027 1.000 EACH 475. 00000 475. 00| 475. 00000 475. 00| 475. 00000 475. 00

I MPACT ATTENUATOR, REMOVE



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 02/ 24/ 04
PAGE : 341 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 484, 198. 17 ROUTE : 15
CALL ORDER : 341 CONTRACT I D : RS-27060-A COUNTI ES : ELKHART
LETTI NG DATE : 02/17/04 10:00 AM DISTRICT  : FT. WAYNE Di STRICT
SET- ASI DE :
| (1) 351065659 | (2) 35 1185040 | (3) 35-0918397
| BROOKS CONSTRUCTI ON | Nl BLOCK EXCAVATI NG, | NC. | RIETH R LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e et et et e e e e e e e e e e et e e e e e e e e e emeemeeeoo-
0015 203-02000 2800. 000 CYS | 9. 00000 25200. 00| 11. 00000 30800. 00| 11. 55000 32340. 00
EXCAVATI ON,  COMMON | | |
0016 207-07498 9900. 000 SYS | 5. 00000 49500. 00 1. 25000 12375. 00| 8. 85000 87615. 00
SUBGRADE TREATMENT, TYPE A | |
0017 301-07448 382.000 TON | 12. 00000 4584. 00| 14. 00000 5348. 00| 24. 00000 9168. 00
COVPACTED AGGREGATE, NO 53, BASE | | |
0018 303-07449 3150.000 TON | 9. 00000 28350. 00| 13. 00000 40950. 00| 13. 85000 43627. 50
COVPACTED AGGREGATE, NO 73 | |
0019 304-07490 1146.000 TON | 79. 00000 90534. 00| 100. 00000 114600. 00| 92. 00000 105432. 00
HVA PATCH NG TYPE B | | |
0020 304-07493 125.000 TON | 50. 00000 6250. 00| 45. 00000 5625. 00| 40. 00000 5000. 00
W DENI NG WTH HVA, TYPE B | | |
0021 306-08033 63450. 000 SYS | 0. 32000 20304. 00| 1. 00000 63450. 00| 0. 50000 31725. 00
M LLING ASPHALT, 1 IN. | | |
0022 306-08043 22685.000 SYS | 0. 01000 226. 85| 0. 10000 2268. 50| 0. 10000 2268.50
M LLING TRANSI TI ON | | |
0023 401-06264 LUVP| 4000. 00000 4000.00|  10000. 00000 10000. 00| 1240. 00000 1240. 00
PROFI LOGRAPH, HVAA | | [
0024 401-07320 916.000 TON | 32. 50000 29770. 00| 31. 00000 28396. 00| 32. 60000 29861. 60
QC/ QA HWA, 1, 64, SURFACE, 9.5 mm [ [ [
0025 401-07322 5694.000 TON | 32. 50000 185055. 00| 31. 00000 176514. 00| 30. 70000 174805. 80
QC/ QA HVA, 3, 64, SURFACE, 9.5 mm [ [ [
0026 401-07370 1221.000 TON | 29. 50000 36019. 50| 30. 00000 36630. 00| 27.90000 34065. 90
QC/ QA HWVA, 1, 64, |NTERVEDI ATE, 12.5 nm | | [
0027 401-07372 7854.000 TON | 29. 50000 231693. 00| 30. 00000 235620. 00| 26. 90000 211272. 60
QC/ QA HVA, 3, 64, |NTERVEDI ATE, 12.5 nm | | |
0028 401-07408 6285.000 TON | 28. 00000 175980. 00 27.00000 169695. 00| 28. 90000 181636. 50
QC/ QA HMVA, 3, 64, BASE, 25.0 nm | | |
0029 402-07451 200.000 TON | 35. 00000 7000. 00| 30. 00000 6000. 00| 36. 70000 7340. 00
HVA, TYPE B, WEDGE AND LEVEL | | |
0030 406- 05520 46.000 TON | 140. 00000 6440. 00| 100. 00000 4600. 00| 100. 00000 4600. 00
ASPHALT FOR TACK COAT | | |
0031 601-01522 4.000 EACH 1195. 00000 4780. 00| 1195. 00000 4780. 00| 1195. 00000 4780. 00
GUARDRAI L TRANSI TI ON TYPE TGB | |
0032 601-06224 1.000 EACH  38970. 00000 38970.00|  40000. 00000 40000. 00|  38970. 00000 38970. 00
| MPACT ATTENUATOR, CR, W, TL-2 [ |
0033 601-94689 8.000 EACH 3000. 00000 24000. 00 2260. 00000 18080. 00| 3190. 00000 25520. 00
GUARDRAI L END TREATMENT, CS |
0034 601-97774 2.000 EACH 1000. 00000 2000. 00 1000. 00000 2000. 00 1000. 00000 2000. 00

GUARDRAI L END TREATMENT, CS, SPARE |
PARTS PACKAGE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 24/ 04
PAGE : 341 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 1, 484, 198. 17 ROUTE : 15
CALL ORDER : 341 CONTRACT I D : RS-27060-A COUNTI ES : ELKHART
LETTI NG DATE : 02/17/04 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 351065659 | (2) 35 1185040 | (3) 35-0918397
| BROOKS CONSTRUCTI ON | Nl BLOCK EXCAVATI NG, | NC. | R'ETH R LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m o m e m o e e e o e e e e et e e e e e e e e e et e e e e e e e e e e eemeeoeeoo-
0035 601-99105 2867.000 LFT | 10. 15000 29100. 05| 10. 05000 28813. 35| 10. 05000 28813. 35
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | [ [
0036 602-06729 14.000 EACH 6. 00000 84. 00| 6. 00000 84. 00| 6. 00000 84. 00
BARRI ER DELI NEATOR | | [
0037 602-06944 280.000 LFT | 60. 00000 16800. 00| 65. 00000 18200. 00| 65. 00000 18200. 00
BARRI ER, CONCRETE, 33 IN. | | [
0038 605-06140 35.000 LFT | 30. 00000 1050. 00| 25. 00000 875. 00| 23. 00000 805. 00
CURB AND GUTTER CONCRETE | | |
0039 610-07487 210.000 TON | 68. 00000 14280. 00| 55. 00000 11550. 00| 86. 00000 18060. 00
HVA FOR APPROACHES, TYPE B | | |
0040 715-06063 89.000 LFT | 95. 41000 8491. 49 65. 00000 5785. 00| 95. 41000 8491. 49
PI PE, POLYETHYLENE LINER 22 IN | | |
0041 715-46000 28.000 EACH 210. 00000 5880. 00| 130. 00000 3640. 00| 228. 00000 6384. 00
PI PE END SECTION, 12 IN, | | |
0042 715-46005 4.000 EACH 260. 00000 1040. 00| 180. 00000 720. 00| 244. 00000 976. 00
Pl PE END SECTION, 15 IN, | | |
0043 715-46040 2.000 EACH 750. 00000 1500. 00| 450. 00000 900. 00| 573. 00000 1146. 00
Pl PE END SECTION, 36 IN, | | |
0044 720- 44000 3.000 EACH 250. 00000 750. 00 225. 00000 675. 00| 260. 00000 780. 00
CASTING ADJUST TO GRADE | | |
0045 720- 44055 1.000 EACH 650. 00000 650. 00| 500. 00000 500. 00| 650. 00000 650. 00
CASTING 10, FURNI SH AND ADJUST TO GRADE| | |
0046 801-06203 7040.000 LFT | 0. 22000 1548. 80| 0. 20000 1408. 00| 0. 22000 1548. 80
TEMPORARY PAVEMENT MARKI NG, 4 | N. | | |
0047 801-06207 7040.000 LFT | 0. 82000 5772. 80| 1. 00000 7040. 00| 0. 82000 5772. 80
TEMPCRARY PAVEMENT MARKI NG REMOVABLE, | | |
41N, | | |
0048 801- 06640 32.000 EACH 92. 00000 2944. 00| 92. 00000 2944. 00| 75. 00000 2400. 00
CONSTRUCTI ON SI GN, A | |
0049 801-06775 LUMP|  34000. 00000 34000.00|  35000. 00000 35000. 00|  62660. 00000 62660. 00
MAI NTAI NI NG TRAFFI C | | |
0050 801-07215 1.000 DAY | 800. 00000 800. 00| 500. 00000 500. 00| 460. 00000 460. 00
TEMPORARY CHANGEABLE MESSAGE SI GN | | |
0051 802-05704 160.000 LFT | 7. 00000 1120. 00| 7. 00000 1120. 00| 7. 00000 1120. 00
SIGN POST, SQUARE, 1, UNREI NFORCED | |
ANCHOR BASE [ |

SIGN, SHEET, ENCAPSULATED LENS W TH
LEGEND, 0.080 IN. THI CKNESS

0053 805- 02328 1050. 000 LFT 1. 00000 1050. 00| 1. 00000 1050. 00| 1. 00000 1050. 00
SI GNAL CABLE, 1C 14GA. | | |

I
|
0052 802- 76025 91.000 SFT | 18. 00000 1638. 00| 18. 00000 1638. 00| 18. 00000 1638. 00
I
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 24/ 04
PAGE : 341 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,484, 198. 17 ROUTE : 15
CALL ORDER : 341 CONTRACT I D : RS-27060-A COUNTI ES : ELKHART
LETTI NG DATE : 02/17/04 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 351065659 | (2) 35 1185040 | (3) 35-0918397
| BROOKS CONSTRUCTI ON | Nl BLOCK EXCAVATI NG, | NC. | R'ETH R LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0054 805- 78795 320.000 LFT | 9. 50000 3040. 00| 9. 50000 3040. 00| 9. 50000 3040. 00
SAW CUT FOR ROADVAY LOOP AND SEALER [ | |
0055 805- 78800 2.000 EACH 5. 20000 10. 40| 520. 00000 1040. 00| 520. 00000 1040. 00
SI GNAL DETECTOR HOUSI NG | NSTALL | | |
0056 808-03631 35200.000 LFT | 0. 32000 11264. 00| 0. 32000 11264. 00| 0. 32000 11264. 00
LINE, EPOXY, SOLID, VHTE, 4 IN | [ [
0057 808-03632 8104.000 LFT | 0. 32000 2593. 28] 0. 32000 2593. 28] 0. 32000 2593. 28
LINE, EPOXY, SOLID, YELLON 4 IN | | [
0058 808- 04896 4060.000 LFT | 0. 32000 1299. 20| 0. 32000 1299. 20| 0. 32000 1299. 20
LINE, EPOXY, BROKEN, YELLOW 4 IN | | [
0059 808- 06680 71.000 LFT | 4. 75000 337. 25] 4. 75000 337. 25] 4. 75000 337.25
I

TRANSVERSE MARKI NGS, EPOXY , SOLID,
VH TE, 12 IN., CROSSHATCH | |

I
|
0060 808- 06680 82.000 LFT | 2.90000 237. 80| 2.90000 237. 80| 2.90000 237.80
TRANSVERSE MARKI NGS, EPOXY , SOLID, | | |
VWH TE, 8 IN, CROSSHATCH LI NE [ | |
0061 808-06680 411.000 LFT | 0. 01000 4.11] 0. 01000 4.11] 0. 01000 4.11
TRANSVERSE MARKI NGS, EPOXY , SOLID, | | |
YELLOW 8 IN., CROSSHATCH | [ [
0062 808-07310 160.000 LFT | 4. 75000 760. 00| 4. 75000 760. 00| 4. 75000 760. 00
TRANSVERSE MARKI NGS, EPOXY, SOLID, | | |
YELLOW CROSSHATCH, 12 IN. | | |
0063 808- 74805 60.000 LFT | 11. 40000 684. 00| 11. 40000 684. 00| 11. 40000 684. 00
TRANSVERSE MARKI NGS, EPOXY, STCP LINE, | | |
24 IN. [ | [
0064 808- 74807 7.000 EACH 145. 00000 1015. 00| 145. 00000 1015. 00| 145. 00000 1015. 00
PAVEMENT MESSAGE MARKI NGS, EPOXY, LANE | | |
| NDI CATI ONS ARROAB [ | |
0065 808- 74808 2.000 EACH 150. 00000 300. 00| 150. 00000 300. 00| 150. 00000 300. 00
PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD | | |
(O\LY) I | |
0066 808- 75996 246.000 EACH 4. 00000 984. 00| 3. 00000 738. 00| 6. 90000 1697. 40
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | [
REMOVE [ | |
0067 808-75998 246.000 EACH 17. 00000 4182. 00| 17. 00000 4182. 00| 17. 00000 4182.00
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
0068 808-94455 200.000 LFT | 3. 15000 630. 00| 3. 15000 630. 00| 3. 15000 630. 00
TRANSVERSE MARKI NGS, EPOXY, CROSSWALK, | | [
6 IN. | | [
0069 808-06716 5800. 000 LFT | 0. 50000 2900. 00| 0. 50000 2900. 00| 0. 50000 2900. 00
I

LI NE, REMOVE



| ND ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 24/ 04
PAGE : 341 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 484, 198. 17 ROUTE : 15
CALL CRDER : 341 CONTRACT ID : RS-27060-A COUNTI ES : ELKHART
LETTING DATE : 02/17/04 10: 00 AM DISTRICT  : FT. WAYNE Di STRICT
SET- ASI DE :
| (1) 35 1065659 | (2) 35 1185040 | (3) 35-0918397
| BROOKS CONSTRUCTI ON | N BLOCK EXCAVATI NG, | NC. | RETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRCE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m o et o e e et et e e e e e e e e e et e e e e e e e e e eemeemeaooo-
SECTI ON TOTALS | $ 1,255,274 98] $ 1,298, 272.99] $ 1,356, 456.48
------------------------------------------ o mm e o e e e e e e e e et e e e e e e e e e e e e e e e e e e e eemee—eeooo-

CONTRACT TOTALS | $ 1,255, 274.98| $ 1,298, 272.99| $ 1,356, 456. 48




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 24/ 04
PAGE : 351 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 183, 740. 76 ROUTE : 66, 166
CALL ORDER : 351 CONTRACT I D : RS-27100-A COUNTI ES : PERRY
LETTI NG DATE : 02/17/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
CONTRACT TIME : 11/15/04 COWPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 3262015
326200N
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LOW BI D
1 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 2,335,000.00 100. 0000%
2 350626844 RUDOLPH, J.H & CO $ 2,6773,828.51 118. 7935%
| (1) 352040801 | (2) 35 0626844 |
| GOHVANN ASPHALT & CONSTR., ||RUDOLPH, J.H. & CO |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e e e e e e e e e e e memmemmeeeooo-
SECTI ON 0001  ASPHALT RESURFACE
I I |
0001 105-06845 LUMP|  12500. 00000 12500.00|  20000. 00000 20000. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07039 10.000 MOS | 1100. 00000 11000. 00| 1680. 00000 16800. 00|
FIELD OFFI CE, B | | |
0003 110-01001 LUMP|  116000. 00000 116000. 00|  135000. 00000 135000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 202-02241 1525.000 LFT | 2. 50000 3812. 50| 2. 50000 3812. 50|
GUARDRAI L, REMOVE | | |
0005 202-02271 1.000 EACH 215. 00000 215. 00| 950. 00000 950. 00|
HEADWALL, REMOVE | | |
0006 202-02676 500.000 TON | 4.10000 2050. 00| 6. 00000 3000. 00|
TRANSPORTATI ON OF SALVAGEABLE M LLED | | |
MATER! AL | | |
0007 202-93741 29.000 EACH 100. 00000 2900. 00| 265. 00000 7685. 00|
GUARD RAI L END TREATMENT, REMOVE | | |
0008 203-02000 76.500 CYS | 12. 10000 925. 65| 32. 00000 2448. 00|
EXCAVATI ON,  COMVON | | |
0009 203-02376 LUMP|  50000. 00000 50000. 00|  65000. 00000 65000. 00|
EXCAVATI ON, COMVON, FOR DI TCH GRADING | | |
0010 205- 06932 284.000 LFT | 1. 90000 539. 60| 1. 90000 539. 60|
TEMPORARY CHECK DAM STRAW BALES | | |
0011 211-07454 535.000 CYS | 17. 50000 9362. 50| 54. 60000 29211. 00|
STRUCTURE BACKFI LL | | [
0012 303-07449 1820.000 TON | 18. 00000 32760. 00| 18. 75000 34125. 00|
COVPACTED AGGREGATE, NO 73 | | |
0013 304-07490 1635.000 TON | 80. 00000 130800. 00| 84. 00000 137340. 00|
HVA PATCH NG TYPE B | | [
0014 304-07493 5400. 000 TON | 33. 00000 178200. 00| 35. 75000 193050. 00|

W DENI NG WTH HVA, TYPE B



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 24/ 04
PAGE : 351 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 183, 740. 76 ROUTE : 66, 166
CALL ORDER : 351 CONTRACT I D : RS-27100-A COUNTI ES : PERRY
LETTI NG DATE : 02/17/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (1) 352040801 | (2) 35 0626844 [
| GOHVANN ASPHALT & CONSTR., ||RUDOLPH, J.H. & CO |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e et e e ot e e e e e e e e e e e e e e e e e e e e eemeemeaooo-
0015 306-08033 199130. 000 SYS | 0. 18000 35843. 40| 0. 67000 133417. 10|
MLLING ASPHALT, 1 IN. | |
0016 306-08034 8205. 000 SYS | 0. 21000 1723. 05 1. 30000 10666. 50|
MLLING ASPHALT, 1 1/2 IN. | |
0017 306-08043 11260.000 SYS | 0. 87000 9796. 20| 1. 65000 18579. 00|
M LLI NG TRANSI TI ON | | |
0018 401-07321 23250.000 TON | 31. 00000 720750. 00| 33. 50000 778875. 00|
QC/ QA HWVA, 2, 64, SURFACE, 9.5 mm | [ [
0019 401-07327 725.000 TON | 35. 00000 25375. 00| 44. 50000 32262. 50
QC/ QA HWVA, 2, 70, SURFACE, 9.5 nm | | |
0020 401-07390 9800. 000 TON | 30. 00000 294000. 00| 31. 00000 303800. 00|
QC/ QA HVA, 2, 64, |NTERVEDI ATE, 19.0 nm | | |
0021 402-07451 1500. 000 TON | 33. 00000 49500. 00| 43. 80000 65700. 00|
HVA, TYPE B, WEDGE AND LEVEL | | |
0022 405-05517 95.000 TON | 280. 00000 26600. 00| 245. 00000 23275. 00|
ASPHALT FOR PRI ME COAT | | |
0023 406- 05520 102.000 TON | 175. 00000 17850. 00| 180. 00000 18360. 00|
ASPHALT FOR TACK COAT [ | [
0024 601-01522 4.000 EACH 1685. 00000 6740. 00| 1685. 00000 6740. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0025 601-01625 5.000 EACH 1475. 00000 7375. 00| 1475. 00000 7375. 00|
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 1 | | |
0026 601-01846 10. 000 EACH 1795. 00000 17950. 00| 1795. 00000 17950. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | [ |
0027 601-93346 12.000 EACH 72. 00000 864. 00| 72. 00000 864. 00|
GUARD RAI L CONNECTOR, AS | | [
0028 601-94689 38.000 EACH 3000. 00000 114000. 00| 2700. 00000 102600. 00|
GUARDRAI L END TREATMENT, OS | | [
0029 601-99105 670.000 LFT | 13. 50000 9045. 00| 13. 50000 9045. 00|
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0030 610-07487 2075.000 TON | 43.00000 89225. 00| 55. 00000 114125. 00|
HVA FOR APPROACHES, TYPE B | | |
0031 611-06497 34.000 EACH 105. 00000 3570. 00| 175. 00000 5950. 00|
MAI LBOX ASSEMBLY, SI NGLE | | |
0032 611-06498 4.000 EACH 145. 00000 580. 00| 225. 00000 900. 00|
MAI LBOX ASSEMBLY, DOUBLE | [ [
0033 616-02320 2960.000 SYS | 1. 40000 4144 00| 2. 35000 6956. 00|
GEOTEXTI LES | | [
0034 616-06451 1355.000 TON | 18. 60000 25203. 00| 28. 00000 37940. 00|

Rl PRAP, UNI FORM |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 24/ 04
PAGE : 351 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 183, 740. 76 ROUTE : 66, 166
CALL ORDER : 351 CONTRACT 1D : RS-27100-A COUNTI ES : PERRY
LETTI NG DATE : 02/17/04 10: 00 AM DISTRCT  : VINCENNES Di STRI CT
SET- ASI DE :
| (1) 35-2040801 | (2) 35 0626844 |

| GOHVANN ASPHALT & CONSTR., ||RUDOLPH, J.H. & CO |
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0035 621- 06559 210.000 SYS | 5. 65000 1186. 50| 5. 65000 1186. 50|
MULCHED SEEDI NG R | | [
0036 702-90915 1.000 CYS | 555. 00000 555. 00| 4000. 00000 4000. 00|
CONCRETE, A | | |
0037 715-05118 44.000 LFT | 31. 00000 1364. 00| 101. 00000 4444. 00|
PIPE, TYPE 1, CIRCULAR 12 IN. | | |
0038 715-05119 66.000 LFT | 35. 00000 2310. 00| 150. 00000 9900. 00|
PIPE, TYPE 1, CIRCULAR 15 IN. [ | |
0039 715-05121 91.000 LFT | 45. 00000 4095. 00| 165. 00000 15015. 00|
PIPE, TYPE 1, CRCULAR 18 IN. | | |
0040 715-05123 133.000 LFT | 48. 00000 6384. 00| 140. 00000 18620. 00|
PIPE, TYPE 1, CROUWLAR 24 IN [ [ [
0041 715-05127 56.000 LFT | 75. 00000 4200. 00| 175. 00000 9800. 00|
PIPE, TYPE 1, CURCULAR 42 IN. | | |
0042 715-05128 125.000 LFT | 83. 00000 10375. 00| 135. 00000 16875. 00|
PIPE, TYPE 1, CIRCULAR 48 IN. | | |
0043 715-05129 70.000 LFT | 84. 00000 5880. 00| 130. 00000 9100. 00|
PIPE, TYPE 1, CIRCULAR 54 IN. | | |
0044 715-05169 70.000 LFT | 39. 00000 2730. 00| 65. 00000 4550. 00|
PIPE, TYPE 3, CIRCULAR 15 IN. | | |
0045 715-05842 2.000 EACH 964. 00000 1928. 00| 1600. 00000 3200. 00|
CONCRETE ANCHOR, 42 I N | | [
0046 715-06004 6.000 EACH 1060. 00000 6360. 00| 1200. 00000 7200. 00|
CONCRETE ANCHOR, 48 I N. | | |
0047 715-06492 2.000 EACH 1285. 00000 2570. 00| 1600. 00000 3200. 00|
CONCRETE ANCHOR, 54 I N, | | |
0048 715-46010 3.000 EACH 245. 00000 735. 00| 425. 00000 1275. 00|
Pl PE END SECTION, 18 IN, | | |
0049 715- 46020 4.000 EACH 278. 00000 1112. 00| 525. 00000 2100. 00|
PI PE END SECTION, 24 IN, | | |
0050 715-95325 372.000 LFT | 47.50000 17670. 00| 42. 00000 15624. 00|
I NVERT, CONCRETE PAVED | | [
0051 718-52610 24.000 CYS | 64. 00000 1536. 00| 40. 00000 960. 00|
AGGREGATE FOR UNDERDRAI NS | | [
0052 725-06858 74.000 LFT | 138. 00000 10212. 00| 138. 00000 10212. 00|
Pl PE LI NER, THERMOPLASTIC, 36 IN. | | |
0053 725- 06870 62.000 LFT | 104. 00000 6448. 00| 104. 00000 6448. 00|
Pl PE LI NER, THERMOPLASTIC, 30 IN. | | |
0054 801-06203 14670.000 LFT | 0. 34000 4987. 80 1. 25000 18337. 50|
TEMPORARY PAVEMENT MARKING 4 IN |

TEMPORARY PAVEMENT MARKI NG REMOVABLE, | |

I
I I

0055 801-06207 14670.000 LFT | 0. 61000 8948. 70| 0. 50000 7335. 00|
I

4 IN. | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 24/ 04
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 183, 740. 76 ROUTE : 66, 166
CALL ORDER : 351 CONTRACT 1D : RS-27100-A COUNTI ES : PERRY
LETTI NG DATE : 02/17/04 10:00 AM DISTRCT  : VINCENNES Di STRICT
SET- ASI DE :
| (1) 35- 2040801 | (2) 35-0626844

| GOHVANN ASPHALT & CONSTR., || RUDOLPH, J.H & CO

LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m e e ot o e e e et e e et e e o e e e e e e e e e e e e e e e e memmeemeeooo-
0056 801-06640 67.000 EACH 110. 00000 7370. 00| 68. 00000 4556. 00|
CONSTRUCTI ON SIGN, A | | |
0057 801-06775 LUMP|  112222. 00000 112222.00| 152881. 11000 152881. 11|
MAI NTAI NI NG TRAFFI C | | |
0058 808-06712 10605. 000 LFT | 0. 08000 848. 40| 0. 08000 848. 40|
LINE, PAINT, BROKEN, YELLOW 4 IN. | | |
0059 808-06713 293345.000 LFT | 0. 08000 23467. 60| 0. 08000 23467. 60|
LINE, PAINT, SOLID, WHTE, 4 IN. | | |
0060 808-06714 231715.000 LFT | 0. 08000 18537. 20| 0. 08000 18537. 20|
LINE, PAINT, SOLID, YELLOW 4 IN | [ [
0061 808- 75297 108.000 LFT | 8. 00000 864. 00| 7. 40000 799. 20|
I

TRANSVERSE NMARKI NGS, THERMOPLASTI C,
STCP LINE, 24 IN.

|

0062 808- 75996 2218.000 EACH| 3. 05000 6764. 90| 3. 10000 6875. 80|

SNOWPLOMBLE RAI SED PAVEMENT MARKER | | [

REMOVE | | |

0063 808- 75998 3160. 000 EACH| 16. 50000 52140. 00| 16. 50000 52140. 00|

SNOWPLOMABLE RAI SED PAVEMENT MARKER | | |

SECTI ON TOTALS | $ 2,335, 000. 00| $ 2,773,828.51]
------------------------------------------ o m mm e m e et o e e e et m e e e m o e e e e e e et e e e e e e e e e eemeeoeaoo--

CONTRACT TOTALS | $ 2,335, 000. 00| $ 2,773, 828.51]
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 731, 961. 10 ROUTE : SR 61
CALL ORDER : 361 CONTRACT I D : RS-27103-A COUNTI ES : PIKE KNOX
LETTI NG DATE : 02/17/04 10:00 AM DI STRI CT : VI NCENNES DI STRI CT
CONTRACT TIME : 11/15/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 02420AD
SET- ASI DE :
VENDOR RANKI NG
TOTAL % OVER
RANK VENDOR NO. / NAVE Bl D LON BI D
1 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 2,595, 000.00 100. 0000%
2 35-0626844 RUDCLPH, J.H & QO $ 2,652, 144.05 102. 2020%
3 35-1418333 ROGERS GROUP, | NC. $ 2,684, 712.89 103. 4571%
4  35-1139301 E & B PAVING |NC. $ 2, 846,873.81 109. 7061%
| (1) 35-2040801 | (2) 35 0626844 | (3) 35-1418333
| GOHVANN ASPHALT & CONSTR , || RUDOLPH, J.H. & CO | ROGERS GROUP, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ S
SECTI ON 0001  RESURFACE
| | |
0001 105- 06845 LUMP|  10000. 00000 10000. 00|  25000. 00000 25000. 00]  12000. 00000 12000. 00
CONSTRUCTI ON ENG NEERI NG | |
0002 105-07038 15.000 MOS | 1350. 00000 20250. 00| 1500. 00000 22500. 00| 1000. 00000 15000. 00
FI ELD OFFI CE, A | |
0003 110- 01001 LUMP|  129750. 00000 129750. 00| 132500. 00000 132500. 00| 135000. 00000 135000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-02241 50.000 LFT | 3. 00000 150. 00| 5. 00000 250. 00| 3. 20000 160. 00
GUARDRAI L, REMOVE | |
0005 202-02272 143.000 LFT | 8. 50000 1215. 50| 18. 00000 2574. 00| 9. 10000 1301. 30
PAVED SI DE DI TCH, REMOVE | | |
0006 202-02278 2070.000 LFT | 9. 20000 19044. 00| 12. 00000 24840. 00| 9. 80000 20286. 00
CURB, CONCRETE, REMOVE | |
0007 202-52710 905. 000 SYS | 11. 20000 10136. 00| 20. 00000 18100. 00| 12. 00000 10860. 00
S| DEWALK, CONCRETE, REMOVE [ |
0008 202-93741 44.000 EACH 115. 00000 5060. 00| 325. 00000 14300. 00| 123. 00000 5412. 00
GUARD RAI L END TREATMENT, REMOVE | |
0009 203- 02000 225.000 CYS | 13. 70000 3082. 50| 16. 00000 3600. 00| 14. 50000 3262. 50
EXCAVATI ON,  COMVON | | |
0010 203-02376 LUVMP|  15800. 00000 15800. 00|  35000. 00000 35000. 00]  16850. 00000 16850. 00
EXCAVATI ON, COMMON, FOR DI TCH GRADING | | |
0011 205- 06932 624.000 LFT | 3. 10000 1934. 40| 3.10000 1934. 40| 3. 30000 2059. 20
TEMPORARY CHECK DAM STRAW BALES | | |
0012 211-02050 10.000 CYS | 25. 90000 259. 00| 85. 00000 850. 00| 27. 50000 275. 00
B BORROW [ | [
0013 211-07454 280.000 CYS | 25. 90000 7252. 00| 49. 00000 13720. 00| 27. 50000 7700. 00
STRUCTURE BACKFI LL [ | [
0014 303-07449 2200.000 TON | 13. 85000 30470. 00| 20. 00000 44000. 00| 20. 00000 44000. 00
I

COVPACTED AGGREGATE, NO. 73



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 24/ 04
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 731, 961. 10 ROUTE : SR 61
CALL ORDER : 361 CONTRACT 1D : RS-27103-A COUNTI ES : PIKE KNOX
LETTI NG DATE : 02/17/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (1) 352040801 | (2) 35 0626844 | (3) 35-1418333
| GOHVANN ASPHALT & CONSTR., || RUDOLPH, J.H & CO | ROGERS GROUP, | NC.
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ o m m e m et o e e et e e et e e e e e e e e e e e e e e e e e e e emeemeaooo-
0015 304-07490 2700. 000 TON | 123. 00000 332100. 00| 135. 00000 364500. 00| 85. 00000 229500. 00
HVA PATCH NG TYPE B | | |
0016 306-08034 24000.000 SYS | 0. 17000 4080. 00| 1. 05000 25200. 00| 0. 47000 11280. 00
MLLING ASPHALT, 1 1/2 IN. | | [
0017 306-08042 244000. 000 SYS | 0. 25000 61000. 00| 0. 50000 122000. 00| 0. 27000 65880. 00
M LLI NG, SCARI FI CATI ON' PROFI LE | | |
0018 306-08043 36580.000 SYS | 0. 29000 10608. 20| 0. 50000 18290. 00| 1. 45000 53041. 00
M LLING TRANSI TI ON | | [
0019 401-07321 21100.000 TON | 40. 00000 844000. 00| 30. 50000 643550. 00| 39. 50000 833450. 00
QC/ QA HWVA, 2, 64, SURFACE, 9.5 mm [ [ [
0020 401-07327 4010.000 TON | 41. 00000 164410. 00| 40. 00000 160400. 00| 41. 25000 165412. 50
QC/ QA HVA, 2, 70, SURFACE, 9.5 mm [ [ [
0021 402-07451 500.000 TON | 40. 00000 20000. 00| 38. 50000 19250. 00| 70. 00000 35000. 00
HVA, TYPE B, WEDGE AND LEVEL | |
0022 405-05517 58.000 TON | 265. 00000 15370. 00| 275. 00000 15950. 00| 180. 00000 10440. 00
ASPHALT FOR PRI ME COAT | | |
0023 406- 05520 90.000 TON | 172. 00000 15480. 00| 195. 00000 17550. 00| 180. 00000 16200. 00
ASPHALT FOR TACK COAT | | |
0024 601-01626 1.000 EACH 1625. 00000 1625. 00| 1625. 00000 1625. 00| 1735. 00000 1735. 00
GUARDRAI L CONNECTCR SYSTEM W BEAM | | |
CURVED, 2 | | |
0025 601-01701 1.000 EACH 1945. 00000 1945. 00| 1945. 00000 1945. 00| 2075. 00000 2075. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 2 | | |
0026 601-01846 4.000 EACH 1880. 00000 7520. 00| 1880. 00000 7520. 00| 2000. 00000 8000. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0027 601-06854 2.000 EACH 2125. 00000 4250. 00| 2125. 00000 4250. 00| 2265. 00000 4530. 00
GUARDRAI L, WBEAM NESTED | [ [
0028 601-94689 43.000 EACH 3500. 00000 150500. 00| 3500. 00000 150500. 00| 2175. 00000 93525. 00
GUARDRAI L END TREATMENT, CS | | |
0029 601-95300 4.000 EACH 75. 00000 300. 00| 75. 00000 300. 00| 80. 00000 320. 00
CONNECTOR, A S | | |
0030 601-95344 45.000 LFT | 62. 00000 2790. 00| 120. 00000 5400. 00| 66. 00000 2970. 00
HANDRAI L, PEDESTRI AN | | |
0031 601-99105 363.000 LFT | 13. 45000 4882. 35| 13. 45000 4882. 35| 14. 25000 5172. 75
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0032 604-06070 172.000 SYS | 41. 80000 7189. 60| 55. 00000 9460. 00| 45. 50000 7826. 00
SI DEWALK, CONCRETE | | |
0033 604-07894 186.000 SYS | 72. 60000 13503. 60| 63. 00000 11718. 00| 79. 00000 14694. 00

CURB RAMP, CONCRETE, A | | |
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ENG NEER S ESTI MATE: $ 2, 731, 961. 10 ROUTE : SR 61
CALL ORDER : 361 CONTRACT 1D : RS-27103-A COUNTI ES : PI KE KNOX
LETTI NG DATE : 02/17/04 10:00 AM DI STRI CT : VI NCENNES DI STRI CT
SET- ASI DE :
| (1) 35-2040801 | (2) 35 0626844 | (3) 35-1418333
| GOHVANN ASPHALT & CONSTR., ||RUDOLPH, J.H & CO | ROGERS GROUP, | NC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T T N T N TN T NS
0034 604-07896 98. 100 SYS | 64. 50000 6327. 45| 63. 00000 6180. 30| 68. 00000 6670. 80
CURB RAMP, CONCRETE, B | |
0035 604- 07899 17.600 SYS | 64. 50000 1135. 20| 80. 20000 1411. 52| 69. 00000 1214. 40
CURB RAMP, CONCRETE, E | |
0036 604- 07901 493.000 SYS | 74. 60000 36777. 80| 88. 00000 43384. 00| 78. 50000 38700. 50
CURB RAMP, CONCRETE, G | | |
0037 604- 07902 54.000 SYS | 74. 60000 4028. 40| 83. 00000 4482. 00| 79. 50000 4293. 00
CURB RAMP, CONCRETE, H | |
0038 604-44251 0.440 CYS | 1200. 00000 528. 00| 1000. 00000 440. 00| 1300. 00000 572.00
STEPS, CONCRETE | |
0039 610-07487 2700.000 TON | 50. 00000 135000. 00| 40. 00000 108000. 00| 80. 00000 216000. 00
HVA FOR APPROACHES, TYPE B | | |
0040 612- 04315 233.000 TON | 730. 00000 170090. 00| 730. 00000 170090. 00| 775. 00000 180575. 00
ASPHALT MATERI AL FOR UNDERSEAL | | |
0041 612-60410 4656. 000 EACH| 6. 50000 30264. 00| 6. 50000 30264. 00| 7.00000 32592. 00
DRI LLED HOLE FOR UNDERSEAL | | |
0042 616- 02320 1225.000 SYS | 2.20000 2695. 00| 1. 00000 1225. 00| 2. 35000 2878. 75
GEOTEXTI LES | | |
0043 616- 06451 1535. 000 TON | 33. 70000 51729. 50| 29. 00000 44515, 00| 36. 00000 55260. 00
R PRAP, UNI FORM | | |
0044 621-01004 2.000 EACH 600. 00000 1200. 00| 650. 00000 1300. 00| 695. 00000 1390. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0045 621- 06559 2400.000 SYS | 0. 60000 1440. 00| 0. 66000 1584. 00| 0. 70000 1680. 00
MULCHED SEEDI NG R | | [
0046 621- 06567 2.200 MG | 1. 00000 2. 20| 1. 00000 2. 20| 1. 00000 2.20
WATER | | [
0047 621- 06575 546.000 SYS | 2. 80000 1528. 80| 6. 00000 3276. 00| 4. 75000 2593. 50
SODDI NG,  NURSERY | |
0048 702-90915 27.500 CYS | 612. 00000 16830. 00| 500. 00000 13750. 00| 650. 00000 17875. 00
CONCRETE, A | | [
0049 703-51030 515.000 LBS | 1. 30000 669. 50| 4. 25000 2188. 75| 1. 40000 721. 00
REI NFORCI NG STEEL | |
0050 715-05119 286.000 LFT | 102. 00000 29172. 00| 120. 00000 34320. 00| 110. 00000 31460. 00
PIPE, TYPE 1, CRCULAR 15 IN | |
0051 715-05121 120.000 LFT | 214. 00000 25680. 00| 120. 00000 14400. 00| 230. 00000 27600. 00
PIPE, TYPE 1, CRCULAR 18 IN. | |
0052 715-05169 60.000 LFT | 86. 00000 5160. 00| 90. 00000 5400. 00| 92. 00000 5520. 00
PIPE, TYPE 3, CRCULAR 15 IN | |
0053 715- 06957 41.000 LFT | 8. 00000 328. 00| 10. 00000 410. 00| 8. 50000 348. 50
I

PIPE, TYPE 4, G RCULAR 3 IN | |
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TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
SOLI D, WHI TE, CROSSHATCH LINE, 12 IN. | [

ENG NEER S ESTI MATE: $ 2, 731, 961. 10 ROUTE : SR 61
CALL ORDER : 361 CONTRACT ID : RS-27103-A COUNTI ES : PIKE KNOX
LETTI NG DATE : 02/17/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (1) 35-2040801 | (2) 35 0626844 | (3) 35-1418333
| GOHVANN ASPHALT & CONSTR , ||RUDOLPH, J.H & CO | ROGERS GROUP, | NC
LINE NO/ |TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e m e e e e e e e e e e e e e e e e e e eemeemeeooo-
0054 715- 46005 13.000 EACH 375. 00000 4875. 00| 400. 00000 5200. 00| 400. 00000 5200. 00
Pl PE END SECTION, 15 IN. | [ [
0055 715-46010 4.000 EACH 445. 00000 1780. 00| 425. 00000 1700. 00| 475. 00000 1900. 00
Pl PE END SECTION, 18 IN. | | [
0056 720-45030 2.000 EACH 2560. 00000 5120. 00| 3500. 00000 7000. 00| 2700. 00000 5400. 00
I NLET, E7 | | |
0057 801-06203 8695.000 LFT | 0. 35000 3043. 25] 1. 00000 8695. 00| 0. 20000 1739. 00
TEMPORARY PAVEMENT MARKING 4 IN | | |
0058 801-06207 8695.000 LFT | 0. 95000 8260. 25| 1. 45000 12607. 75 0. 60000 5217. 00
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 IN, | | |
0059 801- 06640 119. 000 EACH 79. 00000 9401. 00| 79. 00000 9401. 00| 155. 00000 18445. 00
CONSTRUCTI ON SI GN, A | | [
0060 801-06775 LUMP|  39389. 47000 39389. 47| 110000. 00000 110000.00]  86000. 00000 86000. 00
MAI NTAI NI NG TRAFFI C | [ [
0061 805-78470 2756.000 LFT | 0. 42000 1157. 52| 0. 42000 1157. 52| 0. 45000 1240. 20
SI GNAL CABLE, ROADVAY LOOP, 1C 14GA. | | |
0062 805- 78795 1040.000 LFT | 7. 75000 8060. 00| 7. 75000 8060. 00| 8. 26360 8594. 14
SAW CUT FOR ROADWAY LOCP AND SEALER | | |
0063 808-06703 2150.000 LFT | 0. 50000 1075. 00| 0. 50000 1075. 00| 0. 50000 1075. 00
LINE, THERMOPLASTIC, SOLID, WHTE, 4 IN | |
0064 808-06706 273.000 LFT | 3. 50000 955. 50| 3. 50000 955. 50| 3. 20000 873. 60
LINE, THERMOPLASTIC, SCLID, WHITE, 24 | |
I'N. I I I
0065 808-06712 9250. 000 LFT | 0. 08000 740. 00| 0. 08000 740. 00| 0. 10000 925. 00
LINE, PAINT, BROKEN, YELLOW 4 IN | | [
0066 808-06713 169150. 000 LFT | 0. 08000 13532. 00| 0. 08000 13532. 00| 0. 09000 15223. 50
LINE, PAINT, SOLID, WVHITE, 4 IN | |
0067 808-06714 122100. 000 LFT | 0. 08000 9768. 00| 0. 08000 9768. 00| 0. 09600 11721. 60
LINE, PAINT, SOLID, YELLOW 4 IN. | | |
0068 808-75215 162.000 LFT | 1. 75000 283. 50| 1. 75000 283. 50| 1. 00000 162. 00
LINE, THERMOPLASTIC, SOLID, WA TE, 12 | | |
IN | | |
0069 808- 75240 275.000 LFT | 0. 50000 137. 50| 0. 50000 137. 50| 0. 50000 137. 50
LINE, THERMOPLASTIC, BROKEN, YELLOW 4 | | [
I'N. I I I
0070 808- 75245 1100.000 LFT | 0. 50000 550. 00| 0. 50000 550. 00| 0. 50000 550. 00
LINE, THERVOPLASTIC, SOLID, YELLON 4 | | |
I'N. I I I
0071 808- 75260 750.000 LFT | 1. 75000 1312. 50| 1. 75000 1312. 50| 1. 00000 750. 00
I
I
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ENG NEER S ESTI MATE: $ 2, 731, 961. 10 ROUTE : SR 61
CALL CRDER : 361 CONTRACT ID : RS-27103-A COUNTI ES : PIKE KNOX
LETTI NG DATE : 02/17/04 10:00 AM DISTRICT  : VINCENNES Di STRI CT
SET- ASI DE :
| (1) 35 2040801 | (2) 35 0626844 | (3) 35-1418333
| GOHVANN ASPHALT & CONSTR, || RUDOLPH, J.H & CO | ROGERS GROUP, | NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e e et o e e et e e ot e e m e e e e e e e e e e e e e e e e e eemeemeaooo-
0072 808-75290 799.000 LFT | 3. 50000 2796. 50| 3. 50000 2796. 50| 3. 15000 2516. 85

TRANSVERSE NMARKI NGS, THERMOPLASTI C, | [ |
SCOLI D, YELLON CROSSHATCH LINE, 24 IN | | |

0073 808- 75297 381.000 LFT | 3. 50000 1333. 50| 3. 50000 1333. 50| 3. 15000 1200. 15
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ | |
STOP LINE, 24 IN. | | [
0074 808- 75300 1002. 000 LFT | 0. 86000 861. 72| 0. 86000 861. 72 0. 85000 851. 70
I

TRANSVERSE MARKI NGS, THERMOPLASTI C, [ [
CROSSWALK LINE, 6 IN. | | |

0075 808- 75320 11.000 EACH 53. 00000 583. 00| 53. 00000 583. 00| 53. 75000 591. 25
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |

0076 808- 75325 6.000 EACH 76. 00000 456. 00| 76. 00000 456. 00| 64. 50000 387. 00
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, WORD ( ONLY) | | |

0077 808- 75340 6.000 EACH 282. 00000 1692. 00| 282. 00000 1692. 00| 420. 00000 2520. 00
PAVEMENT MESSAGE MARKI NGS, | [ [
THERMOPLASTI C, WORD, RXR |

0078 808- 75350 1.000 EACH 125. 00000 125. 00

I
| 125. 00000 125. 00| 105. 00000 105. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( SCHOOL) | | [
0079 808-75996 1935. 000 EACH 3. 05000 5901. 75| 3. 50000 6772. 50 6. 20000 11997. 00
SNOWPLOMBLE RAI SED PAVEMENT NMARKER, | | |
REMOVE I I I
0080 808- 75998 1935. 000 EACH| 17. 10000 33088. 50| 17. 10000 33088. 50| 18. 00000 34830. 00
SNOWPLOWABLE RAl SED PAVEMENT MARKER | [ [
0081 808-92027 1862.000 LFT | 1. 17000 2178. 54| 1. 17000 2178. 54 0. 75000 1396. 50
LINE, THERVOPLASTIC, SOLID, YELLOW 8 | [ [
I'N | | |
SECTI ON TOTALS | $ 2,595, 000. 00| $ 2,652, 144. 05 $ 2,684,712.89
------------------------------------------ S S

CONTRACT TOTALS | $ 2,595, 000. 00| $ 2,652, 144. 05| $ 2,684,712.89




| NDI ANA DEPARTMVENT OF TRANSPCRTATI ON DATE : 02/ 24/ 04
PAGE : 361 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 731, 961. 10 ROUTE : SR 61
CALL ORDER : 361 CONTRACT ID : RS-27103-A COUNTI ES : PIKE KNOX
LETTI NG DATE : 02/17/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (4) 35-1139301 | |
|E & B PAVING |NC. | |
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e et e e et e m o e e e e e e et e e e e e e e eemee—eeooo-
SECTI ON 0001  RESURFACE
[ I I
0001 105- 06845 LUMP|  32000. 00000 32000. 00 |
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07038 15.000 MOS | 1500. 00000 22500. 00| |
FIELD OFFICE, A | | |
0003 110-01001 LUMP|  142300. 00000 142300. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 202-02241 50.000 LFT | 5. 00000 250. 00| |
GUARDRAI L, REMOVE | | [
0005 202-02272 143.000 LFT | 8. 50000 1215. 50| |
PAVED S| DE DI TCH, REMOVE | | |
0006 202-02278 2070.000 LFT | 9. 20000 19044. 00| |
CURB, CONCRETE, REMOVE | [ |
0007 202-52710 905.000 SYS | 11. 20000 10136. 00| |
SI DEWALK, CONCRETE, REMOVE | | |
0008 202-93741 44,000 EACH 250. 00000 11000. 00| |
GUARD RAI L END TREATMENT, REMOVE | | |
0009 203-02000 225.000 CYS | 13. 70000 3082. 50| |
EXCAVATI ON, COMVON [ | [
0010 203-02376 LUMP|  15800. 00000 15800. 00| |
EXCAVATI ON, COMVON, FOR DI TCH GRADI NG | |
0011 205-06932 624.000 LFT | 10. 00000 6240. 00| |
TEMPORARY CHECK DAM STRAW BALES | |
0012 211-02050 10.000 CYS | 25. 90000 259. 00| [
B BORROW | | |
0013 211-07454 280.000 CYS | 25. 90000 7252. 00| |
STRUCTURE BACKFI LL [ | [
0014 303-07449 2200.000 TON | 28. 00000 61600. 00| |
COMPACTED AGGREGATE, NO. 73 | | [
0015 304-07490 2700.000 TON | 112. 00000 302400. 00| |
HVA PATCH NG, TYPE B [ | |
0016 306-08034 24000. 000 SYS | 1. 20000 28800. 00| |
MLLING ASPHALT, 1 1/2 IN. | | |
0017 306-08042 244000. 000 SYS | 0. 45000 109800. 00| |
M LLI NG, SCAR! FI CATI ON' PROFI LE | |
0018 306-08043 36580. 000 SYS | 1. 20000 43896. 00| |
MLLING TRANSI TI ON | | |
0019 401-07321 21100.000 TON | 40. 00000 844000. 00| |
QA HVA, 2, 64, SURFACE, 9.5 nm | | [
0020 401-07327 4010. 000 TON | 43. 00000 172430. 00| |
I

QC/ QA HWA, 2, 70, SURFACE, 9.5 mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 24/ 04
PAGE : 361 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 731, 961. 10 RQUTE : SR 61
CALL CRDER : 361 CONTRACT ID : RS-27103-A COUNTIES : PIKE KNOX
LETTI NG DATE : 02/17/04 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET-ASI DE :

|I (4) 35 1139301 | |

E & B PAVING | NC | |
LINE NO/ | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

------------------------------------------ T T N T N TN T NS
0021 402- 07451 500.000 TON | 60. 00000 30000. 00| |
HVA, TYPE B, WEDGE AND LEVEL | | |
0022 405- 05517 58.000 TON | 325. 00000 18850. 00| |
ASPHALT FOR PRI VE CQOAT | | |
0023 406- 05520 90. 000 TON | 150. 00000 13500. 00| |
ASPHALT FOR TACK COAT | | |
0024 601- 01626 1.000 EACH 1600. 00000 1600. 00| |
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 2 [ | [
0025 601-01701 1.000 EACH 1700. 00000 1700. 00| |
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 2 | | [
0026 601- 01846 4.000 EACH 1700. 00000 6800. 00| |
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0027 601- 06854 2.000 EACH 2000. 00000 4000. 00| |
GUARDRAI L, WBEAM NESTED | | |
0028 601- 94689 43.000 EACH 2350. 00000 101050. 00| |
GUARDRAI L END TREATMENT, ©OS | | |
0029 601- 95300 4.000 EACH 200. 00000 800. 00| |
CONNECTOR, A S | | |
0030 601- 95344 45.000 LFT | 62. 00000 2790. 00| |
HANDRAI L, PEDESTRI AN | | |
0031 601-99105 363.000 LFT | 15. 00000 5445. 00| |
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0032 604- 06070 172.000 SYS | 41. 80000 7189. 60| |
S| DEWALK, CONCRETE | | |
0033 604- 07894 186.000 SYS | 72. 60000 13503. 60| |
CURB RAMP, CONCRETE, A | | |
0034 604- 07896 98.100 SYS | 64. 50000 6327. 45| |
CURB RAMP, CONCRETE, B | | |
0035 604- 07899 17.600 SYS | 64. 50000 1135. 20| |
CURB RAMP, CONCRETE, E | | |
0036 604-07901 493.000 SYS | 74. 60000 36777. 80| |
CURB RAMP, CONCRETE, G | | |
0037 604-07902 54.000 SYS | 74. 60000 4028. 40| |
CURB RAMP, CONCRETE, H | | |
0038 604-44251 0.440 CYS | 1200. 00000 528. 00| |
STEPS, CONCRETE | | |
0039 610- 07487 2700.000 TON | 60. 00000 162000. 00| |
I |

HVA FOR APPROACHES, TYPE B



CONSTRUCTI ON SIGN, A

| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 02/ 24/ 04
PAGE : 361 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 731, 961. 10 ROUTE : SR 61
CALL ORDER : 361 CONTRACT ID : RS-27103-A COUNTI ES : PIKE KNOX
LETTI NG DATE : 02/17/04 10:00 AM DISTRICT  : VINCENNES Di STRICT
SET- ASI DE :
| (4) 35- 1139301 | |
|E & B PAVING |NC | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT
----------------------------------------- o m m e m et o e e et e e et e e m e e e e e e e e e e e e e e e e eemeemeaooo-
0040 612-04315 233.000 TON | 730. 00000 170090. 00| |
ASPHALT MATERI AL FOR UNDERSEAL | | |
0041 612-60410 4656. 000 EACH 6. 50000 30264. 00| |
DRI LLED HOLE FOR UNDERSEAL | | |
0042 616-02320 1225.000 SYS | 2.20000 2695. 00| |
GEOTEXTI LES | | |
0043 616-06451 1535.000 TON | 33. 70000 51729. 50| |
RI PRAP, UNI FORM | | |
0044 621-01004 2.000 EACH 600. 00000 1200. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0045 621-06559 2400. 000 SYS | 0. 60000 1440. 00| |
MULCHED SEEDI NG R | | |
0046 621-06567 2.200 MG | 1. 00000 2. 20| |
VATER | | |
0047 621-06575 546.000 SYS | 2..80000 1528. 80| |
SODDI NG, NURSERY | | |
0048 702-90915 27.500 CYS | 612. 00000 16830. 00| |
CONCRETE, A | | [
0049 703-51030 515.000 LBS | 1. 30000 669. 50| |
REI NFORCI NG STEEL | | |
0050 715-05119 286.000 LFT | 102. 00000 29172. 00| |
PIPE, TYPE 1, ORCULAR 15 IN | | |
0051 715-05121 120.000 LFT | 214. 00000 25680. 00| |
PIPE, TYPE 1, G RCULAR 18 IN | | |
0052 715-05169 60.000 LFT | 86. 00000 5160. 00| |
PIPE, TYPE 3, CRCULAR 15 IN | | |
0053 715-06957 41.000 LFT | 8. 00000 328. 00| |
PIPE, TYPE 4, CIROULAR 3 IN | [ [
0054 715- 46005 13.000 EACH 375. 00000 4875. 00| |
Pl PE END SECTION, 15 IN. | | |
0055 715-46010 4.000 EACH 445. 00000 1780. 00| |
Pl PE END SECTION, 18 IN. | | |
0056 720- 45030 2.000 EACH 2580. 00000 5160. 00| |
I NLET, E7 | | |
0057 801-06203 8695. 000 LFT | 0. 50000 4347. 50| |
TEMPORARY PAVEMENT MARKING 4 I N. | | |
0058 801-06207 8695. 000 LFT | 1. 50000 13042. 50| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN. | | |
0059 801-06640 119.000 EACH 79. 00000 9401. 00| |
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 24/ 04
PAGE : 361 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2,731, 961. 10 ROUTE : SR 61
CALL CRDER : 361 CONTRACT ID : RS-27103-A COUNTIES : PIKE KNOX
LETTI NG DATE : 02/17/04 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET-ASI DE :

| (4) 351139301 | |
|E & B PAVING | NC. | |

LINE NO / | TEM CODE / ALT | |

| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

|
TRANSVERSE MARKI NGS, THERVOPLASTI C, |
SOLID, WHI TE, CROSSHATCH LINE, 12 IN. |
0072 808-75290 799.000 LFT | 3. 50000 2796. 50|
TRANSVERSE MARKI NGS, THERVOPLASTI C, | |
SOLI D, YELLOW CROSSHATCH LINE, 24 IN | |

TRANSVERSE MARKI NGS, THERMOPLASTI C,
CROSSWALK LINE, 6 I N

0075 808-75320 11.000 EACH 53. 00000 583. 00|
PAVEMENT MESSAGE MARKI NGS, | [
THERMOPLASTI C,  LANE | NDI CATI ON ARROW | |

------------------------------------------ o m m e m e m o e e et e e et e e m e e e e e e e e e e e e e e e e e o e memmeemee—o--
0060 801-06775 LUMP|  132000. 00000 132000. 00| |
MAI NTAI NI NG TRAFFI C | | |
0061 805- 78470 2756.000 LFT | 0. 42000 1157. 52| |
SI GNAL CABLE, ROADVAY LOOP, 1C 14GA | | |
0062 805- 78795 1040. 000 LFT | 7. 75000 8060. 00| [
SAW CUT FOR ROADVAY LOOP AND SEALER | | |
0063 808-06703 2150.000 LFT | 0. 50000 1075. 00| |
LINE, THERMOPLASTIC, SOLID, WH TE, 4 IN | | [
0064 808-06706 273.000 LFT | 3. 50000 955. 50| |
LINE, THERMOPLASTIC, SOLID, WH TE, 24 | | [
IN | | |
0065 808-06712 9250.000 LFT | 0. 08000 740. 00| |
LINE, PAINT, BROKEN, YELLOW 4 IN [ [ [
0066 808-06713 169150. 000 LFT | 0. 08000 13532. 00| |
LINE, PAINT, SOLID, VHITE, 4 IN | [ [
0067 808-06714 122100. 000 LFT | 0. 08000 9768. 00| |
LINE, PAINT, SOLID, YELLOW 4 IN. | | |
0068 808-75215 162.000 LFT | 1. 75000 283. 50| |
LINE, THERMOPLASTIC, SOLID, WHITE, 12 | | |
IN. I I I
0069 808-75240 275.000 LFT | 0. 50000 137. 50| |
LINE, THERMOPLASTI C, BROKEN, YELLOW 4 | | |
IN. | | [
0070 808- 75245 1100. 000 LFT | 0. 50000 550. 00| |
LINE, THERVOPLASTIC, SOLID, YELLON 4 | | [
I'N. I I
0071 808-75260 750. 000 LFT 1. 75000 1312. 50| |
I I
| I
I
I

0073 808-75297 381.000 LFT | 3. 50000 1333. 50| |

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [

STOP LINE, 24 IN. | | |

0074 808- 75300 1002.000 LFT | 0. 85000 851. 70| |

I I

I I

I

I

I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 24/ 04
PAGE : 361 -10
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 731, 961. 10 ROUTE : SR 61
CALL ORDER : 361 CONTRACT ID : RS-27103-A COUNTI ES : PIKE KNOX
LETTI NG DATE : 02/17/04 10:00 AM DISTRICT  : VINCENNES D STRI CT
SET- ASI DE :
| (4) 35-1139301 | |
|E & B PAVING |NC. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e et o e e e e e et e e e e e e e e e e e e e e e e e e e e e emeemmeeooo-
0076 808- 75325 6.000 EACH 76. 00000 456. 00| |
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD (ONLY) | | |
0077 808- 75340 6.000 EACH 282. 00000 1692. 00| |
PAVEMENT NMESSAGE MARKI NGS, | | [
THERMOPLASTI C, WORD, RXR | [ |
0078 808- 75350 1.000 EACH 125. 00000 125. 00| |
PAVEMENT MESSAGE MARKI NGS, | | [
THERVOPLASTI C, WORD ( SCHOOL) | | |
0079 808- 75996 1935.000 EACH| 3. 50000 6772. 50| [
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ [
0080 808- 75998 1935. 000 EACH| 17. 10000 33088. 50| |
SNOWPLOMABLE RAI SED PAVEMENT MARKER | | |
0081 808-92027 1862. 000 LFT | 1. 17000 2178. 54] [
LINE, THERVOPLASTIC, SOLID, YELLON 8 | | |
IN. | | |
SECTI ON TOTALS | $ 2, 846,873.81] |
------------------------------------------ S B

CONTRACT TOTALS |

$ 2,846, 873.




| NDI ANA DEPARTMENT COF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 549, 631. 50

CALL CRDER : 367 CONTRACT I D :
LETTI NG DATE : 02/17/04 10:00 AM DI STR CT :
CONTRACT TI ME
CONTRACT DESCRI PTI ON : RURAL
SET-ASI DE :

VENDOR RANKI NG

ROUTE :
RS-27117-B COUNTI ES :
LAPCRTE Di STRI CT
90 WORK DAYS
PRQJECT( S)

35
CASS

1465005
1465005
1465005

DATE : 02/ 24/ 04
PAGE : 367 -1

$ 4,694,781.20

100. 0000%

1 35-1139301 E & B PAVING |NC
| (1) 35- 1139301
|E & B PAVING
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE
__________________________________________ Fo e e e e e e e e m e =
SECTI ON 0001  ASPHALT RESURFACE
[
0001 105-06845 LUMP|  40000. 00000
CONSTRUCTI ON ENGI NEERI NG |
0002 105-06904 1.000 EACH 150. 00000
PHONE( SUPERVI SOR) |
0003 105- 06905 2.000 EACH 150. 00000
PHONE( | NSPECTOR) |
0004 105- 06906 6.000 M5 | 150. 00000
CELLULAR SERVI CE( SUPERVI SCR) |
0005 105- 06907 6.000 MOS | 300. 00000
CELLULAR SERVI CE( | NSPECTOR) [
0006 105-07039 7.000 MOS | 2000. 00000
FIELD COFFI CE, B |
0007 110-01001 LUMP|  234000. 00000
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |
0008 201-01015 LUMP| 8000. 00000
CLEARI NG AND GRUBBI NG |
0009 202-02240 475.000 SYS | 5. 00000
PAVEMENT REMOVAL [
0010 202-02241 3046. 000 LFT | 1. 50000
GUARDRAI L, REMOVE |
0011 202-02772 4.000 EACH 300. 00000
CASTING REMOVE |
0012 202-52710 104. 300 SYS | 26. 79000
S| DEWALK, CONCRETE, REMOVE |
0013 202-93741 32.000 EACH 150. 00000
GUARD RAI L END TREATMENT, REMOVE

|
0014 202-96133 243.000 LFT | 12. 00000
Pl PE, REMOVE [

I NC.

300. 00|

1800. 00|
14000. 00
234000. 00|
8000. 00|
2375. 00|
4569. oo||
1200. 00|
2794. 20|
4800. 00|

2916. 00|

UNIT PRI CE AMOUNT]|

UNIT PRI CE AMOUNT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 24/ 04
PAGE : 367 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 549, 631. 50 ROUTE : 35
CALL ORDER : 367 CONTRACT ID : RS-27117-B COUNTI ES : CASS
LETTI NG DATE : 02/17/04 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (1) 35-1139301 | |
|E & B PAVING, |NC. | |
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMDUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m et o e e e et e e et e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
0015 203-02000 3000. 000 CYS | 35. 00000 105000. 00| |
EXCAVATI ON,  COMMON | | |
0016 203-02070 1500. 000 CYS | 30. 00000 45000. 00 |
BORROW | | [
0017 205-06932 300.000 LFT | 7.26000 2178. 00| |
TEMPORARY CHECK DAM STRAW BALES | | [
0018 211-02050 500. 000 CYS | 15. 00000 7500. 00| |
B BORROW | [ |
0019 211-07454 350.000 CYS | 15. 00000 5250. 00| |
STRUCTURE BACKFI LL | | |
0020 303-07449 10286.000 TON | 8. 00000 82288. 00| |
COVPACTED AGGREGATE, NO 73 | | |
0021 304-07491 375.000 TON | 85. 00000 31875. 00| |
HVA PATCHI NG TYPE C [ |
0022 304-07494 24023.000 TON | 46.50000  1117069. 50| |
W DENI NG WTH HVA, TYPE C | | [
0023 306-08034 171490. 000 SYS | 1. 20000 205788. 00| |
MLLING ASPHALT, 1 1/2 IN. | |
0024 306-08043 7550. 000 SYS | 0. 92000 6946. 00| |
M LLING TRANSI TI ON | | |
0025 401-06264 LUMP|  12000. 00000 12000. 00| |
PROFI LOGRAPH, HVA | | |
0026 401-07328 21061. 000 TON | 41. 00000 863501. 00| [
QC/ QA HMA, 3, 70, SURFACE, 9.5 nm | | |
0027 401-07398 26882.000 TON | 36. 00000 967752. 00| |
QC/ QA HVA, 3, 70, | NTERVEDI ATE, 19.0 nm | | [
0028 401-07413 500.000 TON | 46. 00000 23000. 00| |
QC/ QA HWVA, 3, 70, BASE, 25.0 nm | | [
0029 402-07452 500.000 TON | 40. 00000 20000. 00| |
HVA, TYPE C, WEDGE AND LEVEL | |
0030 406- 05520 150.000 TON | 50. 00000 7500. 00| |
ASPHALT FOR TACK COAT | | |
0031 601-01522 4.000 EACH 1300. 00000 5200. 00| [
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0032 601-01625 2.000 EACH 1600. 00000 3200. 00| |
GUARDRAI L CONNECTCR SYSTEM W BEAM | | [
CURVED, 1 | | |
0033 601-01700 5.000 EACH| 1800. 00000 9000. 00| [
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 [ [ |
0034 601- 06854 16. 000 EACH 2000. 00000 32000. 00| |
I

GUARDRAI L, WBEAM NESTED



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 24/ 04
PAGE : 367 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 549, 631. 50 ROUTE : 35
CALL ORDER : 367 CONTRACT ID : RS-27117-B COUNTI ES : CASS
LETTI NG DATE : 02/17/04 10:00 AM DISTRICT  : LAPORTE DI STR CT
SET- ASI DE :
| (1) 35-1139301 | |
|E & B PAVING | NC. [ |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0035 601-93346 4.000 EACH 100. 00000 400. 00| |
GUARD RAI L CONNECTCR, AS | | |
0036 601-94689 47.000 EACH 2050. 00000 96350. 00| |
GUARDRAI L END TREATMENT, CS | | |
0037 601-97774 6.000 EACH 900. 00000 5400. 00| [
GUARDRAI L END TREATMENT, CS, SPARE | | |
PARTS PACKAGE | [ |
0038 601-99105 7285.500 LFT | 10. 50000 76497. 75| |
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0039 604-07896 42.000 SYS | 191. 91000 8060. 22| |
CURB RAVP, CONCRETE, B | [ |
0040 604-07897 37.800 SYS | 235. 59000 8905. 30| |
CURB RAMP, CONCRETE, C | | |
0041 604-07901 24.500 SYS | 161. 03000 3945, 24| |
CURB RANP, CONCRETE, G | | |
0042 605-06120 600. 000 LFT | 30. 85000 18510. 00| |
CURB, CONCRETE | | |
0043 606-07484 800. 000 LFT | 3. 21000 2568. 00| |
M LLED HVA SHOULDER CORRUGATI ONS | | |
0044 610-07488 2400.000 TON | 70. 00000 168000. 00| |
HVA FOR APPROACHES, TYPE C | | |
0045 611-05330 475.000 SYS | 48. 00000 22800. 00| |
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
6 IN. | | [
0046 611-06497 4.000 EACH 175. 00000 700. 00| |
MAI LBOX ASSEMBLY, SI NGLE | | |
0047 615-06527 3.000 EACH 475. 00000 1425. 00| |
MONUVENT, SECTI ON CORNER | | |
0048 616-02320 125.000 SYS | 6. 00000 750. 00| |
GEOTEXTI LES [ | [
0049 616-06405 120.000 TON | 30. 00000 3600. 00| |
Rl PRAP, REVETMENT | [ |
0050 621-01004 3.000 EACH 200. 00000 600. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | [
0051 621-06559 15000. 000 SYS | 0. 38000 5700. 00| |
MULCHED SEEDI NG R | | [
0052 621-06574 5000. 000 SYS | 2. 76000 13800. 00| |
SODDI NG | | |
0053 715-05118 50.000 LFT | 40. 00000 2000. 00| |
I I

PIPE, TYPE 1, CRCULAR 12 IN



TRANSVERSE MARKI NGS, THERMOPLASTI C
CROSSWALK LINE, 6 IN

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 24/ 04
PAGE : 367 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 549, 631. 50 ROUTE : 35
CALL ORDER : 367 CONTRACT ID : RS-27117-B COUNTI ES : CASS
LETTI NG DATE : 02/17/04 10:00 AM DI STRI CT LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35-1139301 | |
|E & B PAVING |NC. | [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| AMOUNT
------------------------------------------ o m m e ot o e e e et e e ot e e m e e e e e e et e e e e e e e e meemeeoeaooo-
0054 715-05175 179. 000 LFT | 45. 00000 8055. 00| |
PIPE, TYPE 3, CIRCULAR 30 IN. | [ |
0055 715-05177 108.000 LFT | 50. 00000 5400. 00| |
PIPE, TYPE 3, CIRCULAR 36 IN. [ | |
0056 715-46000 2.000 EACH 250. 00000 500. 00| [
PI PE END SECTION, 12 IN, | | |
0057 715-46030 6.000 EACH 500. 00000 3000. 00| |
Pl PE END SECTION, 30 IN. | | [
0058 715- 46040 2.000 EACH 550. 00000 1100. 00| |
Pl PE END SECTION, 36 I N | | [
0059 720- 44000 40.000 EACH 425. 00000 17000. 00| |
CASTING ADJUST TO GRADE | | |
0060 720-44045 4.000 EACH 500. 00000 2000. 00| |
CASTING 8, FURNI SH AND ADJUST TO GRADE | | |
0061 801-01093 12.000 EACH 400. 00000 4800. 00| |
TEMPORARY WORKS| TE SPEED LIM T SI GN | | |
ASSEMBLY | [ |
0062 801-06203 13464.000 LFT | 0. 14000 1884. 96| |
TEMPORARY PAVEMENT MARKING 4 IN | | |
0063 801- 06207 6732.000 LFT | 0. 99000 6664. 68| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN I I I
0064 801-06640 64.000 EACH| 125. 00000 8000. 00| |
CONSTRUCTI ON SIGN, A | | |
0065 801-06775 LUMP|  267213. 86000 267213. 86 |
MAI NTAI NI NG TRAFFI C | | |
0066 804-76295 10. 000 EACH 35. 00000 350. 00| |
DELI NEATOR, WHITE, 3 IN. DIA | | |
0067 808-06703 128029. 000 LFT | 0. 23000 29446. 67| |
LINE, THERMOPLASTIC, SCLID, WH TE, 4 IN | | [
0068 808- 75240 14390. 000 LFT | 0. 23000 3309. 70| |
LINE, THERMOPLASTI C, BROKEN, YELLOW 4 | | |
IN | | |
0069 808- 75245 17774.000 LFT | 0. 23000 4088. 02 |
LINE, THERVOPLASTIC, SOLID, YELLOW 4 | | [
I'N. I I I
0070 808- 75297 100.000 LFT | 5. 15000 515. 00| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN. | [ |
0071 808- 75300 286.000 LFT | 1. 35000 386. 10| |
I I I
I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 24/ 04
PAGE : 367 -5
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 4, 549, 631. 50 ROUTE : 35
CALL ORDER : 367 CONTRACT ID : RS-27117-B COUNTI ES : CASS
LETTI NG DATE : 02/17/04 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (1) 35-1139301 | |
|E & B PAVING |NC | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0072 808- 75996 950. 000 EACH| 5. 32000 5054. 00| |
SNOAPLOWABLE RAl SED PAVEMENT MARKER, | | |
REMOVE [ [ [
0073 808- 75998 950. 000 EACH| 17. 00000 16150. 00| [
SNOWPLOMABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 4,694, 781. 20| |
------------------------------------------ e

CONTRACT TOTALS | $ 4,694, 781. 20|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 02/ 24/ 04
PAGE : 371 -1

ENG NEER S ESTI MATE: $ 3, 174, 632. 19 ROUTE : US 24
CALL ORDER : 371 CONTRACT ID : RS-27122-A COUNTI ES : NEWFON
LETTI NG DATE : 02/17/04 10:00 AM DISTRICT  : LAPCRTE DI STRICT
CONTRACT TIME : 60 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 144100L
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAME BID LONBI D
1 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 2,815,777.90 100. 0000%
2 35-0918397 RIETH RI LEY CONSTRUCTI ON $ 3,389, 669.64 120. 3812%
| (1) 35 1917625 | (2) 350918397 |
| M LESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AVOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ e
SECTI ON 0001  RESURFACE
| | |
0001 105- 06845 LUWP| 7000. 00000 7000.00]  14900. 00000 14900. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 06904 1.000 EACH 100. 00000 100. 00| 56. 32000 56. 32|
PHONE( SUPERVI SOR) | | |
0003 105- 06905 1.000 EACH 100. 00000 100. 00| 56. 32000 56. 32|
PHONE( | NSPECTCR) | | |
0004 105- 06906 6.000 NOS | 80. 00000 480. 00| 67. 58000 405. 48]
CELLULAR SERVI CE( SUPERVI SOR) | | |
0005 105- 06907 6.000 NOS | 80. 00000 480. 00| 67. 58000 405. 48|
CELLULAR SERVI CE( | NSPECTOR) | | |
0006 105-07039 6.000 NOS | 2000. 00000 12000. 00| 2271. 44000 13628. 64|
FIELD OFFICE, B | | |
0007 110-01001 LUMP|  140775. 00000 140775. 00|  134769. 53000 134769. 53|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0008 202-02241 2692.000 LFT | 1. 25000 3365. 00| 1. 25000 3365. 00|
GUARDRAI L, REMOVE | | |
0009 202-02271 8.000 EACH 215. 00000 1720. 00| 433. 28000 3466. 24|
HEADWALL, REMOVE | | |
0010 202-02278 1023.000 LFT | 7.00000 7161. 00 20. 98000 21462. 54]
CURB, OONCRETE, REMOVE | | |
0011 202-02772 4.000 EACH 305. 00000 1220. 00| 114. 55000 458. 20|
CASTI NG, REMOVE | | |
0012 202-93741 8.000 EACH 700. 00000 5600. 00| 340. 00000 2720. 00|
GUARD RAI L END TREATMENT, REMOVE | | |
0013 203- 02000 944.000 CYS | 16. 00000 15104. 00| 15. 72000 14839. 68|
EXCAVATI ON, COMVON | | |
0014 203-02070 400.000 CYS | 31. 50000 12600. 00| 29. 30000 11720. 00|
BORROW | | |
0015 203-02080 0.400 MLE|  27000. 00000 10800. 00|  22591. 60000 9036. 64

LI NEAR GRADI NG



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 24/ 04
PAGE : 371 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 174, 632. 19 ROUTE : US 24
CALL ORDER : 371 CONTRACT 1D : RS-27122-A COUNTI ES : NEWICON
LETTI NG DATE : 02/17/04 10:00 AM DISTRCT  : LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35-1917625 | (2) 35 0918397

I

| M LESTONE CONTRACTCRS, L.P. |RIETH RILEY CONSTRUCTION |

LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m e et o e e et e e et e e e e e e e e e e et e e e e e e e e e e eemeemeaooo-
0016 211-07454 400.000 CYS | 30. 00000 12000. 00| 19. 15000 7660. 00|
STRUCTURE BACKFI LL | | |
0017 301-07448 2440.000 TON | 17. 50000 42700. 00| 17. 09000 41699. 60|
COVPACTED AGGREGATE, NO 53, BASE | | |
0018 303-07449 8550. 000 TON | 11. 75000 100462. 50| 14. 31000 122350. 50]
COVPACTED AGGREGATE, NO. 73 | | [
0019 304-07783 850.000 TON | 125. 25000 106462. 50| 182. 92000 155482. 00|
HVA PATCH NG TYPE D | | [
0020 306-08032 5000. 000 SYS | 1. 75000 8750. 00| 2. 74000 13700. 00|
M LLING TRANSI TI ON | | |
0021 306-08034 235227.530 SYS | 0. 25000 58806. 88| 0. 46000 108204. 66|
MLLING ASPHALT, 1 1/2 IN. | | |
0022 401-06264 LUMP| 5000. 00000 5000. 00| 6410. 02000 6410. 02
PROFI LOGRAPH, HVA | | |
0023 401-07329 19489.000 TON | 41. 75000 813665. 75| 52.16000  1016546. 24|
QC/ QA HWVA, 4, 70, SURFACE, 9.5 nm | | [
0024 401-07399 29289.000 TON | 29. 25000 856703. 25| 38.37000  1123818. 93|
QC/ QA HWVA, 4, 70, | NTERMVEDI ATE, 19.0 mm | | [
0025 401-07414 795.000 TON | 34. 75000 27626. 25| 53. 47000 42508. 65|
QC/ QA HMA, 4, 70, BASE, 25.0 nm | | |
0026 406- 05520 120.000 TON | 240. 00000 28800. 00| 168. 27000 20192. 40|
ASPHALT FOR TACK COAT | | |
0027 601-01128 2.000 EACH 930. 00000 1860. 00| 920. 00000 1840. 00|
GUARDRAI L TRANSI TI ON TYPE WGB | | |
0028 601-01522 6.000 EACH 1150. 00000 6900. 00| 1145. 00000 6870. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | [ [
0029 601-01846 2.000 EACH 1900. 00000 3800. 00| 1610. 00000 3220. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | [ [
CURVED, 3 | | |
0030 601-06854 5.000 EACH 2000. 00000 10000. 00| 1995. 00000 9975. 00|
GUARDRAI L, WBEAM NESTED | [ [
0031 601-94689 24.000 EACH 2725. 00000 65400. 00| 2389. 50000 57348. 00|
GUARDRAI L END TREATMENT, OS | | [
0032 601-97774 4.000 EACH 1000. 00000 4000. 00| 1000. 00000 4000. 00|

GUARDRAI L END TREATMENT, OS, SPARE | | I
PARTS PACKAGE | | |

0033 601-99105 4087.500 LFT | 10. 00000 40875. 00| 9. 80000 40057. 50|

GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | [

0034 604- 06069 35.000 SYS | 224. 75000 7866. 25| 140. 54000 4918. 90|

CURB RAMP, CONCRETE | | |

0035 605-06120 1100.000 LFT | 16. 25000 17875. 00| 20. 74000 22814. 00|
I

CURB, CONCRETE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 24/ 04
PAGE : 371 -3
TABULATION CF BI DS

ENG NEER S ESTI MATE: $ 3,174, 632. 19 ROUTE : US 24
CALL ORDER : 371 CONTRACT 1D : RS-27122-A COUNTI ES : NEWFCON
LETTI NG DATE : 02/17/04 10: 00 AM DISTRCT  : LAPORTE DI STR CT
SET- ASI DE :
| (1) 35-1917625 | (2) 35 0918397

| M LESTONE CONTRACTCRS, L.P. | R ETH R LEY CONSTRUCTI ON

LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m e ot o e e e et e e et e e o e e e e e e e et e e e e e e e e e meemeemeeooo-
0036 610-07788 1000. 000 TON | 78. 75000 78750. 00| 91. 14000 91140. 00|
HVA FOR APPROACHES, TYPE D | | [
0037 615-06520 4.000 EACH 930. 00000 3720. 00| 653. 27000 2613. 08|
MONUVENT, RE- ESTABLI SH | | |
0038 615-06527 4.000 EACH 950. 00000 3800. 00| 596. 95000 2387. 80|
MONUVENT, SECTI ON CORNER | | |
0039 621-01004 2.000 EACH 310. 00000 620. 00| 300. 00000 600. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0040 621- 06559 200. 000 SYS | 3. 25000 650. 00| 3. 16000 632. 00|
MULCHED SEEDI NG, R | | |
0041 621-06574 200.000 SYS | 11. 50000 2300. 00| 11. 50000 2300. 00|
SODDI NG | | |
0042 702-90915 0.700 CYS | 1650. 00000 1155. 00| 1658. 13000 1160. 69|
CONCRETE, A | | [
0043 715-01354 62.000 LFT | 22. 00000 1364. 00| 47. 31000 2933. 22|
CLEAN EXI STI NG PI PE | | [
0044 715-05019 8.000 LFT | 160. 00000 1280. 00| 73. 54000 588. 32|
PIPE, TYPE 1, CIRCULAR 36 IN. | | |
0045 715- 05237 10.000 LFT | 225. 00000 2250. 00| 81. 20000 812. 00|
PIPE, TYPE 1, DEFCRVED, M N. AREA 6.4 | | |
SQ FT. | | |
0046 715-46005 6.000 EACH 300. 00000 1800. 00| 375. 72000 2254. 32|
PI PE END SECTION, 15 IN, | | |
0047 715- 46020 2.000 EACH 600. 00000 1200. 00| 584. 45000 1168. 90|
Pl PE END SECTION, 24 IN, | | |
0048 715- 46040 1.000 EACH 1150. 00000 1150. 00| 787. 03000 787. 03]
Pl PE END SECTION, 36 IN. | | |
0049 715- 46095 1.000 EACH 1150. 00000 1150. 00| 891. 19000 891. 19
PIPE END SECTION, MN AREA 6.4 SQ FT. | | |
0050 715-97691 1.000 EACH 5555. 50000 5555. 50| 7482. 78000 7482. 78|
GRATED BOX END SECTION, |, 3:1, 36 IN. | | [
0051 720- 44000 17.000 EACH 525. 25000 8929. 25| 478. 72000 8138. 24|
CASTING ADJUST TO GRADE | | [
0052 720-44035 2.000 EACH 700. 00000 1400. 00| 884. 19000 1768. 38|
CASTING 6, FURNI SH AND ADJUST TO GRADE | | |
0053 720- 44045 2.000 EACH 675. 00000 1350. 00| 850. 40000 1700. 80|
CASTING 8, FURNI SH AND ADJUST TO GRADE | |
0054 801-01093 12.000 EACH 575. 00000 6900. 00 575. 00000 6900. 00|

TEMPORARY WORKS| TE SPEED LIM T SI GN |
ASSEMBLY |



SNOWPLOMBLE RAI SED PAVEMENT MARKER, |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 24/ 04
PAGE : 371 -4
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 3, 174, 632. 19 ROUTE : US 24
CALL ORDER : 371 CONTRACT I D : RS-27122-A COUNTI ES : NEWION
LETTI NG DATE : 02/17/04 10: 00 AM DISTRICT  : LAPORTE DI STRI CT
SET- ASI DE :
| (1) 351917625 | (2) 35-0918397 [
| M LESTONE CONTRACTCRS, L.P. |RIETH RILEY CONSTRUCTION |
LINE NO/ |TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e m e e e e e e e e e e e e e e e e e e eemeemeeooo-
0055 801-06203 11829.000 LFT | 0. 25000 2957. 25| 0. 98000 11592. 42|
TEMPORARY PAVEMENT MARKING 4 IN | |
0056 801-06207 6086. 000 LFT | 1. 25000 7607. 50| 1. 05000 6390. 30|
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 IN. I I I
0057 801-06640 42.000 EACH 76. 00000 3192. 00| 75. 00000 3150. 00|
CONSTRUCTI ON SIGN, A | | [
0058 801-06775 LUMP|  129025. 00000 129025.00|  78390. 69000 78390. 69
MAI NTAI NI NG TRAFFI C | | |
0059 804- 76295 10. 000 EACH 16. 50000 165. 00| 16. 00000 160. 00|
DELI NEATOR, WHITE, 3 IN. DI A | | |
0060 805-02503 120.000 LFT | 0. 80000 96. 00| 9. 28000 1113. 60|
CABLE, ROADVAY LOCP, 1C 14GA | | |
0061 805-78795 120.000 LFT | 12. 00000 1440. 00| 24. 95000 2994. 00|
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0062 805-92951 2.000 EACH 350. 00000 700. 00| 859. 64000 1719. 28|
SI GNAL DETECTOR HOUSI NG ADJUST TO GRADE | | |
0063 808- 03439 50.000 LFT | 3. 00000 150. 00| 2. 95000 147. 50|
TRANSVERSE MARKI NGS, THERVOPLASTI C, | | |
CROSSWALK, WH TE, 24 IN | | [
0064 808-06703 116899. 000 LFT | 0. 23000 26886. 77| 0. 23000 26886. 77|
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | [
0065 808- 75240 13390. 000 LFT | 0. 23000 3079. 70| 0. 23000 3079. 70|
LINE, THERMOPLASTI C, BROKEN, YELLOW 4 | | |
IN | I |
0066 808- 75245 15145. 000 LFT | 0. 23000 3483. 35| 0. 23000 3483. 35|
LINE, THERVOPLASTIC, SOLID, YELLON 4 | [ [
IN. I I [
0067 808- 75297 278.000 LFT | 3. 00000 834. 00| 2. 95000 820. 10|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN. | [ |
0068 808- 75320 12.000 EACH 53. 00000 636. 00| 53. 00000 636. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON' ARROW | |
0069 808- 75325 6.000 EACH 77. 00000 462. 00| 76. 00000 456. 00|
PAVEMENT NMESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) [ [ [
0070 808- 75340 6.000 EACH 275. 00000 1650. 00| 275. 00000 1650. 00|
PAVEMENT MESSAGE MARKI NGS, | |
THERVOPLASTI C, WORD, RXR | [
0071 808- 75996 865. 000 EACH| 4. 00000 3460. 3. 95000 3416. 75|
I
I

REMOVE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 24/ 04
PAGE : 371 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 174, 632. 19 ROUTE : US 24
CALL ORDER : 371 CONTRACT 1D : RS-27122-A COUNTI ES : NEWFCON
LETTI NG DATE : 02/17/04 10:00 AM DISTRCT  : LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35-1917625 | (2) 35 0918397

I

| M LESTONE CONTRACTCRS, L.P. |RIETH RILEY CONSTRUCTION |

LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m e m e e o e e et m e et e e e e e e e e et e e e e e e e e e e eemeemeeooo-
0072 808-75998 865. 000 EACH| 25. 00000 21625. 00| 25. 00000 21625. 00|
SNOWPLOMABLE RAI SED PAVEMENT MARKER | | |
0073 802-07059 360. 000 EACH 18. 00000 6480. 00| 18. 00000 6480. 00|
SIGN, SHEET, AND SUPPORTS, REMOVE | | |
0074 802-05701 1680.000 LFT | 9. 75000 16380. 00| 9. 73000 16346. 40|
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE [ | [
0075 802- 05702 180.000 LFT | 7.00000 1260. 00| 6. 85000 1233. 00|
SI GN POST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE [ [
0076 802-76025 1152.000 SFT 10. 10000 11635. 20| 10. 03000 11554. 56|

LEGEND, 0.080 IN. TH CKNESS
0077 802-76035 560. 000 SFT 12. 10000 6776. 00| 12. 10000 6776. 00|
SIGN, SHEET, ENCAPSULATED LENS W TH | [ |
LEGEND, 0.100 IN. TH CKNESS | | |
0078 802- 76045 150. 000 SFT | 16. 10000 2415. 00| 16. 02000 2403. 00|
SIGN, SHEET, ENCAPSULATED LENS W TH | | [
LEGEND, 0.125 IN. TH CKNESS | | |
SECTI ON TOTALS | $ 2,815,777.90 $ 3,389, 669. 64|

------------------------------------------ S0 B
CONTRACT TOTALS | $ 2,815, 777. 90| $ 3,389, 669. 64

|
|
SI G\, SHEET, ENCAPSULATED LENS W TH | | I
|
|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 24/ 04
PAGE : 375 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW RQUTE : 41
CALL CRDER : 375 CONTRACT ID : RS-27154-B COUNTIES : VIO
LETTI NG DATE : 02/17/04 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 10/31/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQIECT( S)
SET-ASI DE :

VENDOR RANKI NG :

1  35-2126716 WABASH VALLEY ASPHALT CO LLC. $ 2,759,300.52 100. 0000%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 247, 735. 10

CALL CRDER : 381 CONTRACT I D :
LETTI NG DATE : 02/17/04 10:00 AM DI STRI CT :
CONTRACT TI ME :
CONTRACT DESCRI PTI ON : RURAL
SET-ASI DE :

VENDOR RANKI NG :

RS-27320-A

CRAWFCRDSVI LLE DI STRI CT
07/ 15/ 04 COVPLETI ON DATE

RQUTE :
CQOUNTI ES :

PRQJECT( S)

US 136

HENDRI CKS

523200K

DATE : 02/ 24/ 04

PAGE : 381 -1

$ 1,057, 496. 00
$ 1,118, 800.00
$ 1,224,076.10
$ 1,256,777.67

1 35-1917625 M LESTONE CONTRACTCRS, L. P.

2 35-0918397 RI ETH RI LEY CONSTRUCTI ON

3 35-1151771 CALUMET ASPHALT PAVING CO. I NC
4  31-4351261 SHELLY & SANDS, | NC

100. 0000%
105. 7970%
115. 7523%
118. 8446%

| (1) 351917625

| M LESTONE CONTRACTCRS, L.P.

LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE

SECTI ON 0001 RESURFACI NG

0001 105-06845 LUWP| 2990. 40000
CONSTRUCTI ON ENG NEERI NG |

0002 105-07038 6.000 MOS | 2100. 00000
FI ELD OFFI CE, A |

0003 110-01001 LUMP| 9500. 00000
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |

0004 202-93741 3.000 EACH 200. 00000
GUARD RAI L END TREATMENT, REMOVE |

0005 203-02080 8.590 M LE 900. 00000
LI NEAR GRADI NG

0006 303-01180 3438.000 TON | 27.00000
COVPACTED AGCGREGATE, NO. 53 |

0007 303-07449 585. 000 TON | 20. 00000
COVPACTED AGCGREGATE, NO 73 |

0008 304-07490 1000. 000 TON | 85. 00000
HVA PATCH NG TYPE B |

0009 304-07493 1700. 000 TON | 75. 00000
W DENI NG WTH HVA, TYPE B |

0010 306-08033 53150. 000 SYS | 0. 20000
M LLING ASPHALT, 1 IN |

0011 306-08034 3178.000 SYS | 1. 50000
M LLING ASPHALT, 1 1/2 IN |

0012 306-08043 6665. 000 SYS | 0. 30000
M LLI NG TRANSI TI ON |

0013 401-06264 LUMP| 2000. 00000
PROFI LOGRAPH, HVA |

0014 401-07328 6890. 000 TON | 36. 00000

QU Q: HVA, 3, 70, SURFACE, 9.5 mm |

| (2) 350918397

| RRETH RI LEY CONSTRUCTI ON

I
AMOUNT|

| (3) 35-1151771
| CALUVET ASPHALT PAVI NG CO

UNIT PRI CE UNIT PRI CE AMOUNT

e e e
2990.401 5500. 00000 5500.001 4250. 00000 4250. 00
12600.00" 2000. 00000 12000. 00| 2900. 00000 17400. 00
9500.00; 49000. 00000 49000. 00| 58650. 00000 58650. 00
600.00" 160. 00000 480.00; 488. 00000 1464. 00
7731.00I 6850. 00000 58841.50} 5266. 00000 45234. 94
92826.00; 13. 25000 45553.50{ 14. 00000 48132. 00
ll?O0.00I 16. 50000 9652.501 16. 00000 9360. 00
85000.005 71. 00000 71000.001 80. 00000 80000. 00
127500.001 53. 50000 90950.001 84. 00000 142800. 00
10630.005 0. 50000 26575.001 0. 35000 18602. 50
4767.00; 0. 60000 1906.80I 1. 45000 4608. 10
1999.50; 1. 25000 8331.251 1. 15000 7664. 75
2000.00; 5000. 00000 5000.00I 2940. 00000 2940. 00
248040.00, 42. 00000 289380.00I 46. 00000 316940. 00



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 02/ 24/ 04
PAGE : 381 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 247, 735. 10 ROUTE : US 136
CALL ORDER : 381 CONTRACT 1D : RS-27320-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 02/17/04 10:00 AM DISTRICT  : CRAWFORDSVI LLE DI STR CT
SET- ASI DE :
| (1) 35-1917625 | (2) 35-0918397 | (3) 35-1151771

| M LESTONE CONTRACTORS, L.P. |R ETH RILEY CONSTRUCTI ON | CALUVET ASPHALT PAVING CO. |
LINE NO/ |TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m e e et o e e e et e e et e e m e e e e e et e e e e e e e e e meemeemeeooo-

0015 401-07379 8073.000 TON | 32. 00000 258336. 00| 34. 00000 274482. 00| 35. 30000 284976. 90
QC/ QA HWVA, 3, 70, |NTERVEDI ATE, 12.5 nm | | [

0016 402-07451 250.000 TON | 40. 00000 10000. 00| 36. 00000 9000. 00| 34. 30000 8575. 00
HVA, TYPE B, WEDGE AND LEVEL | | [

0017 405-05517 14.110 TON | 210. 00000 2963. 10| 325. 00000 4585. 75| 250. 00000 3527. 50
ASPHALT FOR PRI ME COAT | | |

0018 406- 05520 37.070 TON | 170. 00000 6301. 90| 170. 00000 6301. 90| 150. 00000 5560. 50
ASPHALT FOR TACK COAT | |

0019 601-94689 3.000 EACH 2400. 00000 7200. 00| 2400. 00000 7200. 00| 2651. 00000 7953. 00
GUARDRAI L END TREATMENT, CS | |

0020 601-99105 100.000 LFT | 16. 50000 1650. 00| 16. 25000 1625. 00| 20. 50000 2050. 00
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |

0021 608-04395 40.000 TON | 60. 00000 2400. 00| 55. 00000 2200. 00| 35. 75000 1430. 00
AGGREGATE FOR SHOULDER DRAI NS | | |

0022 610-07487 572.000 TON | 58. 00000 33176. 00| 57. 00000 32604. 00| 61. 25000 35035. 00
HVA FOR APPROACHES, TYPE B | | |

0023 612-04315 50.000 TON | 750. 00000 37500. 00 740. 00000 37000. 00| 777. 00000 38850. 00
ASPHALT MATERI AL FOR UNDERSEAL | | |

0024 612-60410 1157. 000 EACH 7.00000 8099. 00| 6. 70000 7751. 90| 7.00000 8099. 00
DRI LLED HOLE FOR UNDERSEAL | | |

0025 615- 06505 7.000 EACH 850. 00000 5950. 00| 545. 00000 3815. 00| 535. 50000 3748. 50
MONUVENT, B | [ [

0026 615-06525 2.000 EACH 780. 00000 1560. 00| 800. 00000 1600. 00| 740. 25000 1480. 50
CASTI NG ADJUSTED TO GRADE, NMONUVENT | | [

0027 801-03290 4.000 EACH 85. 00000 340. 00| 85. 00000 340. 00| 120. 75000 483. 00
CONSTRUCTI ON SIGN, C | |

0028 801-06203 6000. 000 LFT | 0. 30000 1800. 00| 0. 85000 5100. 00| 0. 90000 5400. 00
TEMPORARY PAVEMENT MARKING, 4 I N, | | [

0029 801-06207 3000.000 LFT | 1. 10000 3300. 00| 1. 00000 3000. 00| 1. 15000 3450. 00
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
41N | | |

0030 801-06640 26.000 EACH 72. 00000 1872. 00| 74. 00000 1924. 00| 78. 75000 2047. 50
CONSTRUCTI ON SI GN, A | [ [

0031 801-06775 LUMP|  35000. 00000 35000. 00|  22150. 90000 22150.90|  30000. 00000 30000. 00
MAI NTAI NI NG TRAFFI C | | |

0032 808-03631 200.000 LFT | 4. 60000 920. 00| 4. 75000 950. 00| 5. 75000 1150. 00
LINE, EPOXY, SOLID, WH TE, 4 IN. | | [

0033 808- 03632 100.000 LFT | 4. 60000 460. 00| 4. 75000 475. 00| 5. 75000 575. 00
LINE, EPOXY, SOLID, YELLOW 4 IN. | [ [

0034 808- 04896 25.000 LFT | 4. 60000 115. 00| 4. 75000 118. 75| 5. 75000 143. 75

I

LI NE, EPOXY, BROKEN, YELLOW 4 IN.



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 24/ 04
PAGE : 381 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 247, 735. 10 ROUTE : US 136
CALL ORDER : 381 CONTRACT 1D : RS-27320-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 02/17/04 10: 00 AM DISTRICT  : CRAWORDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35-1917625 | (2) 35 0918397 | (3) 35-1151771

| M LESTONE CONTRACTORS, L.P. |RI ETH R LEY CONSTRUCTION | CALUVET ASPHALT PAVING CQ |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m m m et b e e e e e m e e e e e e e e

0035 808-06703 47836. 000 LFT | 0. 25000 11959. 00| 0. 25000 11959. 00| 0. 26000 12437. 36
LI NE, THERMOPLASTIC, SOLID, WH TE, 4 IN.| | |

0036 808-75240 5277.000 LFT | 0. 30000 1583. 10| 0. 25000 1319. 25| 0. 26000 1372.02
LI NE, THERMOPLASTI C, BROKEN, YELLOW 4 | | |
IN. I I I

0037 808-75245 14108. 000 LFT | 0. 25000 3527.00]| 0. 25000 3527. 00| 0. 26000 3668. 08
LI NE, THERMOPLASTIC, SOLID, YELLOW 4 | | |
IN. I I |

0038 808- 75297 60. 000 LFT | 6. 00000 360. 00| 6. 00000 360. 00| 5. 50000 330. 00

I

TRANSVERSE MARKI NGS, THERMOPLASTI C,
STOP LINE, 24 IN | | |
| 310. 00000 1240. 00| 310. 00000 1240. 00

0039 808- 75340 4.000 EACH | 384. 30000 1537. 20
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD, RXR | | |
0040 808- 75996 500. 000 EACH 4.00000 2000. 00| 8. 00000 4000. 00| 4.30000 2150. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
SECTI ON TOTALS | $ 1,057, 496. 00| $ 1,118, 800. 00| $ 1,224,076.10
------------------------------------------ S S

CONTRACT TOTALS | $ 1,057, 496. 00| $ 1,118, 800. 00| $ 1,224,076.10




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 24/ 04
PAGE : 381 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 247, 735. 10 ROUTE : US 136
CALL ORDER : 381 CONTRACT 1D : RS-27320-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 02/17/04 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
| (4) 31-4351261 | |
| SHELLY & SANDS, | NC. | |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m et o e e et e e et e e e e e e e e e et e e e e e e e e e eemeemeeoo-
SECTI ON 0001  RESURFACI NG
[ I I
0001 105-06845 LUVP| 5500. 00000 5500. 00| |
CONSTRUCTI ON ENG NEERI NG [ [ [
0002 105-07038 6.000 NOS | 1540. 00000 9240. 00| |
FIELD OFFICE, A | [ |
0003 110-01001 LUMP|  62000. 00000 62000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-93741 3.000 EACH 450. 00000 1350. 00| |
GUARD RAI L END TREATMENT, REMOVE | | |
0005 203-02080 8.590 M LE| 1500. 00000 12885. 00| |
LI NEAR GRADI NG | | |
0006 303-01180 3438.000 TON | 18. 60000 63946. 80| |
COMPACTED AGGREGATE, NO. 53 | [
0007 303-07449 585.000 TON | 18. 60000 10881. 00| |
COVPACTED AGGREGATE, NO 73 | | |
0008 304-07490 1000. 000 TON | 119. 00000 119000. 00 |
HVA PATCH NG, TYPE B | |
0009 304-07493 1700. 000 TON | 75. 00000 127500. 00| |
W DENI NG WTH HVA, TYPE B [ [
0010 306-08033 53150. 000 SYS | 1. 05000 55807. 50| |
M LLING ASPHALT, 1 IN. | | |
0011 306-08034 3178.000 SYS | 1. 45000 4608. 10| |
MLLING ASPHALT, 1 1/2 IN | [
0012 306-08043 6665. 000 SYS | 1. 80000 11997. 00| |
M LLING TRANSI TI ON | | [
0013 401-06264 LUP| 4500. 00000 4500. 00| |
PROFI LOGRAPH, HMA | | |
0014 401-07328 6890. 000 TON | 39. 00000 268710. 00| |
QC/ QA HMA, 3, 70, SURFACE, 9.5 nm | [ |
0015 401-07379 8073.000 TON | 38. 00000 306774. 00| |
QC/ QA HMVA, 3, 70, | NTERVEDI ATE, 12.5 nm | | |
0016 402-07451 250.000 TON | 45. 00000 11250. 00| |
HVA, TYPE B, WEDGE AND LEVEL | [ [
0017 405-05517 14.110 TON | 410. 00000 5785. 10| |
ASPHALT FOR PRI ME COAT | | [
0018 406- 05520 37.070 TON | 174. 00000 6450. 18| |
ASPHALT FOR TACK COAT | | |
0019 601-94689 3.000 EACH 3125. 00000 9375. 00| |
GUARDRAI L END TREATMENT, CS | [ |
0020 601-99105 100. 000 LFT | 17. 00000 1700. 00| [
I

GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING |



PAVEMENT MESSAGE MARKI NGS,

| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 02/ 24/ 04
PAGE : 381 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1,247, 735. 10 ROUTE : US 136
CALL ORDER : 381 CONTRACT I D : RS-27320-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 02/17/04 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
| (4) 31-4351261 | |
| SHELLY & SANDS, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e et m e et e e e e e e e e e et e e e e e e e e e e eemeemeeooo-
0021 608-04395 40.000 TON | 18. 00000 720. 00| |
AGGREGATE FOR SHOULDER DRAI NS | | |
0022 610-07487 572.000 TON | 85. 00000 48620. 00| |
HVA FOR APPROACHES, TYPE B | |
0023 612-04315 50.000 TON | 780. 00000 39000. 00| |
ASPHALT MATERI AL FOR UNDERSEAL | | |
0024 612-60410 1157. 000 EACH 7.10000 8214. 70| |
DRI LLED HOLE FOR UNDERSEAL | | [
0025 615- 06505 7.000 EACH 540. 00000 3780. 00| |
MONUMENT, B | | [
0026 615-06525 2.000 EACH 750. 00000 1500. 00| |
CASTI NG ADJUSTED TO GRADE, MONUMENT | | |
0027 801-03290 4.000 EACH 85. 00000 340. 00| |
CONSTRUCTI ON SIGN, C | | |
0028 801-06203 6000. 000 LFT | 0. 25000 1500. 00| |
TEMPORARY PAVEMENT MARKING 4 IN | | |
0029 801- 06207 3000.000 LFT | 0. 25000 750. 00| |
TEMPCRARY PAVEMENT MARKI NG, REMOVABLE, | [ [
4 IN. | | |
0030 801-06640 26.000 EACH 75. 00000 1950. 00| [
CONSTRUCTI ON SIGN, A | | |
0031 801-06775 LUMP|  29000. 00000 29000. 00| |
MAI NTAI NI NG TRAFFI C | | |
0032 808-03631 200.000 LFT | 4. 50000 900. 00| |
LINE, EPOXY, SOLID, WHTE, 4 IN | | |
0033 808- 03632 100.000 LFT | 4. 50000 450. 00| |
LINE, EPOXY, SOLID, YELLOW 4 IN | | |
0034 808- 04896 25.000 LFT | 4. 50000 112. 50] |
LINE, EPOXY, BROKEN, YELLOW 4 IN. | |
0035 808-06703 47836.000 LFT | 0. 25000 11959. 00| [
LINE, THERMOPLASTIC, SOLID, WH TE, 4 IN.| | |
0036 808- 75240 5277.000 LFT | 0. 27000 1424. 79| |
LINE, THERMOPLASTI C, BROKEN, YELLOW 4 | | |
I'N. I I I
0037 808- 75245 14108. 000 LFT | 0. 25000 3527. 00| [
LINE, THERVOPLASTIC, SOLID, YELLON 4 | | |
IN. I I I
0038 808- 75297 60.000 LFT | 6. 00000 360. 00| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ | |
STOP LINE, 24 IN, | | [
0039 808- 75340 4.000 EACH 315. 00000 1260. 00| |
I I
I I

THERMOPLASTI C, WORD, RXR



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 24/ 04

PAGE : 381 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 247, 735. 10 RQUTE : US 136
CALL CRDER : 381 CONTRACT ID : RS-27320-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 02/17/04 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT

SET-ASI DE :

| (4) 31- 4351261 | |
| SHELLY & SANDS, | NC. | |
LINE NO / | TEM CODE / ALT

I |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ T T N T N TN T NS
0040 808- 75996 500. 000 EACH| 4. 30000 2150. 00| |
SNOWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
SECTI ON TOTALS | $ 1,256, 777.67| |

------------------------------------------ T T e

CONTRACT TOTALS | $ 1,256, 777. 67 |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 24/ 04
PAGE : 387 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 361, 531. 14 RQUTE : 11
CALL CRDER : 387 CONTRACT ID : RS-27325-B COUNTI ES : BARTHOLOVEW
LETTI NG DATE : 02/17/04 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
CONTRACT TI ME : 45 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 430300E
SET-ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAMVE BID LOW BI D
1 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 1,361,338.53 100. 0000%
| (1) 35-1917625 | |
| M LESTONE CONTRACTORS, L.P. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e m et o e e et e e et e e e e e e e e e e e e e e e e e e e e emeemeeooo-

SECTI ON 0001  ASPHALT RESURFACE
I I

I

0001 105-07039 6.000 NOS | 1200. 00000 7200. 00| |
FIELD OFFICE, B | | [
0002 110-01001 LUMP|  55000. 00000 55000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 303-01180 400.000 TON | 30. 00000 12000. 00| |
COVPACTED AGGREGATE, NO 53 | | |
0004 304-07490 570.400 TON | 125. 00000 71300. 00| |
HVA PATCH NG TYPE B | | |
0005 306-08034 193171.630 SYS | 0. 65000 125561. 56| |
M LLING ASPHALT, 1 1/2 IN. | | |
0006 306-08043 18071. 660 SYS | 1. 30000 23493. 16| |
M LLING TRANSI TI ON [ [ [
0007 401-06264 LUVP| 3000. 00000 3000. 00| |
PROFI LOGRAPH, HMA | | |
0008 401-07322 15936. 660 TON | 41. 50000 661371. 39 |
QC/ QA HMA, 3, 64, SURFACE, 9.5 nm | [ |
0009 402-07451 2000. 000 TON | 49. 00000 98000. 00| |
HVA, TYPE B, WEDGE AND LEVEL | | |
0010 406- 05520 70.520 TON | 180. 00000 12693. 60| |
ASPHALT FOR TACK COAT | | |
0011 610-07487 1605. 800 TON | 90. 00000 144522. 00| |
HVA FOR APPROACHES, TYPE B | [ [
0012 801-06207 16450.000 LFT | 1. 28000 21056. 00| |
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 IN [ [ [
0013 801- 06640 30.000 EACH 75. 80000 2274. 00| |
CONSTRUCTI ON SI GN, A | | [
0014 801-06775 LUMP|  69800. 00000 69800. 00| |
MAI NTAI NI NG TRAFFI C | | |
0015 805- 02503 1250.000 LFT | 0. 55000 687. 50| |
I

CABLE, ROADVAY LOCP, 1C 14GA. | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 24/ 04

PAGE : 387 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 361, 531. 14 RQUTE : 11
CALL CRDER : 387 CONTRACT ID : RS-27325-B COUNTI ES : BARTHOLOVEW
LETTI NG DATE : 02/17/04 10: 00 AM DI STR CT : SEYMOUR DI STRI CT

SET-ASI DE :

| (1) 35 1917625 | |

| M LESTONE CONTRACTORS, L.P. | |

LINE NO/ | TEM CODE / ALT | | |
I I

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ T e e .
0016 805- 78510 125.000 LFT | 2.10000 262. 50| [
SI GNAL CABLE, 2C 16GA., SH ELDED [
0017 805- 78795 400. 000 LFT | 6. 30000 2520. 00| |
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0018 808- 06694 1100. 000 LFT | 0. 32000 352. 00| |
LI NE, PAINT, SOLID, YELLOW 8 IN. | |
0019 808-06712 12971.000 LFT | 0. 09000 1167. 39| [
LI NE, PAINT, BROKEN, YELLOW 4 IN. | | |
0020 808-06713 132116.000 LFT | 0. 09000 11890. 44| |
LINE, PAINT, SCLID, WH TE, 4 IN. | | |
0021 808-06714 52936.000 LFT | 0. 09000 4764. 24 |
LI NE, PAINT, SOLID, YELLON 4 IN. | | [
0022 808-75278 170.000 LFT | 1. 85000 314. 50| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ | [
SOLID, YELLOWN CROSSHATCH LINE, 12 IN | | |
0023 808- 75297 200.000 LFT | 3. 75000 750. 00| [
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
STOP LINE, 24 IN. | | |
0024 808-75320 5.000 EACH 72. 65000 363. 25| |
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, LANE | NDI CATI ON ARROW | | |
0025 808- 75325 4.000 EACH 103. 15000 412. 60| |
PAVEMENT MESSAGE MARKI NGS, | | I
THERMOPLASTI C, WORD ( ONLY) | | |
0026 808- 75996 1313. 000 EACH| 3.95000 5186. 35| [
SNOWPLOWABLE RAI SED PAVEMENT MARKER, | | [
REMOVE | | [
0027 808- 75998 1313. 000 EACH| 18. 45000 24224. 85| |
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
0028 808-97323 192.000 LFT | 6. 10000 1171. 20| |
LI NE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 | | |
I'N. [ I [
SECTI ON TOTALS | $ 1,361, 338.53| |

------------------------------------------ e N N e e N N N e T T e T ..

CONTRACT TOTALS | $ 1,361,338.53| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

ENG NEER S ESTI MATE: NONE BELOW

TABULATI ON CF BI DS

CALL CRDER : 389 CONTRACT ID : RS-27326-B
LETTI NG DATE : 02/17/04 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
CONTRACT TI ME : 45 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL
SET-ASI DE :

VENDOR RANKI NG :

RQUTE :
CQOUNTI ES :

PRQJECT( S)

31
BARTHOLOVEW

DATE : 02/ 24/ 04
PAGE : 389 -1

1 35-1917625 M LESTONE CONTRACTCRS, L.P.

612, 275. 00

100. 0000%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 24/ 04
PAGE : 391 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 783, 726. 26 ROUTE : 31
CALL CRDER @ 391 CONTRACT ID : RS-27327-A COUNTI ES : CLARK SCOrT
LETTI NG DATE : 02/17/04 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
CONTRACT TI ME : 60 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 397200D
SET-ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NQO. / NAVE BI D LOWBI D
1 35-2040801 GCHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 1,300, 000.00 100. 0000%
2 351357381 O MARA, DAVE CONTRACTCR $ 1,322,005.35 101. 6927%
| (1) 35- 2040801 | (2) 35 1357381 [
| GOHVANN ASPHALT & CONSTR., || O MARA, DAVE CONTRACTCR |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e
SECTI ON 0001  ASPHALT RESURFACE
| | |
0001 105-07039 6.000 MBS | 1100. 00000 6600. 00| 1000. 00000 6000. 00|
FIELD OFFICE, B | [ [
0002 110-01001 LUMP|  65000. 00000 65000. 00|  42800. 00000 42800. 00|
NOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 303-01180 13470. 000 TON | 10. 80000 145476. 00| 8. 00000 107760. 00|
COVPACTED AGGREGATE, NQ 53 | | |
0006 306- 08032 17161.890 SYS | 0. 72000 12356. 56| 0. 25000 4290. 47|
MLLING TRANSI TI ON | | |
0007 306-08034 44971.550 SYS | 0. 26000 11692. 60]| 0. 35000 15740. 04
MLLING ASPHALT, 1 1/2 IN | | |
0008 306- 08042 124094. 670 SYS | 0. 18000 22337. 04 0. 25000 31023. 67|
M LLING SCARI FI CATI ON' PROFI LE | | [
0009 401- 06264 LUMP| 1600. 00000 1600. 00 5000. 00000 5000. 00|
PROFI LOGRAPH, HVA | | |
0010 401-07328 17238.060 TON | 34. 30000 591265. 46| 32. 00000 551617. 92|
QA HVA 3, 70, SURFACE, 9.5 mm | | |
0012 406- 05520 88.630 TON | 100. 00000 8863. 00| 180. 00000 15953. 40]|
ASPHALT FOR TACK COAT | | |
0014 720- 44000 17.000 EACH 310. 00000 5270. 00| 400. 00000 6800. 00|
CASTING ADJUST TO GRADE | | |
0015 801-06207 14000. 000 LFT | 0. 30000 4200. 00| 0. 50000 7000. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN | | [
0016 801-06640 48.000 EACH| 70. 00000 3360. 00| 80. 00000 3840. 00|
CONSTRUCTI ON SI GN, A | | |
0017 801-06775 LUVMP|  48400. 44000 48400. 44|  50000. 00000 50000. 00|
MAI NTAI Nl NG TRAFFI C | | [
0018 805- 02503 3000.000 LFT | 0. 70000 2100. 00| 1. 00000 3000. 00|

CABLE, ROADWAY LOOP, 1C 14GA | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 24/ 04
PAGE : 391 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: §$ 1, 783, 726. 26 ROUTE : 31
CALL ORDER : 391 CONTRACT 1D : RS-27327-A COUNTI ES : CLARK SCoTT
LETTI NG DATE : 02/17/04 10:00 AM DISTRCT  : SEYMOUR DI STRI CT
SET- ASI DE :
| (1) 35-2040801 | (2) 35 1357381

I

| GOHVANN ASPHALT & CONSTR, || O MARA, DAVE CONTRACTOR |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0019 805- 78510 300.000 LFT | 1. 50000 450. 00| 2. 00000 600. 00|
SIGNAL CABLE, 2C 16GA., SHI ELDED | | |
0020 805-78795 960. 000 LFT | 7..80000 7488. 00| 9. 00000 8640. 00|
SAW CUT FOR ROADWAY LOOP AND SEALER | | [
0021 805-92951 2.000 EACH 280. 00000 560. 00| 500. 00000 1000. 00|
SI GNAL DETECTOR HOUSI NG ADJUST TO GRADE | | |
0022 807-98690 7.000 EACH 320. 00000 2240. 00| 350. 00000 2450. 00|
HANDHOLE ADJUSTED TO GRADE | | |
0023 808-06711 766.000 LFT | 0. 08000 61. 28| 0. 10000 76. 60|
LINE, PAINT, BROKEN, WHITE, 4 IN | | |
0024 808-06712 11453.500 LFT | 0. 08000 916. 28| 0. 10000 1145. 35
LINE, PAINT, BROKEN, YELLOW 4 IN. | | |
0025 808-06713 110035.000 LFT | 0. 08000 8802. 80| 0. 10000 11003. 50|
LINE, PAINT, SOLID, WHTE, 4 IN. | [ [
0026 808-06714 39392.000 LFT | 0. 08000 3151. 36| 0. 10000 3939. 20|
LINE, PAINT, SOLID, YELLOW 4 IN. | | |
0027 808- 75297 122.000 LFT | 4. 00000 488. 00| 5. 00000 610. 00|

TRANSVERSE MARKI NGS, THERMOPLASTI C, [ | |
STOP LINE, 24 IN | | [

0028 808- 75300 96.000 LFT | 2. 00000 192. 00| 3. 00000 288. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ | |
CROSSVALK LINE, 6 IN. | | |

0029 808- 75320 8.000 EACH 50. 00000 400. 00| 60. 00000 480. 00|
PAVEMENT NMESSAGE MARKI NGS, | | [
THERMOPLASTI C, LANE | NDI CATI ON ARROW |

0030 808- 75325 2.000 EACH 70. 00000 140. 00

I
| 100. 00000 200. 00|
PAVENENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0031 808- 75996 1100. 000 EACH| 3. 60000 3960. 00| 4.00000 4400. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0032 808- 75998 1100. 000 EACH 17. 30000 19030. 00| 20. 00000 22000. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
0033 304-07491 205.600 TON | 70. 00000 14392. 00| 100. 00000 20560. 00|
HVA PATCH NG TYPE C | | |
0034 304-07494 9914.520 TON | 24. 00000 237948. 48] 30. 00000 297435. 60|
W DENING WTH HVA, TYPE C | | |
0035 402-07452 150. 000 TON | 34. 30000 5145. 00| 60. 00000 9000. 00|
HVA, TYPE C, WEDGE AND LEVEL | | [
0036 610-07488 1415.860 TON | 45. 00000 63713. 70| 60. 00000 84951. 60|

HVA FOR APPROACHES, TYPE C | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 24/ 04
PAGE : 391 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 1, 783, 726. 26 ROUTE : 31
CALL ORDER : 391 CONTRACT ID : RS-27327-A COUNTI ES : CLARK SCoTT
LETTI NG DATE : 02/17/04 10:00 AM DISTRICT  : SEYMOUR Di STRI CT
SET- ASI DE :
| (1) 352040801 | (2) 351357381 [
| GOHVANN ASPHALT & CONSTR, || O MARA, DAVE CONTRACTOR |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e e o e e e e e et e e e e e e e e e e e e e e e e e e e e e emeemeeoo-
0037 105- 06657 12.000 MOS | 200. 00000 2400. 00| 200. 00000 2400. 00|
PHONE, CELLULAR | [ [
SECTI ON TOTALS | $ 1,300, 000. 00| $ 1,322, 005. 35|
------------------------------------------ o m m e et o e e e e e m et e e e e e e e e e e e e e e e e e e e eemeemeeooo-

CONTRACT TOTALS | $ 1,300, 000. 00| $ 1,322, 005. 35|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 323, 878.31

CALL ORDER : 401 CONTRACT 1D :
LETTI NG DATE : 02/17/04 10:00 AM DI STRI CT :
CONTRACT TI ME :
CONTRACT DESCRI PTI ON : RURAL
SET-ASI DE :

VENDOR RANKI NG :

56
JEFFERSON

0248027

DATE :
PAGE :

02/ 24/
401 -1

100. 0000%
111.8161%
131.6791%

1  35-2040801 GOHVANN ASPHALT & CONSTRUCTI QN, | NC.
2  35-1357381 O MARA, DAVE CONTRACTCR
3 35-0844079 ROHE, PAUL H COVPANY

ROUTE :
RS-27329-A COUNTI ES :
SEYMOUR DI STRI CT
50 WORK DAYS
PRQJECT( S)
$
$
$

753, 000. 00
841, 975.75
991, 544. 00

04

| (1) 352040801

| (2) 35 1357381

| GOHVANN ASPHALT & CONSTR, || O MARA, DAVE CONTRACTCOR

LINE NO/ I TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE

SECTI ON 0001 ASPHALT RESURFACE

0001 105-07039 6.000 MOS | 1050. 00000
FIELD CFFI CE, B |

0002 110-01001 LUMP|  36731.51000
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |

0003 303-01180 800. 000 TON | 14. 00000
COMPACTED AGGREGATE, NO. 53 |

0005 306-08034 271517.000 SYS | 0. 09000
MLLING ASPHALT, 1 1/2 IN [

0006 306-08043 14974.000 SYS | 1. 06000
M LLING, TRANSI TI ON |

0007 401-06264 LUMP| 1600. 00000
PROFI LOGRAPH, HVA [

0008 401-07321 17769.000 TON | 28. 50000
QC/ QA HVA, 2, 64, SURFACE, 9.5 mm |

0010 406- 05520 75.500 TON | 95. 00000
ASPHALT FOR TACK COAT |

0012 615-06525 1.000 EACH 310. 00000
CASTI NG ADJUSTED TO GRADE, MONUNENT |

0013 720- 44000 8.000 EACH 310. 00000
CASTING ADJUST TO GRADE |

0014 801-06207 31389.000 LFT | 0. 30000
TEMPORARY PAVEMENT MARKI NG REMOVABLE, |
4 IN, |

0015 801- 06640 62.000 EACH 65. 00000
CONSTRUCTI ON SI GN, A |

0016 801-06775 LUMP|  12150. 00000
MAI NTAI NI NG TRAFFI C |

0017 805-02503 1500. 000 LFT | 1. 20000

CABLE, ROADWAY LOCP, 1C 14GA |

I I
AVOUNT|  UNIT PRICE AMOUNT|

| (3) 35-0844079
| ROHE, PAUL H. COMPANY

12450.
11052.
13600.
67879.
20214.
2000.
597038.
14496.
240.
1440.

25111.

4278.
41285.

1800.

00
77
00
25
90
00
40
00
00
00

20

00
00

00

UNIT PR CE
___________ o o o m e e e e e e eieiieaoooo.
6300.00; 1000. 00000 6000.00; 2075. 00000
36731.51I 42000. 00000 42000.00I 11052. 77000
11200.00= 17.50000 14000.00I 17. 00000
24436.53, 0. 15000 40727.55I 0. 25000
15872.441 0. 50000 7487.001 1. 35000
1600.00% 5000. 00000 5000.00‘ 2000. 00000
506416.50" 27. 00000 479763.001 33. 60000
7172.50, 180. 00000 13590.001 192. 00000
310.00; 600. 00000 600.00I 240. 00000
2480.00’ 500. 00000 4000.001 180. 00000
9416.70; 0. 25000 7847.25{ 0. 80000
I I

4030.0J| 75. 00000 4650.001 69. 00000
12150.00; 30600. 00000 30600.001 41285. 00000
1800.00: 2. 00000 3000.00i 1. 20000



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 24/ 04
PAGE : 401 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 1, 323, 878. 31 ROUTE : 56
CALL CRDER : 401 CONTRACT ID : RS-27329-A COUNTI ES : JEFFERSON
LETTI NG DATE : 02/17/04 10: 00 AM DISTRCT  : SEYMOUR Di STRI CT
SET- ASI DE :
| (1) 35 2040801 | (2) 35-1357381 | (3) 35-0844079
| GOHVANN ASPHALT & CONSTR, || O MARA, DAVE CONTRACTCR | ROHE, PAUL H COVPANY
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0018 805- 78510 150.000 LFT | 1. 50000 225. 00| 2. 00000 300. 00| 1. 50000 225. 00
SIGNAL CABLE, 2C 16GA., SHI ELDED | | |
0019 805-78795 480.000 LFT | 7. 80000 3744. 00| 10. 00000 4800. 00| 7. 80000 3744. 00
SAW CUT FOR ROADWAY LOOP AND SEALER | |
0020 805-92951 2.000 EACH 280. 00000 560. 00| 350. 00000 700. 00| 280. 00000 560. 00
SI GNAL DETECTOR HOUSI NG ADJUST TO GRADE | | |
0021 807-98690 4.000 EACH 400. 00000 1600. 00| 500. 00000 2000. 00| 400. 00000 1600. 00
HANDHOLE ADJUSTED TO GRADE | | |
0022 808- 06694 1912.000 LFT | 0. 08000 152. 96| 0. 25000 478. 00| 0. 16000 305. 92
LINE, PAINT, SOLID, YELLON 8 IN | | |
0023 808-06712 9694.500 LFT | 0. 08000 775. 56| 0. 10000 969. 45| 0. 08000 775. 56
LINE, PAINT, BROKEN, YELLON 4 IN. | |
0024 808-06713 128060.000 LFT | 0. 08000 10244. 80 0. 10000 12806. 00| 0. 08000 10244. 80
LINE, PAINT, SOLID, WHITE, 4 IN. | | |
0025 808-06714 66615. 000 LFT | 0. 08000 5329. 20| 0. 10000 6661. 50| 0. 08000 5329. 20
LINE, PAINT, SOLID, YELLON 4 IN | | |
0026 808-75278 287.000 LFT | 1. 00000 287. 00| 3. 00000 861. 00| 2.00000 574.00

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLID, YELLOW CROSSHATCH LINE, 12 IN. | | [
0027 808- 75297 55.000 LFT | 3. 00000 165. 00| 5. 00000 275. 00| 4.00000 220. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ [ |
STOP LINE, 24 IN. |

0028 808- 75320 13.000 EACH 50. 00000 650. 00| 60. 00000 780. 00| 55. 00000 715. 00
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |

0029 808- 75325 5.000 EACH 70. 00000 350. 00| 100. 00000 500. 00| 79. 00000 395. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |

0030 808- 75996 498.000 EACH| 3. 60000 1792. 80| 5. 00000 2490. 00| 4.00000 1992. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | [

0031 808- 75998 498.000 EACH 17. 50000 8715. 00| 20. 00000 9960. 00| 18. 00000 8964. 00
SNOAPLOMBLE RAI SED PAVEMENT MARKER | | |

0032 304-07490 500. 000 TON | 42. 00000 21000. 00| 80. 00000 40000. 00| 70. 00000 35000. 00
HVA PATCH NG TYPE B | | [

0033 402-07451 500. 000 TON | 28. 50000 14250. 00| 50. 00000 25000. 00| 48. 00000 24000. 00
HVA, TYPE B, WEDGE AND LEVEL | | [

0034 610-07487 1235.500 TON | 35. 00000 43242. 50| 60. 00000 74130. 00| 68. 00000 84014. 00
HVA FOR APPROACHES, TYPE B | | |

SECTI ON TOTALS | $ 753, 000. 00| $ 841, 975. 75| $ 991, 544.00
------------------------------------------ o m e e et o e e ot e e et e e e e e e e e e e e e e e e e e e e e e meeoeeoo-

CONTRACT TOTALS | $ 753, 000. 00| $ 841, 975. 75| $ 991, 544. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 02/ 24/ 04
PAGE : 411 -1

ENG NEER S ESTI MATE: $ 1, 620, 553. 62 ROUTE : 156
CALL ORDER : 411 CONTRACT ID : RS-27335-A COUNTIES : CHI O SW TZERLAND
LETTI NG DATE : 02/17/04 10:00 AM DISTRICT  : SEYMOUR Di STRI CT
CONTRACT TIME : 50 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 3478010
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAMVE BID LOW BI D
1 351357381 O MARA, DAVE CONTRACTCR $ 1,114,134.15 100. 0000%
2 350844079 ROHE, PAUL H OOVPANY $ 1,169, 600. 00 104. 9783%
| (1) 35 1357381 | (2) 35 0844079 [
| O MARA, DAVE CONTRACTCR | ROHE, PAUL H. COVPANY |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o
SECTI ON 0001  ASPHALT RESURFACE
| | |
0001 105-07038 7.000 MOS | 1000. 00000 7000. 00| 2050. 00000 14350. 00|
FIELD OFFI CE, A | | |
0002 110-01001 LUMP| 5000. 00000 5000. 00| 5500. 11000 5500. 11]
MOBI LI ZATI ON' AND DEMOBI LI ZATI ON | | |
0003 202-91385 1.000 EACH 1000. 00000 1000. 00| 810. 00000 810. 00|
I NLET, REMOVE | | |
0004 203-02000 23.000 CYS | 100. 00000 2300. 00| 21. 00000 483. 00|
EXCAVATI ON,  COVMON | | [
0005 303-01180 2500.000 TON | 17. 00000 42500. 00| 20. 00000 50000. 00|
COVPACTED AGGREGATE, NO. 53 | | [
0006 304-07491 782.000 TON | 80. 00000 62560. 00| 44. 00000 34408. 00|
HVA PATCHING TYPE C | | |
0007 306-08034 115047. 000 SYS | 0. 25000 28761. 75 0. 31000 35664. 57|
M LLING ASPHALT, 1 1/2 IN. | | |
0008 306-08043 7070.000 SYS | 0. 50000 3535. 00| 1. 10000 7777. 00|
MLLING TRANSI TI ON | | |
0009 401-06264 LUMP| 5000. 00000 5000. 00| 2000. 00000 2000. 00|
PROFI LOGRAPH, HVA | | [
0010 401-07328 9961.250 TON | 35. 00000 348643. 75| 36. 75000 366075. 94
QA HVA 3, 70, SURFACE, 9.5 nm | [ [
0011 401-07398 13188.000 TON | 27. 50000 362670. 00| 28. 75000 379155. 00|
QA HVA 3, 70, |NTERMEDI ATE, 19.0 nm | | |
0012 402-07442 2506.000 TON | 27.50000 68915. 00| 35. 00000 87710. 00|
HVA BASE, TYPE C | | |
0013 402- 07452 679.000 TON | 50. 00000 33950. 00| 41. 00000 27839. 00|
HVA, TYPE C, WEDGE AND LEVEL | | |
0014 406- 05520 81.000 TON | 180. 00000 14580. 00| 172. 00000 13932. 00|
ASPHALT FOR TACK COAT | | [
0015 610-07488 778.000 TON | 60. 00000 46680. 00| 72. 00000 56016. 00|

HVA FOR APPROACHES, TYPE C |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 02/ 24/ 04
PAGE : 411 -2

ENG NEER S ESTI MATE: $ 1, 620, 553. 62 ROUTE : 156
CALL ORDER : 411 CONTRACT 1D : RS-27335-A COUNTIES : CHI O SW TZERLAND
LETTI NG DATE : 02/17/04 10:00 AM DISTRICT  : SEYMOUR Di STRI CT
SET- ASI DE :
| (1) 35-1357381 | (2) 35 0844079 [
| O MARA, DAVE CONTRACTOR | ROHE, PAUL H COVPANY |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e ot o e e et e e et e e e e e e e e e e et e e e e e e e e e meemeemeeooo-
0016 715-05119 85.000 LFT | 50. 00000 4250. 00| 49. 82000 4234. 70|
PIPE, TYPE 1, CIRCULAR 15 IN. | | |
0017 720- 44000 1.000 EACH 600. 00000 600. 00| 280. 00000 280. 00|
CASTING ADJUST TO GRADE | | [
0018 720- 45005 1.000 EACH 1500. 00000 1500. 00 1010. 00000 1010. 00|
I NLET, A2 | | [
0019 720- 45205 1.000 EACH 1500. 00000 1500. 00] 370. 00000 370. 00|
CATCH BASIN, A2 | | |
0020 801-06203 5015. 000 LFT | 0. 25000 1253. 75| 0. 31000 1554. 65|
TEMPORARY PAVEMENT MARKING 4 IN | | |
0021 801-06207 36910.000 LFT | 0. 25000 9227. 50| 0. 79000 29158. 90|
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 IN | | |
0022 801-06640 38.000 EACH 100. 00000 3800. 00| 111. 06000 4220. 28|
CONSTRUCTI ON SIGN, A | | |
0023 801-06775 LUMP|  20000. 00000 20000.00]  12785. 00000 12785. 00|
MAI NTAI NI NG TRAFFI C | |
0024 808-06712 3825.000 LFT | 0. 10000 382. 50| 0. 90000 3442. 50
LINE, PAINT, BROKEN, YELLON 4 IN. | | |
0025 808-06713 98426.000 LFT | 0. 10000 9842. 60| 0. 05000 4921. 30|
LINE, PAINT, SOLID, WHTE, 4 IN. | | |
0026 808-06714 42923.000 LFT | 0. 10000 4292. 30| 0. 05000 2146. 15|
LINE, PAINT, SOLID, YELLOW 4 IN | | |
0027 808- 75996 914. 000 EACH 5. 00000 4570. 00| 6. 80000 6215. 20|
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | [ [
0028 808- 75998 991. 000 EACH 20. 00000 19820. 00| 17. 70000 17540. 70|
SNOWPLOMABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 1,114, 134.15| $ 1,169, 600. 00|
------------------------------------------ o m m e m o e o e et e et e e e e e e e et e e e e e e eemeeoeaoo--
CONTRACT TOTALS | $ 1,114, 134. 15| $ 1,169, 600. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 24/ 04
PAGE : 421 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW RQUTE : SR 9
CALL CRDER @ 421 CONTRACT ID : RS-27339-B COUNTI ES : BARTHOLOVEW
LETTI NG DATE : 02/17/04 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
CONTRACT TI ME : 45 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S)
SET-ASI DE :

VENDOR RANKI NG :

1 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 1,210, 490.00 100. 0000%







